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GENERAL NOTES:

1. THE EXISTING FEATURES SHOWN ON THESE PLANS ARE THOSE NOTED IN THE FIELD AND THOSE TAKEN
FROM RECORD DRAWINGS. THIS DOES NOT GUARANTEE THAT ALL FEATURES ARE SHOWN ON THE PLANS.
THERE WILL BE NO ADDITIONAL PAYMENT TO THE CONTRACTOR DUE TO VARIATIONS IN SIZE, QUANTITY, OR
LOCATION OF EXISTING FEATURES.

2. EXTREME CAUTION SHALL BE USED WHEN WORKING NEAR EXISTING LIGHT FIXTURES, UNDERGROUND
ELECTRICAL DUCTS, UNDERGROUND ELECTRICAL CABLE AND ANY OTHER AIRPORT FIXTURES. SHOULD
DAMAGE OCCUR TO ANY OF THESE ITEMS, THEY WILL BE REPLACED IMMEDIATELY AT THE CONTRACTOR'S
EXPENSE TO THE SATISFACTION OF THE ENGINEER.

3. THE CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING ANY UNDERGROUND UTILITIES PRIOR TO
BEGINNING CONSTRUCTION. CONTACT CALIFORNIA NORTH ONE CALL AT 1-800-642-2444 OR 811 A MINIMUM OF
48 HOURS PRIOR TO ANY CONSTRUCTION ACTIVITIES TO ALLOW ONE CALL SUFFICIENT TIME TO LOCATE AND
MARK ANY EXISTING UTILITIES WHICH MIGHT BE AFFECTED BY THIS PROJECT. CONTRACTOR SHALL PROVIDE
THE ONE CALL REPORT/CASE INFORMATION TO THE ENGINEER AND AIRPORT PERSONNEL PRIOR TO
BEGINNING EXCAVATION. SHOULD DAMAGE OCCUR TO ANY OF THESE ITEMS, THEY WILL BE REPLACED
IMMEDIATELY AT THE CONTRACTOR'S EXPENSE TO THE SATISFACTION OF THE ENGINEER. AIRPORT UTILITIES
NOT LOCATED BY ONE CALL SHALL BE LOCATED BY THE CONTRACTOR AT NO COST TO THE OWNER.

4. ONLY RUBBER-TIRED VEHICLES UNDER 60,000 LBS GVWR WILL BE ALLOWED ON AIRPORT PAVEMENT
SURFACES WITHOUT PRIOR ENGINEER APPROVAL.

5. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE RESTORATION AND SEEDING OF THE CONTRACTOR'S
STAGING AREA, ACCESS, AND HAUL ROADS IF DAMAGE HAS OCCURRED DUE TO CONSTRUCTION ACTIVITIES.
NO DIRECT PAYMENT WILL BE MADE FOR THESE ITEMS. SEEDING SHALL BE DONE AS REQUIRED IN
ACCORDANCE WITH ITEMS T-901: SEEDING AND T-908: MULCHING, OF THE PROJECT MANUAL, RETURNING THE
AREA TO ORIGINAL OR BETTER CONDITION. ALL OF THE CONTRACTOR'S EQUIPMENT AND MATERIALS SHALL
BE REMOVED FROM THE AIR OPERATIONS AREA (AOA) PRIOR TO REOPENING THE AIRFIELD PAVEMENT. THE
AIRPORT MAINTENANCE PERSONNEL SHALL BE RESPONSIBLE FOR MOWING THE AIRFIELD OUTSIDE THE
WORK LIMITS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING AND MOWING THE GRASS
WITHIN THE WORK LIMITS.

6. WASTE MATERIALS RESULTING FROM THIS PROJECT SHALL BE DISPOSED OF OFF AIRPORT PROPERTY
UNLESS SHOWN OTHERWISE ON THESE PLANS. EXCESS UNCLASSIFIED EXCAVATION SHALL BECOME THE
PROPERTY OF THE CONTRACTOR AND BE DISPOSED OF OFF AIRPORT PROPERTY.

7. THE CONSTRUCTION SAFETY AND PHASING PLAN (CSPP) DRAWINGS DEPICT HAUL ROUTES FOR ACCESS
FROM SURROUNDING PUBLIC ROADWAYS AND HAUL ROUTE THROUGH THE AIRPORT PERIMETER FENCE.
CONTRACTOR ACCESS AND  HAULING OPERATIONS ARE STRICTLY LIMITED TO THE HAUL ROUTES SHOWN.
ANY TIME AN EXISTING AIRFIELD PAVEMENT IS TRAVERSED OR CROSSED, THE CONTRACTOR SHALL PROVIDE
PROTECTION TO THE PAVEMENT EDGES. THE CONTRACTOR IS REQUIRED TO SWEEP AND MAINTAIN THE
PAVEMENT AS DIRECTED BY THE RESIDENT PROJECT REPRESENTATIVE (RPR).

8. THE CONTRACTOR WILL BE REQUIRED TO REPAIR ANY DAMAGE TO PUBLIC AND AIRPORT ROADS AND
AIRFIELD PAVEMENTS CAUSED BY THE CONTRACTOR'S TRUCKS AND EQUIPMENT DURING THE
CONSTRUCTION OF THE PROJECT. REPAIRS SHALL BE ADEQUATE TO RETURN THE PAVEMENTS TO A
CONDITION EQUAL TO OR BETTER THAN THE CONDITION PRIOR TO DAMAGE. ALL REPAIR WORK SHALL BE AT
THE CONTRACTOR'S EXPENSE. THE AIRPORT ENTRANCE ROAD AND HAUL ROUTES SHALL BE VIDEOED AND
PHOTOGRAPHED BY THE CONTRACTOR IN THE PRESENCE OF THE ENGINEER OR THE RPR PRIOR TO
CONSTRUCTION IN ORDER TO DOCUMENT THEIR EXISTING CONDITION.

9. THE CONTRACTOR SHALL MONITOR COMMON TRAFFIC ADVISORY FREQUENCY (CTAF) 122.9 AT ALL TIMES
DURING CONSTRUCTION AND SHALL RESPOND TO ANY INSTRUCTIONS FOR AIRPORT PERSONNEL AND/OR
THE RPR IMMEDIATELY. THE CONTRACTOR SHALL PROVIDE THEIR OWN RADIOS CAPABLE OF TRANSMITTING
AND RECEIVING. THE CONTRACTOR MAY UTILIZE TWO-WAY CONSTRUCTION RADIOS ON THE PROJECT
PROVIDED THEY DO NOT INTERFERE WITH EXISTING AIRPORT AND FAA COMMUNICATION EQUIPMENT AND
FREQUENCIES.

10. NO CHANGES TO THE APPROVED SAFETY AND PHASING PLAN WILL BE ALLOWED WITHOUT PRIOR APPROVAL
AND CONCURRENCE FROM THE RPR, AIRPORT, AND FAA.

11. THE CONTRACTOR SHALL PROVIDE THE AIRPORT WITH THE CONTACT INFORMATION OF THE SUPERVISOR ON
SITE. THE CONTRACTOR'S PROJECT SUPERINTENDENT OR SHIFT LEADERS MUST BE ON SITE DURING ALL
WORK ACTIVITIES. THE CONTRACTOR'S PROJECT SUPERINTENDENT IS THE DESIGNATED RESPONSIBLE
CONTRACTOR REPRESENTATIVE AND MUST BE AVAILABLE IN CASE OF EMERGENCIES ON A 24-HOUR BASIS.

12. THE CONTRACTOR HAS THE OPTION OF INSTALLING TEMPORARY DRAINAGE STRUCTURES FOR
CONSTRUCTION OF TEMPORARY ACCESS DRIVES DURING CONSTRUCTION. ONCE CONSTRUCTION IS
COMPLETE, THE DRIVES AND DRAINAGE STRUCTURES SHALL BE REMOVED AND THE AREA RESTORED TO ITS
ORIGINAL CONDITION. THIS WORK SHALL BE CONSIDERED SUBSIDIARY TO OTHER BID ITEMS IN THE
CONTRACT.

13. CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING WATER, AS REQUIRED FOR COMPLETION OF THE
PROJECT, AND SHALL COORDINATE WITH THE LOCAL WATER PROVIDER FOR PRICING, OBTAINING A WATER
METER, AND DETERMINING A LOCATION FOR WATER ACCESS. THE COST OF THIS WORK SHALL BE
CONSIDERED INCIDENTAL TO OTHER ITEMS BID.

14. CONTRACTOR SHALL PROVIDE SANITARY PORTABLE TOILET(S) FOR USE ON THE JOBSITE, WHICH SHALL BE
SECURED TO PREVENT MOVEMENT, FOR TOILET QUANTITY, SEE OSHA 1915.88(D)(2). CONTRACTOR SHALL
COORDINATE MAINTENANCE OF PORTABLE TOILET(S) AND SHALL ESCORT THE MAINTENANCE VEHICLES TO
THE TOILET(S) LOCATION(S).

DEMOBILIZATION NOTES:

1. CONDITIONS OF THE PROJECT AREA UPON COMPLETION OF THE JOB SHALL BE AS GOOD AS OR
BETTER THAN THE CONDITIONS PRIOR TO STARTING WORK, IN ADDITION TO THE WORK ITEMS
LISTED.

2. THE PROJECT AREA SHALL BE FREE OF ANY CONTRACTOR STOCKPILE MATERIALS UPON
COMPLETION OF THE PROJECT UNLESS OTHERWISE DIRECTED THE RPR.

3. UPON COMPLETION OF THE PROJECT, ALL THE HAUL ROUTES SHALL BE PROPERLY CLEANED TO
PREVENT OBSTRUCTION AND/OR CAUSE INCONVENIENCE TO NORMAL REGULAR TRAFFIC. ALL
TEMPORARY HAUL ROUTES SHALL BE REMOVED AND BROUGHT BACK TO ORIGINAL CONDITION OR
BETTER.

4. CONTRACTOR'S JOBSITE OFFICE TRAILER, JOB TRAILER, ALL OF THE CONSTRUCTION EQUIPMENT,
AND ANY FACILITIES TEMPORARILY PLACED ONSITE FOR THE PROJECT SHALL BE REMOVED FROM
THE SITE.

5. ANY PROPERTIES BELONGING TO THE AIRPORT SHALL BE RETURNED TO THE AIRPORT OWNER.

6. PROPER DRAINAGE (NO LOCALIZED PONDING) SHALL BE MAINTAINED, PRIOR TO, DURING AND
AFTER MOBILIZATION.

7. DEMOBILIZATION SHALL BE DONE TO THE SATISFACTION OF THE RPR.

8. DEMOBILIZATION SHALL BE DONE IN A MANNER THAT WILL NOT CAUSE ANY INCONVENIENCE TO
AIRPORT OPERATIONS.

9. ANY DAMAGE TO THE AIRPORT PROPERTIES DURING DEMOBILIZATION SHALL BE REPAIRED AND
PAID FOR AT THE CONTRACTOR'S OWN EXPENSE.

10. SAFETY REGULATIONS SHALL BE OBSERVED AT ALL TIMES DURING DEMOBILIZATION.

11. THE COST FOR DEMOBILIZATION SHALL BE CONSIDERED INCIDENTAL TO THE MOBILIZATION BID
ITEM.

12. THE CONTRACTOR SHALL VIDEO THE ENTIRE WORK AREA AFTER THE CONSTRUCTION ACTIVITIES
HAVE BEEN COMPLETED. THE CONTRACTOR SHALL PROVIDE ONE (1) COPY OF THIS VIDEO TO THE
AIRPORT MANAGER AND THE RPR.

13. THE CONTRACTOR SHALL REMOVE ANY SILT FENCE AND ALL STORM WATER POLLUTION
PROTECTION DEVICES ONCE A STAND OF GRASS HAS BEEN ESTABLISHED.

14. ALL DISTURBED AREAS SHALL BE SEEDED OR SODDED. FINAL PAYMENT SHALL NOT BE MADE UNTIL
A STAND OF GRASS HAS BEEN ESTABLISHED ON ALL DISTURBED AREAS INCLUDING ANY AREAS
WHERE DISPOSED SOIL IS PLACED FOR STOCKPILING.

LEGEND

SCHEDULE I -
REHABILITATE RUNWAY 11-29
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