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COUNTY OF HUMBOLDT 

DEPARTMENT OF AVIATION 
                      

NOTICE TO BIDDERS 

 
Sealed proposals will be received by (and all bids should be mailed or delivered to) the 
  

Department of Aviation 
SEALED BID for the Garberville Airport (Rehabilitate Runway 18/36, Taxiway A, 
Taxiway B, Taxiway C, and Apron) 
County of Humboldt 
Department of Aviation 
3561 Boeing Avenue 
McKinleyville, California, 95519 

 
until April 29, 2024 at 2:00 p.m., PDT, at which time they will be publicly opened by the 
Department of Aviation of the County of Humboldt at a public meeting located at the upstairs 
conference room in the Airport Terminal Building at 3561 Boeing Avenue, McKinleyville, 
California for performing work as follows: 
 

GARBERVILLE AIRPORT 
REHABILITATE RUNWAY 18/36, TAXIWAY A,  

TAXIWAY B, TAXIWAY C, AND APRON  
AIP NO. 3-06-0010-0xx-2024 

 
Bids are required for the entire work as described herein: 
 
The work to be done consists of rehabilitating Runway 18/36, Taxiway A, Taxiway B, Taxiway 
C, and Apron. Bidders are advised that the work must be completed within 10 calendar days.  The 
Engineer’s Estimate for this work is: $185,000.   
 
Plans, Special Provisions and Proposal Forms may be viewed at the Humboldt County Department 
of Aviation, 3561 Boeing Avenue, McKinleyville, California, 95519, at area plan centers and on 
the County’s website at: http://humboldtgov.org/Bids.aspx. 
 
To receive electronic bid documents and to register as a plan-holder, prospective bidders must 
email a request to the following project contact: Department of Aviation Office, 
aviation@co.humboldt.ca.us, (707) 839-5401. Failure to register as a plan-holder with Department 
of Aviation may result in a nonresponsive bid.  
 
Printed copies of the contract documents may be obtained by prospective Bidders upon 
ADVANCE payment of a non-refundable printing and service charge in the amount of $100.00. 
All checks shall be made payable to COUNTY OF HUMBOLDT and should be mailed along with 
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the request for Plans to the Humboldt County Department of Aviation, 3561 Boeing Avenue, 
McKinleyville, California, 95519. 
 
Telephone: (707) 839-5401 Department of Aviation, questions regarding plans or specs and 
requests for plans or planholder list 
 
Provisions that reference federal-aid contracts are applicable.  
 
The successful Bidder shall furnish a Payment Bond and a Performance Bond. 
               
The Contractor shall possess a CLASS "A” Contractors License at the time this contract is 
awarded. 
 
A non-mandatory pre-bid meeting will be held at Garberville Airport on April 16, 2024 at 2:00 
p.m., PDT. All bidders are advised to examine the site to become familiar with all site conditions. 
 
This contract is subject to state contract nondiscrimination and compliance requirements pursuant 
to Government Code, Section 12990. The County of Humboldt affirms that in any contract entered 
into pursuant to this advertisement, Disadvantaged Business Enterprises, as defined in 49 CFR 
Part 26, will be afforded full opportunity to submit bids in response to this invitation. 
 
For this contract, the County has included a Disadvantaged Business Enterprises (DBE) goal of 
2.92%. Bidders need not achieve the percentage stated as a condition of award.  
 
For this contract, the number of trainees or apprentices for the Federal training program is 0 (zero) 
Inquiries or questions based on alleged patent ambiguity of the plans, specifications or estimate 
must be communicated as a bidder inquiry prior to bid opening.  Any such inquiries or questions, 
submitted after bid opening, will not be treated as a bid protest. 
 
Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, or 
counties, in which the work is to be done have been determined by the Director of the California 
Department of Industrial Relations.  These wages are set forth in the General Prevailing Wage 
Rates for this project, available at County of Humboldt, 3561 Boeing Avenue, McKinleyville, CA 
95519 and available from the California Department of Industrial Relations’ Internet web site at 
http://www.dir.ca.gov/DLSR/PWD.  The Federal minimum wage rates for this project as 
predetermined by the United States Secretary of Labor are available on the web home page of the 
Department of Labor at https://sam.gov/content/wage-determinations and copies may be examined 
at the offices described above where project plans, special provisions, and proposal forms may be 
seen.  Addenda to modify the Federal minimum wage rates, if necessary, will be issued to 
planholders that have purchased bid documents from the Department of Aviation at 3561 Boeing 
Avenue, McKinleyville, California, 95519. Future effective general prevailing wage rates which 
have been predetermined and are on file with the California Department of Industrial Relations are 
referenced but not printed in the general prevailing wage rates. 
 
Attention is directed to the Federal minimum wage rate requirements of the Department of Labor.  
If there is a difference between the minimum wage rates predetermined by the Secretary of Labor 
and the general prevailing wage rates determined by the Director of the California Department of 
Industrial Relations for similar classifications of labor, the Contractor and subcontractors shall pay 
not less than the higher wage rate.  The Department will not accept lower State wage rates not 
specifically included in the Federal minimum wage determinations.  This includes "helper" (or 
other classifications based on hours of experience) or any other classification not appearing in the 
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Federal wage determinations.  Where Federal wage determinations do not contain the State wage 
rate determination otherwise available for use by the Contractor and subcontractors, the Contractor 
and subcontractors shall pay not less than the Federal minimum wage rate which most closely 
approximates the duties of the employees in question. 
 
This project is subject to the "Buy America" provisions of the Surface Transportation Act of 
1982.as amended by the Intermodal Surface Transportation Efficiency Act of 1991 (ISTEA) 
Sections 1041(a) and 1048(a), and the regulations adopted pursuant thereto.  
 

BUY AMERICAN PREFERENCE 
(Title 49 USC § 50101, Executive Order 14005, Ensuring the Future is Made in All  

of America by All of America’s Workers, Bipartisan Infrastructure Law  
(Pub. L. No. 117‐58), Build America, Buy America (BABA)) 

Certification of Compliance with Buy American Preference Statement 

FAA BUY AMERICAN PREFERENCE 

The Contractor certifies that its bid/offer is in compliance with 49 USC § 50101, BABA and other related 
Made in America Laws,1 U.S. statutes, guidance, and FAA policies, which provide that Federal funds may 
not be obligated unless all iron, steel and manufactured goods used in AIP funded projects are produced 
in the United States, unless the Federal Aviation Administration has issued a waiver for the product; the 
product  is  listed as an Excepted Article, Material Or Supply  in Federal Acquisition Regulation  subpart 
25.108; or is included in the FAA Nationwide Buy American Waivers Issued list.  

The bidder or offeror must complete and submit the certification of compliance with FAA’s Buy American 
Preference,  BABA  and  Made  in  America  laws  included  herein  with  their  bid  or  offer.  The  Airport 
Sponsor/Owner  will  reject  as  nonresponsive  any  bid  or  offer  that  does  not  include  a  completed 
certification of compliance with FAA’s Buy American Preference and BABA. 

The bidder or offeror certifies that all constructions materials, defined to mean an article, material, or 
supply other than an item of primarily iron or steel; a manufactured product; cement and cementitious 
materials; aggregates such as stone, sand, or gravel; or aggregate binding agents or additives that are or 
consist primarily of: non‐ferrous metals; plastic and polymer‐based products (including polyvinylchloride, 
composite  building materials,  and  polymers  used  in  fiber  optic  cables);  glass  (including  optic  glass); 
lumber; or drywall used in the project are manufactured in the U.S. 

1 Per Executive Order 14005 “Made  in America Laws” means all statutes,  regulations,  rules, and Executive Orders  relating  to 
federal financial assistance awards or federal procurement, including those that refer to “Buy America” or “Buy American,” that 
require, or provide a preference for, the purchase or acquisition of goods, products, or materials produced in the United States, 
including iron, steel, and manufactured products offered in the United States. 

 
 
 
KATHY HAYES 
Clerk of the Board of Supervisors 
County of Humboldt, State of California         DATED:     
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COUNTY OF HUMBOLDT 
DEPARTMENT OF AVIATION 

 
SPECIAL PROVISIONS 

FOR 
 

REHABILITATE RUNWAY 18/36, TAXIWAY A,  
TAXIWAY B, TAXIWAY C, AND APRON  

AIP NO. 3-06-0010-0xx-2024 
ACI NO. 22798 

 
DIVISION I GENERAL PROVISIONS 

 
 

1     GENERAL 
 
 

Add to section 1-1.01: 

The work embraced herein shall be done in accordance with the construction plan set and technical 
specifications provided for this project. 
 

Replace the following definitions in section 1-1.07B with:                                    

DEPARTMENT, DIRECTOR:   Humboldt County Department of Aviation. 
 
ENGINEER:    Armstrong Consultants, Inc. acting on behalf of the Director of Aviation of 
Humboldt County working within the scope of his authority. 
    
STATE:   County of Humboldt, a political subdivision of the State of California. 
 
 



6 

Add to section 1-1.07B: 

LABORATORY:  Qualified and Properly Licensed Materials and Testing Laboratory hired by 
the Contractor. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
2     BIDDING 

 
Add to section 2-1.06A: 

Plans, Special Provisions (not including documents included by reference) and Proposal Forms 
may be viewed by prospective Bidders at the Humboldt County Department of Aviation, 3561 
Boeing Avenue, McKinleyville, California.   
 
Plans, Technical Specifications, and Special Provisions may be viewed on the County of Humboldt 
web site: http://humboldtgov.org/Bids.aspx.    
 
Note that Plans, Special Provisions, and Proposal Forms posted on the County’s web site may be 
used to submit a bid, however prospective bidders must register as a plan-holder.   Failure to 
register as a plan-holder with the Department of Aviation may result in a nonresponsive bid.   
 
To register as a plan-holder, prospective bidder may email a request to the following project 
contact:  Department of Aviation Office, aviation@co.humboldt.ca.us or (707) 839-5401. 
 

Add to section 2-1.06C: 

All bid proposals and materials submitted in response to this Notice to Bidders shall become the 
County’s property and are subject to disclosure under the Public Records Act, California 
Government Code Sections 6250, et seq.  All bid proposals submitted in response hereto, are 
considered public information, except for specifically identified trade secrets, which will be 
handled according to any and all applicable local, state and federal laws and regulations.  Any 
portion of a bid proposal that is deemed to be a trade secret by the bidder shall be clearly marked 
“PROPRIETARY INFORMATION” at the top of the page in at least one-half inch (1/2”) letters.  
Specifically identified proprietary information will not be released, if the bidder agrees to 
indemnify and defend the County in any action brought to disclose such information.  By 
submitting a bid proposal in response to this Notice to Bidders, the bidder agrees that the County’s 
failure to contact the bidder prior to the release of any proprietary information contained therein 
will not be a basis for liability by the County or any employee thereof.  Items considered public 
information will be available for review after the bid opening. 
 

Add to section 2-1.12B: 

DISADVANTAGED BUSINESS ENTERPRISES (DBE) 
(Required Federal Language) 

The contractor, subrecipient or subcontractor shall take necessary and reasonable steps to ensure 
that DBEs have opportunity to participate in the contract (49 CFR 26). To ensure equal 
participation of DBEs provided in 49 CFR 26.5, the County shows a contract goal for DBEs. The 
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prime contractor shall make work available to DBEs and select work parts consistent with available 
DBE subcontractors and suppliers. 
 
The prime contractor shall meet the DBE goal shown elsewhere in these special provisions or 
demonstrate that they made adequate good faith efforts to meet this goal. 
 
It is the prime contractor’s responsibility to verify that at date of bid opening the DBE firm is 
certified as a DBE by using the California Unified Certification Program (CUCP) database and 
possesses the most specific available North American Industry Classification System (NAICS) 
codes and work code applicable to the type of work the firm will perform on the contract.  
Additionally, the prime contractor is responsible to document the verification record by printing out 
the CUCP data for each DBE firm.  A list of DBEs certified by the CUCP can be found at:  
https://dot.ca.gov/programs/civil-rights/dbe-search. 
 
All DBE participation will count toward the California Department of Transportation’s 
federally mandated statewide overall DBE goal. 
 
Credit for materials or supplies the prime contractor purchases from DBEs counts towards the 
goal in the following manner: 
 

 100 percent counts if the materials or supplies are obtained from a DBE manufacturer. 
 

 60 percent counts if the materials or supplies are obtained from a DBE regular dealer. 
 

 Only fees, commissions, and charges for assistance in the procurement and delivery 
of materials or supplies count if obtained from a DBE that is neither a manufacturer 
nor regular dealer. 49 CFR26.55 defines "manufacturer" and "regular dealer." 

 
The prime contractor receives credit towards the goal if they employ a DBE trucking company that 
performs a commercially useful function as defined in 49 CFR 26.55(d)(1) as follows: 
 

 The DBE must be responsible for the management and supervision of the entire trucking 
operation for which it is responsible on a particular contract, and there cannot be a 
contrived arrangement for the purpose of meeting DBE goals. 
 

 The DBE must itself own and operate at least one fully licensed, insured, and operational 
truck used on the contract. 
 

 The DBE receives credit for the total value of the transportation services it provides on 
the Contract using trucks it owns, insures, and operates using drivers it employs. 
 

 The DBE may lease trucks from another DBE firm, including an owner-operator who is 
certified as a DBE.  The DBE who leases trucks from another DBE receives credit for 
the total value of the transportation services the lessee DBE provides on the Contract. 
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 The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE that leases trucks equipped with drivers from a non-DBE is entitled 
to credit for the total value of transportation services provided by non-DBE leased 
trucks equipped with drivers not to exceed the value of transportation services on the 
contract provided by DBE-owned trucks or leased trucks with DBE employee drivers.  
Additional participation by non-DBE owned trucks equipped with drivers receives 
credit only for the fee or commission it receives as a result of the lease arrangement. 
 

 The DBE may lease trucks without drivers from a non-DBE truck leasing company.  If 
the DBE leases trucks from a non-DBE truck leasing company and uses its own 
employees as drivers, it is entitled to credit for the total value of these hauling services. 
 

 A lease must indicate that the DBE has exclusive use of and control over the truck.  This 
does not preclude the leased truck from working for others during the term of the lease 
with the consent of the DBE, so long as the lease gives the DBE absolute priority for 
use of the leased truck.  Leased trucks must display the name and identification number 
of the DBE. 
 

A. Nondiscrimination Statement 
 

The contractor, subrecipient or subcontractor will never exclude any person from participation in, 
deny any person the benefits of, or otherwise discriminate against anyone in connection with the 
award and performance of any contract covered by 49 CFR 26 on the basis of race, color, sex, or 
national origin. In administering the County components of the DBE Program Plan, the contractor, 
subrecipient or subcontractor will not, directly, or through contractual or other arrangements, use 
criteria or methods of administration that have the effect of defeating or substantially impairing 
accomplishment of the objectives of the DBE Program Plan with respect to individuals of a 
particular race, color, sex, or national origin. 
 
B. Contract Assurance 
 
Under 49 CFR 26.13(b): 
 
The contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract. The contractor shall carry out applicable 
requirements of 49 CFR 26 in the award and administration of federal-aid contracts. Failure by the 
contractor to carry out these requirements is a material breach of this contract, which may result 
in the termination of this contract or such other remedy as the recipient deems appropriate, which 
may include, but is not limited to: 
 

1. Withholding monthly progress payments; 
 
2. Assessing sanctions; 
 
3. Liquidated damages; and/or 
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4. Disqualifying the contractor from future bidding as non-responsible. 
 
C. Prompt Progress Payment 
 
The prime contractor or subcontractor shall pay to any subcontractor, not later than seven days 
after receipt of each progress payment, unless otherwise agreed to in writing, the respective 
amounts allowed the contractor on account of the work performed by the subcontractors, to the 
extent of each subcontractor’s interest therein. In the event that there is a good faith dispute over 
all or any portion of the amount due on a progress payment from the prime contractor or 
subcontractor to a subcontractor, the prime contractor or subcontractor may withhold no more than 
150 percent of the disputed amount. Any violation of this requirement shall constitute a cause for 
disciplinary action and shall subject the licensee to a penalty, payable to the subcontractor, of 2 
percent of the amount due per month for every month that payment is not made. 
 
In any action for the collection of funds wrongfully withheld, the prevailing party shall be entitled 
to his or her attorney’s fees and costs. The sanctions authorized under this requirement shall be 
separate from, and in addition to, all other remedies, either civil, administrative, or criminal. This 
clause applies to both DBE and non-DBE subcontractors. 
 
D. Prompt Payment of Withheld Funds to Subcontractors 
 
No retainage will be held by County from progress payments due to prime contractor. Prime 
contractors and subcontractors are prohibited from holding retainage from subcontractors. Any 
delay or postponement of payment may take place only for good cause and with the County’s prior 
written approval. Any violation of this provision shall subject the violating prime contractor or 
subcontractor to the penalties, sanctions, and other remedies specified in Section 7108.5 of the 
California Business and Professions Code and Section 10262 of the California Public Contract 
Code.  This provision shall not be construed to limit or impair any contractual, administrative or 
judicial remedies, otherwise available to the prime contractor or subcontractor in the event of a 
dispute involving late payment or nonpayment by prime contractor, deficient subcontractor 
performance and/or noncompliance by a subcontractor. This provision applies to both DBE and 
non-DBE subcontractors. 
 
Any violation of these provisions of Prompt Progress Payment and Prompt Payment of Withheld 
Funds to Subcontractors shall subject the violating prime contractor or subcontractor to the 
penalties, sanctions and other remedies specified therein.  These requirements shall not be construed 
to limit or impair any contractual, administrative, or judicial remedies otherwise available to the 
prime contractor or subcontractor in the event of a dispute involving late payment or nonpayment 
by the prime contractor, deficient subcontract performance, or noncompliance by a subcontractor. 
 
E. Termination and Substitution of DBE Subcontractors 
 
The prime contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the contractor obtains the County’s written consent. The 
prime contractor shall not terminate or substitute a listed DBE for convenience and perform the 
work with their own forces or obtain materials from other sources without prior written 
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authorization from the County. Unless the County’s prior written consent is provided, the 
contractor shall not be entitled to any payment for work or material unless it is performed or 
supplied by the listed DBE on the Exhibit 15-G Construction Contract DBE Commitment form, 
included in the Bid. 
 
The County authorizes a request to use other forces or sources of materials if the bidder shows any 
of the following justifications: 
 

1. Listed DBE fails or refuses to execute a written contract based on plans and 
specifications for the project. 

 
2. The County stipulated that a bond is a condition of executing the subcontract and the 

listed DBE fails to meet the County’s bond requirements. 
 
3. Work requires a contractor's license and listed DBE does not have a valid license under 

Contractors License Law. 
 
4. Listed DBE fails or refuses to perform the work or furnish the listed materials (failing 

or refusing to perform is not an allowable reason to remove a DBE if the failure or 
refusal is a result of bad faith or discrimination). 

 
5. Listed DBE's work is unsatisfactory and not in compliance with the contract. 
 
6. Listed DBE is ineligible to work on the project because of suspension or debarment. 
 
7. Listed DBE becomes bankrupt or insolvent. 
 
8. Listed DBE voluntarily withdraws with written notice from the Contract 
 
9. Listed DBE is ineligible to receive credit for the type of work required. 
 
10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the 

work on the Contract. 
 
11. The County determines other documented good cause. 

 
The prime contractor shall notify the original DBE of the intent to use other forces or material 
sources and provide the reasons, allowing the DBE 5 days to respond to the notice and advise the 
prime contractor and the County of the reasons why the use of other forces or sources of materials 
should not occur. 
 
The prime contractor’s request to use other forces or material sources must include: 
 

1. One or more of the reasons listed in the preceding paragraph. 
 
2. Notices from the prime contractor to the DBE regarding the request. 
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3. Notices from the DBEs to the prime contractor regarding the request. 

 
If the County authorizes the termination or substitution of a listed DBE, the prime contractor must 
make good faith efforts to find another DBE to substitute for the original DBE.  The substitute DBE 
must (1) perform at least the same amount of work as the original DBE under the contract to the 
extent needed to meet or exceed the DBE goal, and (2) be certified as a DBE with the most specific 
available NAICS codes and work codes applicable to the type of work the DBE will perform on the 
contract at the time of the prime contractor’s request for substitution.  The prime contractor shall 
submit their documentation of good faith efforts within 7 days of their request for authorization of 
the substitution.  The County may authorize a 7-day extension of this submittal period at the prime 
contractor’s request.  More guidance can be found at 49 CFR 26 app A regarding evaluation of 
good faith efforts to meet the DBE goal. 
 
F. Commitment and Utilization 
 
Note: In the County’s reports of DBE participation to Caltrans, the County must display both 
commitments and attainments. 
 
The County’s DBE program must include a monitoring and enforcement mechanism to ensure that 
DBE commitments reconcile to DBE utilization. 
 
The bidder shall submit the Exhibit 15-G Construction Contract DBE Commitment, included in the 
Bid book.  This exhibit is the bidder’s DBE commitment form. If the form is not submitted with 
the bid, the bidder must remove the form from the Bid book before submitting their bid. 
 
The bidder shall complete and sign Exhibit 15-G Construction Contract DBE Commitment 
included in the contract documents regardless of whether DBE participation is reported. The bidder 
shall provide written confirmation from each DBE that the DBE is participating in the Contract. A 
copy of a DBE's quote serves as written confirmation. If a DBE is participating as a joint venture 
partner, the bidder shall submit a copy of the joint venture agreement. 
 
If the DBE Commitment form, Exhibit 15-G, is not submitted with the bid, it must be completed 
and submitted by all bidders to the County within five (5) days of bid opening. If the bidder does 
not submit the DBE Commitment form within the specified time, the County will find the bidder’s 
bid nonresponsive. 
 
The prime contractor shall use each DBE subcontractor as listed on Exhibit 12-B Bidder’s List of 
Subcontractors (DBE and Non-DBE), and Exhibit 15-G Construction Contract DBE Commitment 
form unless they receive authorization for a substitution. 
 
The County shall request the prime contractor to: 
 

1. Notify the Resident Engineer or Inspector of any changes to its anticipated DBE 
participation 
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2. Provide this notification before starting the affected work 
 
3. Maintain records including: 

 

 Name and business address of each 1st-tier subcontractor 
 
 Name and business address of each DBE subcontractor, DBE vendor, and DBE 

trucking company, regardless of tier 
 
 Date of payment and total amount paid to each business (see Exhibit 9-F Monthly 

Disadvantaged Business Enterprise Payment) 
 
If the prime contractor is a DBE contractor, they shall include the date of work performed by their 
own forces and the corresponding value of the work. 
 
Before the 15th of each month, the prime contractor shall submit a Monthly DBE Trucking 
Verification (LAPM Exhibit 16-Z1) form. 
 
If a DBE is decertified before completing its work, the DBE must notify the prime contractor in 
writing of the decertification date. If a business becomes a certified DBE before completing its 
work, the business must notify the prime contractor in writing of the certification date. The prime 
contractor shall submit the notifications. Upon work completion, the prime contractor shall 
complete a Disadvantaged Business Enterprises (DBE) Certification Status Change, Exhibit 17-
O, form and submit the form within 30 days of contract acceptance. 
 
Upon work completion, the prime contractor shall complete Exhibit 17-F Final Report – Utilization 
of Disadvantaged Business Enterprises (DBE), First-Tier Subcontractors and submit it within 90 
days of contract acceptance. The County will withhold $10,000 until the form is submitted. The 
County releases the withhold upon submission of the completed form. 
 
G. DBE Running Tally of Attainments 
 
After submitting an invoice for reimbursement that includes a payment to a DBE, but no later than 
the 10th of the following month, the prime contractor/consultant shall complete and email the 
Exhibit 9-F: Disadvantaged Business Enterprise Running Tally of Payments to 
business.support.unit@dot.ca.gov with a copy to the County. 
 

Add to section 2-1.33A: 

The following table lists the forms that are included in the Proposal Section of these special 
provisions: 
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Table of Forms 

Form Description 
Exhibit 12B Part 1 List of Subcontractors (DBE & Non DBE) 
Exhibit 12B Part 2 List of Subcontractors (DBE & Non DBE) 
Exhibit 15G DBE Commitment 
Exhibit 15H DBE Good Faith Effort  

 
 

Add to section 2-1.34: 

The form "Bidder’s Bond" can be found following the signature page of the Proposal.  
 

Add to section 2-1.43: 

BID OPENING (Required Federal Language) 

The County publicly opens and reads bids at the time and place shown on the Notice to Bidders. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
3     CONTRACT AWARD AND EXECUTION 

 
Replace the 1st paragraph in section 3-1.04 with: 

Bid Protest. Any bid protest must be in writing and must be received by the Department Director 
at 3561 Boeing Avenue, McKinleyville, CA 95519, before 5:00 p.m. no later than three (3) 
working days following bid opening (the “Bid Protest Deadline”) and must comply with the 
following requirements: 
 
1.  Only a bidder who has actually submitted a Bid Proposal is eligible to submit a bid protest 

against another bidder. Subcontractors are not eligible to submit bid protests. A bidder may 
not rely on the bid protest submitted by another bidder, but must timely pursue its own 
protest. 

 
2.  The bid protest must contain a complete statement of the basis for the protest and all 

supporting documentation. Material submitted after the Bid Protest Deadline will not be 
considered. The protest must refer to the specific portion or portions of the Contract 
Documents upon which the protest is based. The protest must include the name, address and 
telephone number of the person representing the protesting bidder if different from the 
protesting bidder. 

 
3.  A copy of the protest and all supporting documents must also be transmitted by fax or by e-

mail, by or before the Bid Protest Deadline, to the protested bidder and any other bidder who 
has a reasonable prospect of receiving an award depending upon the outcome of the protest.  

 
4.  The protested bidder may submit a written response to the protest, provided the response is 

received by the Department Director before 5:00 p.m., within two (2) working days after the 
Bid Protest Deadline or after receipt of the bid protest, whichever is sooner (the “Response 
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Deadline”). The response must include all supporting documentation. Material submitted 
after the Response Deadline will not be considered. The response must include the name, 
address and telephone number of the person representing the protested bidder if different 
from the protested bidder. 

 
5.  The procedure and time limits set forth in this section are mandatory and are the bidder’s 

sole and exclusive remedy in the event of bid protest. The bidder’s failure to comply with 
these procedures shall constitute a waiver of any right to further pursue a bid protest, 
including filing a Government Code Claim or initiation of legal proceedings. Any addenda 
or bulletins issued during the time of bidding, or forming a part of the documents issued to 
the Bidder for the preparation of his bid, shall be covered in the bid, and shall become a part 
of the Agreement. 

 
Any addenda or bulletins issued during the time of bidding, or forming a part of the documents 
issued to the Bidder for the preparation of his bid, shall be covered in the bid, and shall become a 
part of the Agreement. 
 
No person, firm or corporation shall be allowed to make or file, or be interested in, more than one 
bid for the same work, unless alternate bids are called for.  A person, firm, or corporation who has 
submitted a subproposal to a Bidder, or who has quoted prices on materials to a Bidder, is not 
thereby disqualified from submitting a subproposal or quoting prices to other Bidders. 
 

Replace the 2nd paragraph in section 3-1.04 with: 

CONTRACT AWARD (Required Federal Language) 

If the County awards the contract, the award is made to the lowest responsible and responsive 
bidder. 
 

Replace section 3-1.05: 

The successful Bidder, simultaneously with the execution of the Agreement, will be required to 
furnish a Payment Bond in an amount equal to one hundred (100%) percent of the contract 
price, and a faithful Performance Bond in an amount equal to one hundred (100%) of the 
contract price; said Bonds shall be secured from a surety company satisfactory to the Humboldt 
County Board of Supervisors.  The Payment Bond shall comply with Section 3248 of the Civil 
Code of the State of California.   The Payment Bond and the faithful Performance Bond shall each 
be in a form which is satisfactory to the County Counsel of the County of Humboldt.  A copy of 
an acceptable format is attached to the Agreement forms included in the proposal section of these 
specifications. 
 

Replace section 3-1.06 with: 

CONTRACTOR LICENSE (Required Federal Language) 

The Contractor must be properly licensed as a contractor from contract award through Contract 
acceptance (Public Contract Code § 10164). 
 

Replace section 3-1.07 with: 
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I. THIS CONTRACT/AGREEMENT SHALL NOT BE EXECUTED BY COUNTY and the 
CONTRACTOR is not entitled to any rights, unless certificates of insurance, or other 
sufficient proof that the following provisions have been complied with, and such 
certificate(s) are filed with the Clerk of the Humboldt County Board of Supervisors. 

 
II. Without limiting Contractor’s indemnification provided herein, Contractor shall and shall 

require any of its subcontractors to take out and maintain, throughout the period of this 
Agreement, the following policies of insurance placed with insurers with a current A.M. 
Bests rating of no less than A:VII or its equivalent against injury/death to persons or damage 
to property which may arise from or in connection with the activities hereunder of 
Contractor, its agents, employees or subcontractors: 

 
A. Comprehensive or Commercial General Liability Insurance at least as broad as 

Insurance Services Office Commercial General Liability coverage (occurrence from 
CG 0001), in an amount of $2,000,000 per occurrence.  If work involves explosive, 
underground or collapse risks, XCU must be included.  If a general aggregate limit is 
used, either the general aggregate limit shall apply separately to this project or the 
general aggregate shall be twice the required occurrence limit.  Said policy shall 
contain, or be endorsed with, the following provisions: 

 
(1) The County, its officers, employees and agents, are covered as additional insured 

for liability arising out of the operations performed by or on behalf of Contractor.  
The coverage shall contain no special limitations on the scope of protection 
afforded to the County, its officers, agents, and employees. 

 
(2) The policy shall not be canceled or materially reduced in coverage without thirty 

(30) days prior written notice (10 days for non-payment of the premium) to 
County by certified mail. 

 
(3) The inclusion of more than one insured shall not operate to impair the rights of 

one insured against another insured, and the coverage afforded shall apply as 
though separate policies had been issued to each insured, but the inclusion of 
more than one insured shall not operate to increase the limits of the insurer’s 
liability. 

 
(4) For claims related to this project, the Contractor’s insurance is primary coverage 

to the County, and any insurance or self-insurance programs maintained by the 
County are excess to Contractor’s insurance and will not be called upon to 
contribute with it. 

 
(5) Any failure to comply with reporting or other provisions of the parties, including 

breach of warranties, shall not affect coverage provided to County, its officers, 
employees, and agents. 

 
B. Automobile liability insurance with coverage at least as broad as Insurance Services 

Office form CA 0001 06092, Code 1 (any auto), for vehicles used in the performance 
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of this Agreement with minimum coverage of not less than $1,000,000 per accident 
combined single limit (CSL).  Such policy shall contain or be endorsed with the 
provision that coverage shall not be canceled or materially reduced in coverage without 
thirty (30) days prior written notice (10 days for non-payment of premium) to County 
by certified mail. 

 
C. Workers’ Compensation insurance meeting statutory limits of the California Labor 

Code which policy shall contain or be endorsed to contain a waiver of subrogation 
against County, its officers, agents, and employees and provide for thirty (30) days 
prior written notice in the event of cancellation.  

 
D. Contractor shall furnish County with certificates and original endorsements effecting 

the required coverage prior to execution of this Agreement by County.  The 
endorsements shall be on forms as approved by the County’s Risk Manager or County 
Counsel.  Any deductible or self-insured retention over $100,000 shall be disclosed to 
and approved by County.  If Contractor does not keep all required policies in full force 
and effect, County may, in addition to other remedies under this Agreement, take out 
the necessary insurance, and Contractor agrees to pay the cost of said insurance. 

 
The County may elect to treat a failure to maintain the requisite insurances as a breach of 
contract/agreement and terminate the contract/agreement as provided herein. 
  
III.  Contractor shall indemnify and hold harmless County and its Board, officers, officials, 

employees, and volunteers from and against all claims, damages, losses, and expenses 
including attorney fees arising out of the performance of the work described herein, caused 
in whole or in part by any negligent act or omission by the contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of them 
may be liable, except where caused by the active negligence, sole negligence, or willful 
misconduct of the County. 

 
 

Replace the 2nd and 3rd paragraph in section 3-1.18 with: 

The form of Agreement which the successful Bidder, as Contractor, will be required to execute, is 
included in the contract documents and should be carefully examined by the bidder. The agreement 
and bonds will be executed in duplicate.  The signed agreements and bonds together with the 
required insurance certificates are to be returned by the successful bidder within 7 days, not 
including Sundays and legal holidays, after the bidder has received the contract for execution. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
4     SCOPE OF WORK 

 
Add to section 4-1.06: 

CHANGED CONDITIONS (Required Federal Language) 

A. Differing Site Conditions 

1. During the progress of the work, if subsurface or latent physical conditions are 
encountered at the site differing materially from those indicated in the contract or if 
unknown physical conditions of an unusual nature, differing materially from those 
ordinarily encountered and generally recognized as inherent in the work provided for 
in the contract, are encountered at the site, the party discovering such conditions shall 
promptly notify the other party in writing of the specific differing conditions before the 
site is disturbed and before the affected work is performed. 

2. Upon written notification, the engineer will investigate the conditions, and if it is 
determined that the conditions materially differ and cause an increase or decrease in 
the cost or time required for the performance of any work under the contract, an 
adjustment, excluding anticipated profits, will be made and the contract modified in 
writing accordingly. The engineer will notify the contractor of the determination 
whether or not an adjustment of the contract is warranted. 

3. No contract adjustment which results in a benefit to the contractor will be allowed 
unless the contractor has provided the required written notice. 

4. No contract adjustment will be allowed under this clause for any effects caused on 
unchanged work.  

B. Suspensions of Work Ordered by the Engineer  

1. If the performance of all or any portion of the work is suspended or delayed by the 
engineer in writing for an unreasonable period of time (not originally anticipated, 
customary, or inherent to the construction industry) and the contractor believes that 
additional compensation and/or contract time is due as a result of such suspension or 
delay, the contractor shall submit to the engineer in writing a request for adjustment 
within 7 calendar days of receipt of the notice to resume work. The request shall set 
forth the reasons and support for such adjustment. 

2. Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees 
that the cost and/or time required for the performance of the contract has increased as 
a result of such suspension and the suspension was caused by conditions beyond the 
control of and not the fault of the contractor, its suppliers, or subcontractors at any 
approved tier, and not caused by weather, the engineer will make an adjustment 
(excluding profit) and modify the contract in writing accordingly. The contractor will 
be notified of the engineer's determination whether or not an adjustment of the contract 
is warranted. 

3. No contract adjustment will be allowed unless the contractor has submitted the request 
for adjustment within the time prescribed. 
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4. No contract adjustment will be allowed under this clause to the extent that performance 
would have been suspended or delayed by any other cause, or for which an adjustment 
is provided or excluded under any other term or condition of this contract. 

C.  Significant Changes in the Character of Work  

1. The engineer reserves the right to make, in writing, at any time during the work, such 
changes in quantities and such alterations in the work as are necessary to satisfactorily 
complete the project. Such changes in quantities and alterations shall not invalidate the 
contract nor release the surety, and the contractor agrees to perform the work as altered. 

2. If the alterations or changes in quantities significantly change the character of the work 
under the contract, whether such alterations or changes are in themselves significant 
changes to the character of the work or by affecting other work cause such other work 
to become significantly different in character, an adjustment, excluding anticipated 
profit, will be made to the contract. The basis for the adjustment shall be agreed upon 
prior to the performance of the work. If a basis cannot be agreed upon, then an 
adjustment will be made either for or against the contractor in such amount as the 
engineer may determine to be fair and equitable. 

3. If the alterations or changes in quantities do not significantly change the character of 
the work to be performed under the contract, the altered work will be paid for as 
provided elsewhere in the contract. 

4. The term “significant change” shall be construed to apply only to the following 
circumstances: 

 When the character of the work as altered differs materially in kind or nature from 
that involved or included in the original proposed construction; or 

 When a major item of work, as defined elsewhere in the contract, is increased in 
excess of 125 percent or decreased below 75 percent of the original contract 
quantity. Any allowance for an increase in quantity shall apply only to that portion 
in excess of 125 percent of original contract item quantity, or in case of a decrease 
below 75 percent, to the actual amount of work performed. 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
5     CONTROL OF WORK 

 
Add to section 5-1.13A: 

The subcontractors listed on the “Subcontractor List,” shall perform the work and supply the 
materials for which they are listed, unless the Contractor has received prior written authorization 
to perform the work with other forces or to obtain the materials from other sources. 
 
The Contractor should notify the Engineer in writing of any changes to its anticipated 
subcontractor participation.  This notice should be provided prior to the commencement of that 
portion of the work. 
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Replace section 5-1.13B with: 

5-1.13B  Disadvantaged Business Enterprises 
5-1.13B(1)  General 
Section 5-1.13B applies to a federal-aid contract. 
 
Use each DBE as listed on the DBE Commitment form unless you receive Department prior 
authorization for termination under section 5-1.13B(2)(c). Ensure that all subcontracts and 
agreements with DBEs to supply labor or materials are performed under 49 CFR 26. 
 
Maintain records of subcontracts made with DBE subcontractors and records of materials 
purchased from DBE suppliers. Include in the records: 
 
1. Name and business address of each DBE subcontractor, DBE vendor, and DBE trucking 

company, regardless of tier 
2. Date of payment and total amount paid to each DBE business 
 
If you are a DBE contractor, include the date of work performed by your own forces and the 
corresponding value of the work. 
 
Before the 15th day of each month for the previous month's work, submit: 
 
1. Monthly DBE Trucking Verification form 
2. Monthly DBE Payment form 
 
If a DBE is decertified before completing its work, the business must notify you in writing of the 
decertification date within 15 days of decertification. Notify the Engineer and submit the DBE's 
decertification notice within 2 business days of your receipt. Upon work completion, complete a 
Disadvantage Business Enterprises (DBE) Certification Status Change form and submit within 10 
days of Contract acceptance. 
Upon work completion, complete a Final Report – Utilization of Disadvantaged Business 
Enterprises (DBE), First-Tier Subcontractors form and submit within 10 days of Contract 
acceptance. The Department withholds the greater of 10 percent of the DBE commitment or 
$10,000 until the form is submitted. The Department releases the withhold upon submission of the 
completed form. If additional payments are made to a DBE after submittal of the completed form, 
submit an updated form to reflect such payments. 
 
Failure to carry out requirements of 49 CFR 26 is a material breach of the Contract, which may 
result in the termination of the Contract or other remedy as the Department deems appropriate, 
such as: 
 
1. Withholding monthly progress payments 
2. Assessing sanctions 
3. Applying liquidated damages 
4. Disqualification from future bidding as nonresponsive 
 



20 

5-1.13B(2)  Disadvantaged Business Enterprises 
5-1.13B(2)(a)  General 
Section 5-1.13(B)(2) applies if a DBE goal is shown on the Notice to Bidders. 
 
You are responsible for ensuring each DBE listed on the DBE Commitment form performs: 
 
1. The description and value of the subcontracted work or material supplied as committed 
2. A commercially useful function under 49 CFR 26.55 for committed work or materials 
 
For DBE committed work, the Department only pays for work performed or supplied by the listed 
DBE and if a commercially useful function was performed by the listed DBE. 
 
You are responsible to remediate noncompliant DBE work to meet your DBE commitment. Submit 
a DBE commitment remediation plan within 5 business days of the Engineer's request. 
 
Pay your DBEs in conformance with section 5-1.13E. 
 
Failure to promptly pay DBEs may result in a withholds corresponding to the value of the DBE's 
committed work from future progress payments. In addition, unpaid DBE amounts will not count 
towards your DBE commitment, which may result in equivalent withholds or deductions and a 2 
percent penalty on the unpaid amount for every month payment is not made.  
 
5-1.13B(2)(b)  Commercially Useful Function 
DBEs must perform a commercially useful function under 49 CFR 26.55 when performing work 
or supplying materials listed on the DBE Commitment form. The DBEs value of work will only 
count toward the DBE commitment if the DBE performs a commercially useful function under 49 
CFR 26.55. 
 
Provide written notification to the Engineer at least 15 days in advance of each DBE's initial 
performance of work or supplying materials for the Contract. Include the DBE's name, contract 
work to be performed, and the location, date, and time of where their work will take place. 
 
Within 10 days of a DBE initially performing work or supplying materials on the Contract, submit 
your initial evaluation and validation of their performance of a commercially useful function using 
DBE Commercially Useful Function Evaluation form. Include the following supporting 
information with your submittal: 
 
1. Subcontract agreement with the DBE 
2. Purchase orders 
3. Bills of lading 
4. Invoices 
5. Proof of payment 
 
Monitor your DBEs' performance of commercially useful function with quarterly evaluations and 
validations throughout their duration of work on the Contract using DBE Commercially Useful 
Function Evaluation form. Submit your quarterly evaluation and validation DBE Commercially 
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Useful Function Evaluation forms by the 5th of the month for the previous three month's work. 
Include any additional supplemental supporting information with your submittal. If your DBE's 
work-start and -end dates for the Contract exceed a three-month period, regardless of time not on 
the Contract, quarterly evaluations and validations are required.  
 
Notify the Engineer immediately if you believe the DBE may not be performing a commercially 
useful function. 
 
The Department will verify your DBEs performance of commercially useful functions by 
reviewing your initial and quarterly DBE Commercially Useful Function Evaluation forms, your 
submitted supporting information, field observations, and through select Department evaluations. 
The Department may evaluate DBEs and their commercially useful function performance at any 
time during the Contract. In such instances, the Department will provide written notice to you and 
your DBE at least 2 business days prior to the evaluation. You and your DBE must participate in 
the evaluation. Upon completing the evaluation, the Department will share the evaluation results 
with you and your DBE. The evaluation results may include items that must be remedied upon 
your receipt. If the Department determines the DBE is not performing a commercially function 
you must suspend performance of the noncompliant work. 
 
You and your DBEs must submit any additional commercially useful function related records and 
documents within 5 business days of Department request such as: 
 
1. Proof of ownership or lease and rental agreements for equipment 
2. Tax records 
3. Employee rosters 
4. Certified payroll records 
5. Inventory rosters 
 
Failure to submit required DBE Commercially Useful Function Evaluation forms or requested 
records and documents will result in withhold of payment for the value of work completed by the 
DBE. 
 
If you and or the Department determine a listed DBE is not performing a commercially useful 
function in performance of their DBE committed work, suspend performance of the noncompliant 
portion of the work. Submit a corrective action plan within 5 days of the noncompliant 
commercially useful function determination. The plan must identify how you will remediate when 
feasible or demonstrate commercially useful function compliance for the remaining portion of the 
DBE's work. Allow 5 days for plan review. The corrective actions must be implemented within 5 
days of Engineer's authorization of your plan and prior to resumption of the noncompliant portion 
of the DBE's committed work. 
 
If corrective actions cannot be accomplished to assure the DBE will perform a commercially useful 
function on the Contract, you may have good cause to request termination of the DBE under 
section 5-1.13B(2)(c). 
 
5-1.13B(2)(c)  Termination  
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Termination of a DBE may be allowable for good cause reasons under 49 CFR 26.53(f)(3) with 
prior written authorization from the Department. You must provide documentation supporting 
good cause reasoning with your termination request. If the termination request is authorized by the 
Department, you must then either replace the DBE with another DBE or demonstrate good faith 
efforts to do so under 5-1.13B(2)(d).  
 
Use the following procedure to request the termination of a DBE or portion of their work: 
 
1. Provide written notice to the DBE of your intent to use other forces or material sources and 

include one or more of the good cause reasons under 49 CFR 26.53(f)(3). Simultaneously 
send a copy of this written notice to the Engineer. Your written notice to the DBE must 
request they provide any response to both you and the Engineer. 

2. Provide the DBE with 5 business days to respond to your written notice by either 
acknowledging their agreement or documenting their reasoning as to why the use of other 
forces or sources of materials should not occur. If the DBE does not respond within 5 
business days, you may move forward with the request process as if the DBE had agreed to 
your written notice. 

3. Submit your DBE termination request by written letter to the Engineer and include: 
3.1. One or more good cause reasons identified under 49 CFR 26.53(f)(3) along with 

supporting documentation. 
3.2. Your written notice to the DBE regarding the request, including proof of 

transmission and tracking documentation of your written notice. 
3.3. The DBE's response to your written notice, if received. If a written response was 

not provided, provide a statement to that effect. 
 

The Department will respond to your complete DBE termination request as follows: 
 
1. Where the DBE has agreed in writing or fails to timely respond to your written notice, the 

Department will respond within 2 business days from receipt of your request. 
2. Where the DBE has disagreed in writing with your written notice, the Department will meet 

with you and the DBE within 5 business days from receipt of your request. The Department 
will respond to your request within 5 business days from this meeting. 

3. If you fail to provide a complete request for DBE termination the Department will identify 
deficiencies within 5 business days from receipt of your request. 

 
If the Department authorizes your DBE termination request it will do so in writing.  
 
Work performed by a firm other than the committed DBE or authorized replacement DBE without 
first obtaining Department authorization for termination will be a violation of these specifications 
and DBE federal regulations. Such violations will result in payment deductions for the value of 
the work associated with the noncompliant DBE commitment. In addition, if the committed DBE 
is also a listed subcontractor, the Department applies an additional penalty up to 10 percent of the 
value of the subject work as a permanent deduction. 
 
5-1.13B(2)(d)  Replacement 
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After receiving Department written authorization of your DBE termination request, you must 
obtain separate Department authorization of your replacement plan. 
 
Your replacement plan must identify DBE replacement firms to perform the work or demonstrate 
that you have made a good faith effort to use DBE replacement firms. DBE replacement firms 
must: 
 
1. Perform at least the same dollar amount of work as the terminated DBE to the extent needed 

to meet the DBE commitment 
2. Possess certifications for the most specific available North American Industry Classification 

System codes and work codes applicable to the work the firm will perform on the Contract 
3. Perform a commercially useful function under 49 CFR 26.55  
 
Use the following procedure to request authorization of your replacement plan: 
 
1. Submit a request to replace a DBE with other forces or material sources by written letter to 

the Department which must include: 
1.1. Description of remaining uncommitted item work made available for replacement 

DBE solicitation and participation. 
1.2. The proposed DBE replacement firm's business information, the work they have 

agreed to perform, and the following: 
1.2.1. Quote for bid item work and description of work to be performed 
1.2.2. Proposed subcontract agreement and written confirmation of agreement to perform 

on the Contract 
1.2.3. Revised Subcontracting Request form 
 

2. If you have not identified a DBE replacement firm, submit documentation of your good faith 
efforts to use DBE replacement firms within 7 days of Department's authorization to 
terminate the DBE. You may request the Department's approval to extend this submittal 
period to a total of 14 days. The Department considers your documented actions taken to 
identify a DBE replacement firm in determining whether a good faith effort was made under 
49 CFR 26 app A. Submit documentation of actions taken to find a DBE replacement firm, 
such as: 
2.1. Search results of certified DBEs available to perform the original DBE work 

identified and or other work you had intended to self-perform, to the extent needed to meet 
your DBE commitment 

2.2. Solicitations of DBEs for performance of work identified in 2.1 
2.3. Correspondence with interested DBEs that may have included contract details and 

requirements 
2.4. Negotiation efforts with DBEs that reflect why an agreement was not reached 
2.5. If a DBE's quote was rejected, provide your reasoning for the rejection, such as why 

the DBE was unqualified for the work, or why the price quote was unreasonable or 
excessive 

2.6. Copies of each DBE's and non-DBE's price quotes for work identified in 2.1, as the 
Department may contact the firms to verify solicitation efforts and determine if the DBE 
quotes are substantially higher 
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2.7. Additional documentation that you believe supports your good faith effort 
 

The Department will respond to your complete replacement plan as follows: 
 
1. If a DBE replacement firm has been identified and required documentation has been provided, 

the Department will respond within 2 business days from receipt of your plan 
2. If a DBE replacement firm has not been identified, but good faith effort documents have been 

provided, the Department will respond within 5 business days from receipt of your plan 
3. If you fail to provide a complete replacement plan, the Department will return your request 

and identify deficiencies within 5 business days from receipt of your plan 
  
If the Department authorizes your replacement plan it will do so in writing. 
 
Submit a revised Subcontracting Request form if your replacement plan is authorized. 
 
DBE committed work performed by a nonauthorized firm, will be a violation of these 
specifications and DBE federal regulations. Such violations will result in payment deductions for 
the value of the work associated with the DBE commitment. The Department will take a permanent 
deduction for the value of the DBE work that was not performed by the authorized DBE. In 
addition, if the associated work was also to be performed by a listed subcontractor, the Department 
applies an additional penalty up to 10 percent of the value of the subject work as a permanent 
deduction. 
 
5-1.13B(3)  Use of Joint Checks 
You may use a joint check between the Contractor or lower-tier subcontractor and a DBE 
subcontractor purchasing materials from a material supplier if you obtain prior approval from the 
Department for your proposed use of joint checks upon submittal of a DBE Joint Check Agreement 
Request form. 
 
To use a joint check, the following conditions must be met: 
 
1. All parties, including the Contractor, must agree in writing to the use of a joint check 
2. Entity issuing the joint check acts solely to guarantee payment 
3. DBE must release the check to the material supplier 
4. Department must authorize the request before implementation 
5. Any party to the agreement must provide requested documentation within 10 days of the 

Department's request for the documentation 
6. Agreement to use a joint check must be short-term, not to exceed 1 year, allowing sufficient 

time needed to establish or increase a credit line with the material supplier 
 
A request for a joint check agreement may be initiated by any party. 
 
If a joint check is used, the DBE remains responsible for all elements of 49 CFR 26.55(c)(1). 
 
Failure to comply with section 5-1.13B(3) disqualifies DBE participation and results in no credit 
and no payment to the Contractor for DBE participation. 
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A joint check may not be used between the Contractor or subcontractor and a DBE regular dealer, 
bulk material supplier, manufacturer, wholesaler, broker, trucker, packager, manufacturer's 
representative, or other persons who arrange or expedite transactions. 
 

Add to section 5-1.36C: 

The Contractor's attention is directed to the existence of certain underground facilities that may 
require special precautions be taken by the Contractor to protect the health, safety and welfare of 
workmen and of the public.  Facilities requiring special precautions include, but are not limited to: 
conductors of petroleum products, oxygen, chlorine, and toxic or flammable gases; natural gas in 
pipelines greater than 150 mm (6 inches) in diameter or pipelines operating at pressures greater 
than 415 kPa (60 psi) gauge; underground electric supply system conductors or cables, with 
potential to ground of more than 300 volts, either directly buried or in duct or conduit which do 
not have concentric grounded conductors or other effectively grounded metal shields or sheaths. 
 
Per Govt Code § 4216 et seq., the Contractor shall notify the Engineer and the appropriate regional 
notification center for operators of subsurface installations at least 3 working days, but not more 
than 14 calendar days, prior to performing any excavation or other work close to any underground 
pipeline, conduit, duct, wire or other structure.  Regional notification centers include but are not 
limited to the following: 
 

Notification Center Telephone Number 

Underground Service 
Alert-Northern California (USA) 

1-800-642-2444 
1-800-227-2600 

Underground Service 
Alert-Southern California (USA) 

1-800-422-4133 
1-800-227-2600 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
6     CONTROL OF MATERIALS 

 
Add to section 6-1.03: 

6-1.03B  Submittals 
 
6-1.03B(1)  General 
Not Used 
 
6-1.03B(2)  Work Plan 
For local material, such as rock, gravel, earth, structure backfill, pervious backfill, imported 
borrow, and culvert bedding, obtained from a (1) noncommercial source, or (2) source not 
regulated under California jurisdiction, submit a local material plan for each material at least 60 
days before placing the material.  The local material plan must include: 
 
1. Certification signed by you and an engineer who is registered as a civil engineer in the State 

or a professional geologist licensed as a professional geologist by the State stating: 
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 I am aware local material from a noncommercial source or a source not regulated under 

CA jurisdiction must be sampled and analyzed for pH and lead and may require sampling 
and analysis under section 6-1.03B(3) for other constituents of concern based on the land 
use history. I am aware that local material sources must not contain ADL at concentrations 
greater than 80 mg/kg total lead or equal to or greater than 5 mg/L soluble lead as 
determined by the Waste Extraction Test (WET) Procedures, 22 CA Code of Regs § 
66261.24(a)(2) App II. I am aware that a maximum quantity of material may be excavated 
at the site based on the minimum number of samples taken before excavating at the site 
under section 6-1.03B(3). 

 
2. Land use history of the local material location and surrounding property 
3. Sampling protocol 
4. Number of samples per volume of local material 
5. QA and QC requirements and procedures 
6. Qualifications of sampling personnel 
7. Stockpile history 
8. Name and address of the analytical laboratory that will perform the chemical analyses 
9. Analyses that will be performed for lead and pH 
10. Other analyses that will be performed for possible hazardous constituents based on: 
 

10.1. Source property history 
10.2. Land use adjacent to source property 
10.3. Constituents of concern in the ground water basin where the job site is located 
 

The plan must be sealed and signed by an engineer who is registered as a civil engineer in the State 
or a professional geologist licensed as a professional geologist by the State. 
 
If the plan requires revisions, the Engineer provides comments. Submit a revised plan within 7 
days of receiving comments.  Allow 7 days for the review. 
 
6-1.03B(3)  Analytical Test Results 
At least 15 days before placing local material, submit analytical test results for each local material 
obtained from a noncommercial source or a source not regulated under CA jurisdiction.  The 
analytical test results must include: 
1. Certification signed by an engineer who is registered as a civil engineer in the State or a 

professional geologist licensed as a professional geologist by the State stating: 
 

 The analytical testing described in the local material plan has been performed. I performed 
a statistical analysis of the test results using the US EPA's ProUCL software with the 
applicable 95 percent upper confidence limit.  I certify that the material from the local 
material source is suitable for unrestricted use at the job site, it has a pH above 5.0, does 
not contain soluble lead in concentrations equal to or greater than 5mg/l as determined by 
the Waste Extraction Test (WET) Procedures, 22 CA Code of Regs § 66261.24(a)(2) App 
II, does not contain lead in concentrations above 80 mg/kg total lead, is free from all other 
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contaminants identified in the local material plan, and will comply with the job site's basin 
plan and water quality objectives of the RWQCB. 

2. Chain of custody of samples 
3. Analytical results no older than 1 year 
4. Statistical analysis of the data using US EPA’s ProUCL software with a 95 percent upper 

confidence limit 
5. Comparison of sample results to hazardous waste concentration thresholds and the RWQCB's 

basin plan requirements and water quality objectives for the job site location 
 
6-1.03B(4)  Sample and Analysis 
Sample and analyze local material from a (1) noncommercial source or (2) source not regulated 
under CA jurisdiction: 
 
1. Before bringing the local material to the job site 
2. As described in the local material plan 
3. Under US EPA Test Methods for Evaluating Solid Waste, Physical/Chemical Methods (SW-

846) 
 
The sample collection must be designed to generate a data set representative of the entire volume 
of proposed local material. 
 
Before excavating at the (1) noncommercial material source or (2) a source not regulated under 
CA jurisdiction, collect the minimum number of samples and perform the minimum number of 
analytical tests for the corresponding maximum volume of local material as shown in the following 
table: 

Minimum Number of Samples and Analytical Tests for Local Material 

Maximum volume of imported 
borrow (cu yd) 

Minimum number of samples and analytical tests 

< 5,000 8 

5,000–10,000 
12 for the first 5,000 cu yd plus 1 for each additional 
1,000 cu yd or portion thereof 

10,000–20,000 
17 for the first 10,000 cu yd plus 1 for each additional 
2,500 cu yd or portion thereof 

20,000-40,000 
21 for the first 20,000 cu yd plus 1 for each additional 
5,000 cu yd or portion thereof 

40,000–80,000 
25 for the first 40,000 cu yd plus 1 for each additional 
10,000 cu yd or portion thereof 

> 80,000 
29 for the first 80,000 cu yd plus 1 for each additional 
20,000 cu yd or portion thereof 

 
 
Do not collect composite samples or mix individual samples to form a composite sample. 
 
Analyze the samples using the US EPA's ProUCL software with a 95 percent upper confidence 
limit.  All chemical analysis must be performed by a laboratory certified by the SWRCB's 
Environmental Laboratory Accreditation Program (ELAP). 
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The analytical test results must demonstrate that the local material: 
 
1. Is not a hazardous waste 
2. Has a pH above 5.0 
3. Has an average total lead concentration, based upon the 95 percent upper confidence limit, at 

or below 80 mg/kg 
4. Is free of possible contaminants identified in the local material plan 
5. Complies with the RWQCB's basin plan for the job site location 
6 Complies with the RWQCB's water quality objectives for the job site location 
 
6-1.03C  Local Material Management 
Do not place local material until authorized. 
 
If the Engineer determines the appearance, odor, or texture of any delivered local material suggests 
possible contamination, sample and analyze the material.  The sampling and analysis is change 
order work unless (1) hazardous waste is discovered or (2) the analytical test results indicate the 
material does not comply with section 6-1.03B(3). 
 
Dispose of noncompliant local material at an appropriately permitted CA Class I, CA Class II or 
CA Class III facility.  You are the generator of noncompliant local material. 
 

Replace section 6-1.04 with: 

BUY AMERICA (Required Federal Language) 

 
6-1.04  BUY AMERICA 
6-1.04A  General 
Buy America requirements do not apply to the following: 
 
1. Tools and construction equipment used in performing the work 
2. Temporary work that is not incorporated into the finished project 
 
6-1.04B  Crumb Rubber (Pub Res Code § 42703(d)) 
Furnish crumb rubber with a certificate of compliance.  Crumb rubber must be: 
 
1. Produced in the United States 
2. Derived from waste tires taken from vehicles owned and operated in the United States 
 
6-1.04C  Steel and Iron Materials 
Steel and iron materials must be melted and manufactured in the United States except: 
 
1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic 

production of the steel and iron materials 
2. If the total combined cost of the materials produced outside the United States does not 

exceed the greater of 0.1 percent of the total bid or $2,500, the material may be used if 
authorized 
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Furnish steel and iron materials to be incorporated into the work with certificates of compliance 
and certified mill test reports. Mill test reports must indicate where the steel and iron were melted 
and manufactured. 
 
All melting and manufacturing processes for these materials, including an application of a coating, 
must occur in the United States. Coating includes all processes that protect or enhance the value 
of the material to which the coating is applied. 
 
6-1.04D  Manufactured Products 
Iron and steel used in precast concrete manufactured products must meet the requirements of 
section 6-1.04C regardless of the amount used. 
 
Iron and steel used in other manufactured products must meet the requirements of section 6-1.04C 
if the weight of steel and iron components constitute 90 percent or more of the total weight of the 
manufactured product. 
 
6-1.04E  Construction Materials 
Buy America requirements apply to the following construction materials unless otherwise 
specified: 
 
1. Non-ferrous metals 
2. Plastic and polymer-based products such as: 

2.1. Polyvinylchloride 
2.2. Composite building materials 
2.3. Polymers used in fiber optic cables 

3. Glass 
4. Lumber 
5. Drywall 
 
Where one or more of these construction materials have been combined by a manufacturer with 
other materials through a manufacturing process, Buy America requirements do not apply unless 
otherwise specified. 
 
Furnish construction materials to be incorporated into the work with certificates of compliance 
with each project delivery. Manufacturer’s certificate of compliance must identify where the 
construction material was manufactured and attest specifically to Buy America compliance. 
 
All manufacturing processes for these materials must occur in the United States. 
 
6-1.04  BUY AMERICA 
6-1.04A  General 
Reserved 
 
6-1.04B  Crumb Rubber (Pub Res Code §42703(d)) 
Furnish crumb rubber with a certificate of compliance. Crumb rubber must be: 
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1. Produced in the United States 
2. Derived from waste tires taken from vehicles owned and operated in the United States 
 

Replace the 4th paragraph in section 6-2.01 with: 

QUALITY ASSURANCE (Required Federal Language) 

The County uses a Quality Assurance Program (QAP) to ensure a material is produced to comply 
with the Contract. 
 
The County may examine the records and reports of tests the prime contractor performs if they are 
available at the job site.  Schedule work to allow time for QAP. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
7     LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

 
Add to section 7-1.02K(1): 

7-1.02K(1)  Labor Code 1725.5 
A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject 
to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of 
any contract for public work, as defined in this chapter, unless currently registered and qualified 
to perform public work pursuant to Section 1725.5.  It is not a violation of this section for an 
unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business and 
Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided the 
contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract 
is awarded. 
 

Add to section 7-1.02K(2) paragraph 2: 

The general prevailing wage rates determined by the Director of Industrial Relations, for the 
county or counties in which the work is to be done, are available at the Humboldt County 
Department of Aviation, 3561 Boeing Avenue, McKinleyville CA 95519.  These wage rates are 
not included in the Special Provision, Notice to Bidder’s, Proposal and Contract Book for the 
project.  Changes, if any, to the general prevailing wage rates will be available at the same location. 
 
 

FEDERAL WAGE RATES 

The predetermined federal wages are derived from the Davis-Bacon Act of 1931 and are prescribed 
by 23 USC 113.  The Federal Wage Rates are available directly from the Department of Labor at:  
https://sam.gov/content/wage-determinations.  The user is given a choice between entering in the 
determination number example: "CA2008004" or selecting the criteria State/County/Construction 
Type/WD number (WD num not needed).  Select California/Humboldt/Highway, respectively.  
Copies of the Federal Wage Rates will also be available at:  
 

County of Humboldt, Department of Aviation 
3561 Boeing Avenue 
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McKinleyville, CA 95519 
 
Federal Wage Rates are not required to be physically included in this Bid Package.  However, the 
federal wage rates as revised by addendums, if such addendums are issued, are included in the 
Agreement signed by the County of Humboldt and the Contractor. 
 

Add to section 7-1.02L(1): 

Public Contract Code,  Sec. 7106 (Noncollusion) 

In conformance with Public Contract Code Section 7106, a Noncollusion Affidavit is included in 
the Proposal.  Signing the Proposal shall also constitute signature of the Noncollusion Affidavit. 
 

Replace section 7-1.02M(3) with: 

Material from mining operations furnished for this project shall only come from sites in 
compliance with the Surface Mining and Reclamation Act of 1975 (SMARA) or sites not subject 
to SMARA.  Contractor shall provide County with documentation establishing compliance with 
SMARA or exemption from SMARA. 
 
The requirements of this section shall apply to materials furnished for the project, except for 
acquisition of materials in conformance with the provisions in section 4-1.04, "Use of Materials 
Found on the Job Site," of the Standard Specifications. 

 
Replace section 7-1.10 Reserved with: 

PROHIBITION OF CERTAIN TELECOMMUNICATIONS AND VIDEO 
SURVEILLANCE EQUIPMENT AND SERVICES  (Required Federal Language) 

 
In response to significant national security concerns, the agency shall check the prohibited vendor 
list before making any telecommunications and video surveillance purchase because recipients 
and subrecipients of federal funds are prohibited from obligating or expending loan or grant funds 
to:  
 

 Procure or obtain;  
 Extend or renew a contract to procure or obtain; or  
 Enter into a contract (or extend or renew a contract) to procure or obtain equipment, 

services, or systems that uses covered telecommunications equipment or services as a 
substantial or essential component of any system, or as critical technology as part of any 
system.  

 
The prohibited vendors (and their subsidiaries or affiliates) are:  
 

 Huawei Technologies Company;  
 ZTE Corporation;  
 Hytera Communications Corporation;  
 Hangzhou Hikvision Digital Technology Company;  
 Dahua Technology Company; and  
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 Subsidiaries or affiliates of the above-mentioned companies.  
 
In implementing the prohibition, the agency administering loan, grant, or subsidy programs shall 
prioritize available funding and technical support to assist affected businesses, institutions and 
organizations as is reasonably necessary for those affected entities to transition from covered 
communications equipment and services, to procure replacement equipment and services, and to 
ensure that communications service to users and customers is sustained. 
 
The contractors should furnish telecommunications and video surveillance equipment with a 
certificate of compliance.  The certificate must state telecommunications and video surveillance 
equipment was not procured or obtained from manufacturers identified in the above list. 
 

Add to section 7-1.11A: 

TITLE VI ASSURANCES (Required Federal Language) 

The U.S. Department of Transportation Order No.1050.2A requires all federal-aid Department of 
Transportation contracts between an agency and a contractor to contain Appendix A and E. 
Appendix B only requires inclusion if the contract impacts deeds effecting or recording the transfer 
of real property, structures, or improvements thereon, or granting interest therein.  Appendices C 
and D only require inclusion if the contract impacts deeds, licenses, leases, permits, or similar 
instruments entered into by the recipient.  
 

APPENDIX A 
  
During the performance of this Agreement, the contractor, for itself, its assignees and successors 
in interest (hereinafter collectively referred to as CONTRACTOR) agrees as follows: 
 
(1) Compliance with Regulations: CONTRACTOR shall comply with the regulations relative to 

nondiscrimination in federally assisted programs of the Department of Transportation, Title 
49, Code of Federal Regulations, Part 21, as they may be amended from time to time, 
(hereinafter referred to as the REGULATIONS), which are herein incorporated by reference 
and made a part of this agreement. 
 

(2) Nondiscrimination: CONTRACTOR, with regard to the work performed by it during the 
AGREEMENT, shall not discriminate on the grounds of race, color, sex, national origin, 
religion, age, or disability in the selection and retention of sub-applicants, including 
procurements of materials and leases of equipment.  CONTRACTOR shall not participate 
either directly or indirectly in the discrimination prohibited by Section 21.5 of the 
Regulations, including employment practices when the agreement covers a program set forth 
in Appendix B of the Regulations. 
 

(3) Solicitations for Sub-agreements, Including Procurements of Materials and Equipment: In 
all solicitations either by competitive bidding or negotiation made by CONTRACTOR for 
work to be performed under a Sub-agreement, including procurements of materials or leases 
of equipment, each potential sub-applicant or supplier shall be notified by CONTRACTOR 
of the CONTRACTOR’S obligations under this Agreement and the Regulations relative to 
nondiscrimination on the grounds of race, color, or national origin. 
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(4) Information and Reports: CONTRACTOR shall provide all information and reports required 

by the Regulations, or directives issued pursuant thereto, and shall permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by 
the recipient or FHWA to be pertinent to ascertain compliance with such Regulations or 
directives. Where any information required of CONTRACTOR is in the exclusive possession 
of another who fails or refuses to furnish this information, CONTRACTOR shall so certify 
to the recipient or the FHWA as appropriate, and shall set forth what efforts CONTRACTOR 
has made to obtain the information. 
 

(5) Sanctions for Noncompliance: In the event of CONTRACTOR’s noncompliance with the 
nondiscrimination provisions of this agreement, the recipient shall impose such agreement 
sanctions as it or the FHWA may determine to be appropriate, including, but not limited to: 
 
(a) withholding of payments to CONTRACTOR under the Agreement within a reasonable 

period of time, not to exceed 90 days; and/or 
 
(b) cancellation, termination or suspension of the Agreement, in whole or in part. 

 
(6) Incorporation of Provisions:  CONTRACTOR shall include the provisions of paragraphs (1) 

through (6) in every sub-agreement, including procurements of materials and leases of 
equipment, unless exempt by the Regulations, or directives issued pursuant thereto. 

 
CONTRACTOR shall take such action with respect to any sub-agreement or procurement as the 
recipient or FHWA may direct as a means of enforcing such provisions including sanctions for 
noncompliance, provided, however, that, in the event CONTRACTOR becomes involved in, or is 
threatened with, litigation with a sub-applicant or supplier as a result of such direction, 
CONTRACTOR may request the recipient enter into such litigation to protect the interests of the 
State, and, in addition, CONTRACTOR may request the United States to enter into such litigation 
to protect the interests of the United States. 
 

APPENDIX B 
CLAUSES FOR DEEDS TRANSFERRING UNITED STATES PROPERTY 

 
The following clauses will be included in deeds effecting or recording the transfer of real property, 
structures, or improvements thereon, or granting interest therein from the United States pursuant 
to the provisions of Assurance 4: 
 
NOW THEREFORE, the U.S. Department of Transportation as authorized by law and upon the 
condition that the recipient will accept title to the lands and maintain the project constructed 
thereon in accordance with Title 23 U.S.C., the regulations for the administration of the preceding 
statute, and the policies and procedures prescribed by the FHWA of the U.S. Department of 
Transportation in accordance and in compliance with all requirements imposed by Title 49, Code 
of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, 
Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of 
Transportation pertaining to and effectuating the provisions of Title VI of the Civil Rights Act of 
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1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does hereby remise, release, quitclaim and 
convey unto the recipient all the right, title and interest of the U.S. Department of Transportation 
in and to said lands described in Exhibit A attached hereto and made a part hereof. 
 

(HABENDUM CLAUSE) 
TO HAVE AND TO HOLD said lands and interests therein unto the recipient and its successors 
forever, subject, however, to the covenants, conditions, restrictions and reservations herein 
contained as follows, which will remain in effect for the period during which the real property or 
structures are used for a purpose for which Federal financial assistance is extended or for another 
purpose involving the provision of similar services or benefits and will be binding on the recipient, 
its successors and assigns. The recipient, in consideration of the conveyance of said lands and 
interest in lands, does hereby covenant and agree as a covenant running with the land for itself, its 
successors and assigns, that (1) no person will on the grounds of race, color, or national origin, be 
excluded from participation in, be denied the benefits of, or be otherwise subjected to 
discrimination with regard to any facility located wholly or in part on, over, or under such lands 
hereby conveyed [,] [and]* (2) that the recipient will use the lands and interests in lands and interest 
in lands so conveyed, in compliance with all requirements imposed by or pursuant to Title 49, 
Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 
Secretary, Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said Regulations 
and Acts may be amended[, and (3) that in the event of breach of any of the above- mentioned 
non-discrimination conditions, the Department will have a right to enter or re-enter said lands and 
facilities on said lands, and that above described land and facilities will thereon revert to and vest 
in and become the absolute property of the U.S. Department of Transportation and its assigns as 
such interest existed prior to this instruction].*  
 
(*Reverter clause and related language to be used only when it is determined that such a clause is necessary 
in order to make clear the purpose of Title VI.) 
 

APPENDIX C 
CLAUSES FOR TRANSFER OF REAL PROPERTY ACQUIRED OR IMPROVED UNDER 

THE ACTIVITY, FACILITY, OR PROGRAM 
 
The following clauses will be included in deeds, licenses, leases, permits, or similar instruments 
entered into by the recipient pursuant to the provisions of Assurance 7(a): 
 

A. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs, 
personal representatives, successors in interest, and assigns, as a part of the consideration 
hereof, does hereby covenant and agree [in the case of deeds and leases add “as a covenant 
running with the land”] that: 

 
1. In the event facilities are constructed, maintained, or otherwise operated on the property 

described in this (deed, license, lease, permit, etc.) for a purpose for which a U.S. 
Department of Transportation activity, facility, or program is extended or for another 
purpose involving the provision of similar services or benefits, the (grantee, licensee, 
lessee, permittee, etc.) will maintain and operate such facilities and services in 
compliance with all requirements imposed by the Acts and Regulations(as may be 
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amended) such that no person on the grounds of race, color, or national origin, will be 
excluded from participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of said facilities. 

 
B. With respect to licenses, leases, permits, etc., in the event of breach of any of the above 

Non-discrimination covenants, the recipient will have the right to terminate the (lease, 
license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities thereon, 
and hold the same as if the (lease, license, permit, etc.) had never been made or issued.* 

 
C. With respect to a deed, in the event of breach of any of the above Non-discrimination 

covenants, the recipient will have the right to enter or re-enter the lands and facilities 
thereon, and the above described lands and facilities will there upon revert to and vest in 
and become the absolute property of the recipient and its assigns.* 

 
(*Reverter clause and related language to be used only when it is determined that such a clause is necessary to make 
clear the purpose of Title VI.) 
 

APPENDIX D 
CLAUSES FOR CONSTRUCTION/USE/ACCESS TO REAL PROPERTY ACQUIRED 

UNDER THE ACTIVITY, FACILITY OR PROGRAM 
 
The following clauses will be included in deeds, licenses, permits, or similar 
instruments/agreements entered into by the recipient pursuant to the provisions of Assurance 7(b): 
 

A. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs, 
personal representatives, successors in interest ,and assigns, as a part of the consideration 
hereof, does hereby covenant and agree (in the case of deeds and leases add, “as a covenant 
running with the land”) that (1) no person on the ground of race, color, or national origin, 
will be excluded from participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of said facilities, (2) that in the construction of any improvements 
on, over, or under such land, and the furnishings of services thereon, no person on the 
ground of race, color, or national origin, will be excluded from participation in, denied the 
benefits or, or otherwise be subjected to discrimination, (3) that the (grantee, licensee, 
lessee, permittee, etc.) will use the premises in compliance with all other requirements 
imposed by or pursuant to the Acts and Regulations, as amended, set forth in this 
Assurance. 

 
B. With respect to (licenses, leases, permits, etc.) in the event of breach of any of the above 

of the above Non-discrimination covenants, the recipient will have the right to terminate 
the (license, permits, etc., as appropriate) and to enter or re-enter and repossess said land 
and the facilities thereon, and hold the same as if said (license, permit, etc., as appropriate) 
had never been made or issued.* 

 
C. With respect to deeds, in the event of breach of any of the above Non-discrimination 

covenants, the recipient will there upon revert to and vest in and become the absolute 
property of the recipient and its assigns. 
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(*Reverter clause and related language to be used only when it is determined that such a clause is necessary to 
make clear the purpose of Title VI.) 

 
 

APPENDIX E of the Title VI Assurances (US DOT Order 1050.2A) 
 
During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the “contractor”) agrees to comply with the following 
nondiscrimination statutes and authorities; including but not limited to: 
 
Pertinent  Nondiscrimination Authorities: 
 

 Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21. 

 
 The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 

1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects); 

 
 Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination 

on the basis of sex); 
 
 Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 

(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 
 
 The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 

discrimination on the basis of age); 
 

 Airport and Airway Improvement Act of 1982, (49 U.S.C. § 4 71, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

 
 The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 

coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms “programs or activities” to include all of the 
programs or activities of the Federal-aid recipients, subrecipients and contractors, 
whether such programs or activities are Federally funded or not); 
 

 Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities (42 
U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations 
at 49 C.F.R. parts 37 and 38;The Federal Aviation Administration's Nondiscrimination 
statute (49 U.S.C. § 47123) (prohibits discrimination on the basis of race, color, 
national origin, and sex); 
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 Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 

Populations and Low-Income Populations, which ensures discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

 
 Executive Order 13166, Improving Access to Services for Persons with Limited 

English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100); 

 
 Title IX of the Education Amendments of 1972, as amended, which prohibits you from 

discriminating because of sex in education programs or activities (20 U.S.C. 1681 et 
seq) 

 
Add to section 7-1.11A: 

Federal lobbying restrictions imposed by Section 1352, Title 31, United States Code, is included 
in section 7-1.11B(XI).    
 
A certification for Federal-aid contracts regarding payment of funds to lobby Congress or a Federal 
agency is included in the Proposal.  Standard Form - LLL, “Disclosure of Lobbying Activities,” 
with instructions for completion of the Standard Form is also included in the Proposal.  Signing 
the Proposal shall constitute signature of the Certification. 
 
The Contractor, subcontractors and any lower-tier contractors shall file a disclosure form at the 
end of each calendar quarter in which there occurs any event that requires disclosure or that 
materially affects the accuracy of the information contained in any disclosure form previously filed 
by the Contractor, subcontractors and any lower-tier contractors.  An event that materially affects 
the accuracy of the information reported includes: 
 

1. A cumulative increase if $25,000 or more in the amount paid or expected to be paid for 
influencing or attempting to influence a covered Federal action; or 

 
2. A change in the person(s) or individual(s) influencing or attempting to influence a 

covered Federal action; or 
 
3. A change in the officer(s), employees(s), or Member(s) contacted to influence or 

attempt to influence a covered Federal  
 
 

Replace section 7-1.11B with: 
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REQUIRED CONTRACT PROVISIONS FEDERAL-AID  

CONSTRUCTION CONTRACTS 
 

FHWA-1273 -- Revised July 5, 2022 

 
 

I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels: 

ATTACHMENTS  
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 

 
I. GENERAL 

 
1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States Code, as 
required in 23 CFR 633.102(b) (excluding emergency contracts 
solely intended for debris removal). The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding 
purchase orders, rental agreements and other agreements for 
supplies or services). 23 CFR 633.102(e). 
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 CFR 
633.102(e). 
 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, purchase 
orders, rental agreements and other agreements for supplies or  
services) in accordance with 23 CFR 633.102. The design-builder 
shall be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, however, 
the Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 

and other agreements for supplies or services related to a 
construction contract). 23 CFR 633.102(b). 
 
2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work performed 
on the contract by the contractor's own organization and with the 
assistance of workers under the contractor's immediate 
superintendence and to all work performed on the contract by 
piecework, station work, or by subcontract. 23 CFR 633.102(d). 
 
3. A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of 
progress payments, withholding of final payment, termination of 
the contract, suspension / debarment or any other action determined 
to be appropriate by the contracting agency and FHWA. 
 
4. Selection of Labor During the performance of this contract, 
the contractor shall not use convict labor for any purpose within the 
limits of a construction project on a Federal-aid highway unless it 
is labor performed by convicts who are on parole, supervised 
release, or probation.  23 U.S.C. 114(b). The term Federal-aid 
highway does not include roadways functionally classified as local 
roads or rural minor collectors. 23 U.S.C. 101(a). 

 
II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, Subpart 
A, Appendix A are applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of $10,000 or 
more. The provisions of 23 CFR Part 230 are not applicable to 
material supply, engineering, or architectural service contracts. 
 
In addition, the contractor and all subcontractors must comply with 
the following policies: Executive Order 11246, 41 CFR Part 60, 29 
CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), Title 
VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 2000d 
et seq.), and related regulations including 49 CFR Parts 21, 26, and 
27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 1.4(b) 
and, for all construction contracts exceeding $10,000, the Standard 
Federal Equal Employment Opportunity Construction Contract 
Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the policies 
of the Secretary of Labor including 41 CFR Part 60, and 29 CFR 
Parts 1625-1627.  The contracting agency and the FHWA have the 
authority and the responsibility to ensure compliance with 23 
U.S.C. 140, Section 504 of the Rehabilitation Act of 1973, as 
amended (29 U.S.C. 794), and Title VI of the Civil Rights Act of 
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1964, as amended (42 U.S.C. 2000d et seq.), and related regulations 
including 49 CFR Parts 21, 26, and 27; and 23 CFR Parts 200, 230, 
and 633. 
 
The following provision is adopted from 23 CFR Part 230, Subpart 
A, Appendix A, with appropriate revisions to conform to the U.S 
Department of Labor (US DOL) and FHWA requirements.  
 

1. Equal Employment Opportunity:  
Equal Employment Opportunity (EEO) requirements not to 
discriminate and to take affirmative action to assure equal 
opportunity as set forth under laws, executive orders, rules, 
regulations (see 28 CFR Part 35, 29 CFR Part 1630, 29 CFR Parts 
1625-1627, 41 CFR Part 60 and 49 CFR Part 27) and orders of the 
Secretary of Labor as modified by the provisions prescribed herein, 
and imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's project 
activities under this contract. The provisions of the Americans with 
Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 
28 CFR Part 35 and 29 CFR Part 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific requirement 
activities of EEO: 
 
a. The contractor will work with the contracting agency and the 
Federal Government to ensure that it has made every good faith 
effort to provide equal opportunity with respect to all of its terms 
and conditions of employment and in their review of activities 
under the contract. 23 CFR 230.409 (g)(4) & (5). 
 
b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, sexual orientation, 
gender identity, color, national origin, age or disability. Such 
action shall include: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training." 

 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have the 
responsibility for and must be capable of effectively administering 
and promoting an active EEO program and who must be assigned 
adequate authority and responsibility to do so. 
 

3. Dissemination of Policy: All members of the 
contractor's staff who are authorized to hire, supervise, promote, 
and discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully cognizant 
of, and will implement, the contractor's EEO policy and contractual 
responsibilities to provide EEO in each grade and classification of 
employment. To ensure that the above agreement will be met, the 
following actions will be taken as a minimum: 
 
a. Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often 
than once every six months, at which time the contractor's EEO 
policy and its implementation will be reviewed and explained. The 
meetings will be conducted by the EEO Officer or other 
knowledgeable company official. 
 

b. All new supervisory or personnel office employees will be given 
a thorough indoctrination by the EEO Officer, covering all major 
aspects of the contractor's EEO obligations within thirty days 
following their reporting for duty with the contractor. 
 
c. All personnel who are engaged in direct recruitment for the 
project will be instructed by the EEO Officer in the contractor's 
procedures for locating and hiring minorities and women. 
 
d. Notices and posters setting forth the contractor's EEO policy will 
be placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 
e. The contractor's EEO policy and the procedures to implement 
such policy will be brought to the attention of employees by means 
of meetings, employee handbooks, or other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from which the 
project work force would normally be derived. 
 
a. The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through 
public and private employee referral sources likely to yield 
qualified minorities and women. To meet this requirement, the 
contractor will identify sources of potential minority group 
employees, and establish with such identified sources procedures 
whereby minority and women applicants may be referred to the 
contractor for employment consideration. 
 
b. In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is 
expected to observe the provisions of that agreement to the extent 
that the system meets the contractor's compliance with EEO 
contract provisions. Where implementation of such an agreement 
has the effect of discriminating against minorities or women, or 
obligates the contractor to do the same, such implementation 
violates Federal nondiscrimination provisions. 
 
c. The contractor will encourage its present employees to refer 
minorities and women as applicants for employment. Information 
and procedures with regard to referring such applicants will be 
discussed with employees. 
 

5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual orientation, 
gender identity, national origin, age or disability. The following 
procedures shall be followed: 
 
a. The contractor will conduct periodic inspections of project sites 
to ensure that working conditions and employee facilities do not 
indicate discriminatory treatment of project site personnel. 
 
b. The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of 
discriminatory wage practices. 
 
c. The contractor will periodically review selected personnel actions 
in depth to determine whether there is evidence of discrimination. 
Where evidence is found, the contractor will promptly take 
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corrective action. If the review indicates that the discrimination may 
extend beyond the actions reviewed, such corrective action shall 
include all affected persons. 
 
d. The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its 
obligations under this contract, will attempt to resolve such 
complaints, and will take appropriate corrective action within a 
reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, such 
corrective action shall include such other persons. Upon completion 
of each investigation, the contractor will inform every complainant 
of all of their avenues of appeal. 
 

6. Training and Promotion: 
 
a. The contractor will assist in locating, qualifying, and increasing 
the skills of minorities and women who are applicants for 
employment or current employees. Such efforts should be aimed at 
developing full journey level status employees in the type of trade 
or job classification involved. 
 
b. Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs (i.e., apprenticeship, and on-the-
job training programs for the geographical area of contract 
performance). In the event a special provision for training is 
provided under this contract, this subparagraph will be superseded 
as indicated in the special provision. The contracting agency may 
reserve training positions for persons who receive welfare 
assistance in accordance with 23 U.S.C. 140(a). 
 
c. The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 
d. The contractor will periodically review the training and 
promotion potential of employees who are minorities and women 
and will encourage eligible employees to apply for such training 
and promotion. 
 

7. Unions: If the contractor relies in whole or in part upon unions 
as a source of employees, the contractor will use good faith efforts 
to obtain the cooperation of such unions to increase opportunities 
for minorities and women. 23 CFR 230.409. Actions by the 
contractor, either directly or through a contractor's association 
acting as agent, will include the procedures set forth below: 
 
a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed toward 
qualifying more minorities and women for membership in the 
unions and increasing the skills of minorities and women so that 
they may qualify for higher paying employment. 
 
b. The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, 
color, religion, sex, sexual orientation, gender identity, national 
origin, age, or disability. 
 
c. The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such 
information is within the exclusive possession of the labor union 
and such labor union refuses to furnish such information to the 
contractor, the contractor shall so certify to the contracting agency 

and shall set forth what efforts have been made to obtain such 
information. 
 
d. In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the 
collective bargaining agreement, the contractor will, through 
independent recruitment efforts, fill the employment vacancies 
without regard to race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability; making full 
efforts to obtain qualified and/or qualifiable minorities and women. 
The failure of a union to provide sufficient referrals (even though it 
is obligated to provide exclusive referrals under the terms of a 
collective bargaining agreement) does not relieve the contractor 
from the requirements of this paragraph. In the event the union 
referral practice prevents the contractor from meeting the 
obligations pursuant to Executive Order 11246, as amended, and 
these special provisions, such contractor shall immediately notify 
the contracting agency. 
 

8. Reasonable Accommodation for Applicants / 
Employees with Disabilities:  
 
The contractor must be familiar with the requirements for and 
comply with the Americans with Disabilities Act and all rules and 
regulations established thereunder. Employers must provide 
reasonable accommodation in all employment activities unless to 
do so would cause an undue hardship. 
 

9. Selection of Subcontractors, Procurement of 
Materials and Leasing of Equipment:  
 
The contractor shall not discriminate on the grounds of race, color, 
religion, sex, sexual orientation, gender identity, national origin, 
age or disability in the selection and retention of subcontractors, 
including procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to ensure 
nondiscrimination in the administration of this contract. 
 
a. The contractor shall notify all potential subcontractors, suppliers 
and lessors of their EEO obligations under this contract. 
 
b. The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 

10. Assurance Required: 
 
a. The requirements of 49 CFR Part 26 and the State DOT’s FHWA-
approved Disadvantaged Business Enterprise (DBE) program are 
incorporated by reference. 
 
b. The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract. The contractor shall carry out 
applicable requirements of 49 CFR part 26 in the award and 
administration of DOT-assisted contracts. Failure by the contractor 
to carry out these requirements is a material breach of this contract, 
which may result in the termination of this contract or such other 
remedy as the recipient deems appropriate, which may include, but 
is not limited to: 
 
(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non- 
responsible. 
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c. The Title VI and nondiscrimination provisions of U.S. DOT 
Order 1050.2A at Appendixes A and E are incorporated by 
reference.  49 CFR Part 21. 
 

11. Records and Reports:  
 
The contractor shall keep such records as necessary to document 
compliance with the EEO requirements. Such records shall be 
retained for a period of three years following the date of the final 
payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by 
authorized representatives of the contracting agency and the 
FHWA. 
 
a. The records kept by the contractor shall document the following: 
 

(1) The number and work hours of minority and non-minority 
group members and women employed in each work classification 
on the project; 
 
(2) The progress and efforts being made in cooperation with 

unions, when applicable, to increase employment opportunities 
for minorities and women; and 
 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women; 
 
b. The contractors and subcontractors will submit an annual report 
to the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required 
by the contract work. This information is to be reported on Form 
FHWA-1391. The staffing data should represent the project work 
force on board in all or any part of the last payroll period preceding 
the end of July. If on-the-job training is being required by special 
provision, the contractor will be required to collect and report 
training data. The employment data should reflect the work force 
on board during all or any part of the last payroll period preceding 
the end of July. 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts 
and to all related construction subcontracts of more than $10,000. 
41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure that 
facilities provided for employees are provided in such a manner that 
segregation on the basis of race, color, religion, sex, sexual 
orientation, gender identity, or national origin cannot result. The 
contractor may neither require such segregated use by written or 
oral policies nor tolerate such use by employee custom. The 
contractor's obligation extends further to ensure that its employees 
are not assigned to perform their services at any location under the 
contractor's control where the facilities are segregated. The term 
"facilities" includes waiting rooms, work areas, restaurants and 
other eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and 
housing provided for employees. The contractor shall provide 
separate or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
IV. DAVIS-BACON AND RELATED ACT PROVISIONS 
 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size), in accordance with 29 
CFR 5.5. The requirements apply to all projects located within the 
right-of-way of a roadway that is functionally classified as Federal-
aid highway. 23 U.S.C. 113. This excludes roadways functionally 
classified as local roads or rural minor collectors, which are exempt. 
23 U.S.C. 101. 
 
Where applicable law requires that projects be treated as a project 
on a Federal-aid highway, the provisions of this subpart will apply 
regardless of the location of the project. Examples include: Surface 
Transportation Block Grant Program projects funded under 23 
U.S.C. 133 [excluding recreational trails projects], the Nationally 
Significant Freight and Highway 
  
Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 
 
The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” 
with minor revisions to conform to the FHWA- 1273 format and 
FHWA program requirements. 
 

1. Minimum wages (29 CFR 5.5) 
 
a. All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once 
a week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations 
issued by the Secretary of Labor under the Copeland Act (29 CFR 
part 3)), the full amount of wages and bona fide fringe benefits (or 
cash equivalents thereof) due at time of payment computed at rates 
not less than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part hereof, 
regardless of any contractual relationship which may be alleged to 
exist between the contractor and such laborers and mechanics. 
 
Contributions made or costs reasonably anticipated for bona fide 
fringe benefits under section 1(b)(2) of the Davis-Bacon Act on 
behalf of laborers or mechanics are considered wages paid to such 
laborers or mechanics, subject to the provisions of paragraph 1.d. of 
this section; also, regular contributions made or costs incurred for 
more than a weekly period (but not less often than quarterly) under 
plans, funds, or programs which cover the particular weekly period, 
are deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics shall be paid the 
appropriate wage rate and fringe benefits on the wage determination 
for the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification may be 
compensated at the rate specified for each classification for the time 
actually worked therein: Provided, That the employer's payroll 
records accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including any 
additional classification and wage rates conformed under paragraph 
1.b. of this section) and the Davis-Bacon poster (WH–1321) shall 
be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 
 
b.(1) The contracting officer shall require that any class of laborers 
or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall 
be classified in conformance with the wage determination. The 
contracting officer shall approve an additional classification and 
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wage rate and fringe benefits therefore only when the following 
criteria have been met: 
 

(i) The work to be performed by the classification requested is 
not performed by a classification in the wage determination; and 
 
(ii) The classification is utilized in the area by the construction 

industry; and 
 
(iii) The proposed wage rate, including any bona fide fringe 

benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

 
(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate 
(including the amount designated for fringe benefits where 
appropriate), a report of the action taken shall be sent by the 
contracting officer to the Administrator of the Wage and Hour 
Division, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action within 
30 days of receipt and so advise the contracting officer or will notify 
the contracting officer within the 30-day period that additional time 
is necessary. 
 
(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, 
where appropriate), the contracting officer shall refer the questions, 
including the views of all interested parties and the recommendation 
of the contracting officer, to the Administrator for determination. 
The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within the 
30-day period that additional time is necessary. 
 
(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification 
under this contract from the first day on which work is performed 
in the classification. 
 
c. Whenever the minimum wage rate prescribed in the contract for 
a class of laborers or mechanics includes a fringe benefit which is 
not expressed as an hourly rate, the contractor shall either pay the 
benefit as stated in the wage determination or shall pay another bona 
fide fringe benefit or an hourly cash equivalent thereof. 
 
d. If the contractor does not make payments to a trustee or other 
third person, the contractor may consider as part of the wages of 
any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or 
program, Provided, That the Secretary of Labor has found, upon the 
written request of the contractor, that the applicable standards of the 
Davis-Bacon Act have been met. The Secretary of Labor may 
require the contractor to set aside in a separate account assets for 
the meeting of obligations under the plan or program. 
 

2. Withholding (29 CFR 5.5) 
 
The contracting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor, 
withhold or cause to be withheld from the contractor under this 
contract, or any other Federal contract with the same prime 

contractor, or any other federally-assisted contract subject to Davis-
Bacon prevailing wage requirements, which is held by the same 
prime contractor, so much of the accrued payments or advances as 
may be considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages required 
by the contract. In the event of failure to pay any laborer or 
mechanic, including any apprentice, trainee, or helper, employed or 
working on the site of the work, all or part of the wages required by 
the contract, the contracting agency may, after written notice to the 
contractor, take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of funds 
until such violations have ceased. 
 

3. Payrolls and basic records (29 CFR 5.5) 
 
a. Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a 
period of three years thereafter for all laborers and mechanics 
working at the site of the work. Such records shall contain the name, 
address, and social security number of each such worker, his or her 
correct classification, hourly rates of wages paid (including rates of 
contributions or costs anticipated for bona fide fringe benefits or 
cash equivalents thereof of the types described in section 1(b)(2)(B) 
of the Davis-Bacon Act), daily and weekly number of hours 
worked, deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the 
wages of any laborer or mechanic include the amount of any costs 
reasonably anticipated in providing benefits under a plan or 
program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the 
commitment to provide such benefits is enforceable, that the plan 
or program is financially responsible, and that the plan or program 
has been communicated in writing to the laborers or mechanics 
affected, and records which show the costs anticipated or the actual 
cost incurred in providing such benefits. Contractors employing 
apprentices or trainees under approved programs shall maintain 
written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices 
and trainees, and the ratios and wage rates prescribed in the 
applicable programs. 
 
b.(1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the 
contracting agency. The payrolls submitted shall set out accurately 
and completely all of the information required to be maintained 
under 29 CFR 5.5(a)(3)(i), except that full social security numbers 
and home addresses shall not be included on weekly transmittals. 
Instead the payrolls shall only need to include an individually 
identifying number for each employee (e.g. , the last four digits of 
the employee's social security number). The required weekly 
payroll information may be submitted in any form desired. Optional 
Form WH–347 is available for this purpose from the Wage and 
Hour Division Web site. The prime contractor is responsible for the 
submission of copies of payrolls by all subcontractors. Contractors 
and subcontractors shall maintain the full social security number 
and current address of each covered worker, and shall provide them 
upon request to the contracting agency for transmission to the State 
DOT, the FHWA or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or audit of compliance 
with prevailing wage requirements. It is not a violation of this 
section for a prime contractor to require a subcontractor to provide 
addresses and social security numbers to the prime contractor for its 
own records, without weekly submission to the contracting agency. 
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(2) Each payroll submitted shall be accompanied by a “Statement 
of Compliance,” signed by the contractor or subcontractor or his or 
her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following: 
 

(i) That the payroll for the payroll period contains the 
information required to be provided under 29 CFR 5.5(a)(3)(ii), 
the appropriate information is being maintained under 29 CFR 
5.5(a)(3)(i), and that such information is correct and complete; 
 
(ii) That each laborer or mechanic (including each helper, 

apprentice, and trainee) employed on the contract during the 
payroll period has been paid the full weekly wages earned, 
without rebate, either directly or indirectly, and that no 
deductions have been made either directly or indirectly from the 
full wages earned, other than permissible deductions as set forth 
in 29 CFR part 3; 
 
(iii) That each laborer or mechanic has been paid not less than 

the applicable wage rates and fringe benefits or cash equivalents 
for the classification of work performed, as specified in the 
applicable wage determination incorporated into the contract. 

 
(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” 
required by paragraph 3.b.(2) of this section. 
 
(4) The falsification of any of the above certifications may subject 
the contractor or subcontractor to civil or criminal prosecution 
under 18 U.S.C. 1001 and 31 U.S.C. 231. 
 
c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, 
copying, or transcription by authorized representatives of the 
contracting agency, the State DOT, the FHWA, or the Department 
of Labor, and shall permit such representatives to interview 
employees during working hours on the job. If the contractor or 
subcontractor fails to submit the required records or to make them 
available, the FHWA may, after written notice to the contractor, the 
contracting agency or the State DOT, take such action as may be 
necessary to cause the suspension of any further payment, advance, 
or guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 
 

4. Apprentices and trainees (29 CFR 5.5) 
 
a. Apprentices (programs of the USDOL). 
 
Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with a 
State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship program, 
who is not individually registered in the program, but who has been 
certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice. 
 

The allowable ratio of apprentices to journeymen on the job site in 
any craft classification shall not be greater than the ratio permitted 
to the contractor as to the entire work force under the registered 
program. Any worker listed on a payroll at an apprentice wage rate, 
who is not registered or otherwise employed as stated above, shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. In 
addition, any apprentice performing work on the job site in excess 
of the ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination for the 
work actually performed. Where a contractor is performing 
construction on a project in a locality other than that in which its 
program is registered, the ratios and wage rates (expressed in 
percentages of the journeyman's hourly rate) specified in the 
contractor's or subcontractor's registered program shall be 
observed. 
 
Every apprentice must be paid at not less than the rate specified in 
the registered program for the apprentice's level of progress, 
expressed as a percentage of the journeymen hourly rate specified 
in the applicable wage determination. Apprentices shall be paid 
fringe benefits in accordance with the provisions of the 
apprenticeship program. If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount of 
fringe benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, fringes 
shall be paid in accordance with that determination. 
 
In the event the Office of Apprenticeship Training, Employer and 
Labor Services, or a State Apprenticeship Agency recognized by 
the Office, withdraws approval of an apprenticeship program, the 
contractor will no longer be permitted to utilize apprentices at less 
than the applicable predetermined rate for the work performed until 
an acceptable program is approved. 
 
b. Trainees (programs of the USDOL). 
 
Except as provided in 29 CFR 5.16, trainees will not be permitted 
to work at less than the predetermined rate for the work performed 
unless they are employed pursuant to and individually registered in 
a program which has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment and 
Training Administration. 
 
The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the Employment 
and Training Administration. 
 
Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in 
accordance with the provisions of the trainee program. If the trainee 
program does not mention fringe benefits, trainees shall be paid the 
full amount of fringe benefits listed on the wage determination 
unless the Administrator of the Wage and Hour Division determines 
that there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage determination 
which provides for less than full fringe benefits for apprentices. Any 
employee listed on the payroll at a trainee rate who is not registered 
and participating in a training plan approved by the Employment 
and Training Administration shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted 
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under the registered program shall be paid not less than the 
applicable wage rate on the wage determination for the work 
actually performed. 
 
In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 
 
c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with 
the equal employment opportunity requirements of Executive Order 
11246, as amended, and 29 CFR part 30. 
 
d. Apprentices and Trainees (programs of the U.S. DOT). 
 
Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-aid 
highway construction programs are not subject to the requirements 
of paragraph 4 of this Section IV. 23 CFR 230.111(e)(2). The 
straight time hourly wage rates for apprentices and trainees under 
such programs will be established by the particular programs. The 
ratio of apprentices and trainees to journeymen shall not be greater 
than permitted by the terms of the particular program. 
 

5. Compliance with Copeland Act 
requirements.  
 
The contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as provided 
in 29 CFR 5.5. 
 

6. Subcontracts.  
 
The contractor or subcontractor shall insert Form FHWA-1273 in 
any subcontracts and also require the subcontractors to include 
Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any 
subcontractor or lower tier subcontractor with all the contract 
clauses in 29 CFR 5.5. 
 

7. Contract termination: debarment. 
 
A breach of the contract clauses in 29 CFR 5.5 may be grounds for 
termination of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 
 

8. Compliance with Davis-Bacon and Related 
Act requirements.  
 
All rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract as provided in 29 CFR 5.5. 
 

9. Disputes concerning labor standards.  
 
As provided in 29 CFR 5.5, disputes arising out of the labor 
standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be 
resolved in accordance with the procedures of the Department of 
Labor set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor (or 

any of its subcontractors) and the contracting agency, the U.S. 
Department of Labor, or the employees or their representatives. 
 

10. Certification of eligibility (29 CFR 5.5) 
 
a. By entering into this contract, the contractor certifies that neither 
it (nor he or she) nor any person or firm who has an interest in the 
contractor's firm is a person or firm ineligible to be awarded 
Government contracts by virtue of section 3(a) of the Davis-Bacon 
Act or 29 CFR 5.12(a)(1). 
 
b. No part of this contract shall be subcontracted to any person or 
firm ineligible for award of a Government contract by virtue of 
section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 
 

V. CONTRACT WORK HOURS AND 
SAFETY STANDARDS ACT 
 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract 
Work Hours and Safety Standards Act. These clauses shall be 
inserted in addition to the clauses required by 29 CFR 5.5(a) or 29 
CFR 4.6. As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 
 

1. Overtime requirements. No contractor or 
subcontractor contracting for any part of the contract work which 
may require or involve the employment of laborers or mechanics 
shall require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to work in 
excess of forty hours in such workweek unless such laborer or 
mechanic receives compensation at a rate not less than one and one-
half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 29 CFR 5.5. 
 

2. Violation; liability for unpaid wages; 
liquidated damages. In the event of any violation of the 
clause set forth in paragraph 1 of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the unpaid 
wages. In addition, such contractor and subcontractor shall be liable 
to the United States (in the case of work done under contract for the 
District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages shall be 
computed with respect to each individual laborer or mechanic, 
including watchmen and guards, employed in violation of the clause 
set forth in paragraph 1 of this section, in the sum currently provided 
in 29 CFR 5.5(b)(2)* for each calendar day on which such 
individual was required or permitted to work in excess of the 
standard workweek of forty hours without payment of the overtime 
wages required by the clause set forth in paragraph 1 of this section. 
29 CFR 5.5. 
 
* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may be 
adjusted annually by the Department of Labor; pursuant to the 
Federal Civil Penalties Inflation Adjustment Act of 1990). 
 

3. Withholding for unpaid wages and liquidated 
damages.  
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The FHWA or the contacting agency shall upon its own action or 
upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from any 
moneys payable on account of work performed by the contractor or 
subcontractor under any such contract or any other Federal contract 
with the same prime contractor, or any other federally-assisted 
contract subject to the Contract Work Hours and Safety Standards 
Act, which is held by the same prime contractor, such sums as may 
be determined to be necessary to satisfy any liabilities of such 
contractor or subcontractor for unpaid wages and liquidated 
damages as provided in the clause set forth in paragraph 2 of this 
section. 29 CFR 5.5. 
 

4. Subcontracts. The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraphs 1 through 4 
of this section and also a clause requiring the subcontractors to 
include these clauses in any lower tier subcontracts. The prime 
contractor shall be responsible for compliance by any subcontractor 
or lower tier subcontractor with the clauses set forth in paragraphs 
1 through 4 of this section. 29 CFR 5.5. 
 

VI. SUBLETTING OR ASSIGNING THE 
CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts 
on the National Highway System pursuant to 23 CFR 635.116. 
 
1. The contractor shall perform with its own organization contract 
work amounting to not less than 30 percent (or a greater percentage 
if specified elsewhere in the contract) of the total original contract 
price, excluding any specialty items designated by the contracting 
agency. Specialty items may be performed by subcontract and the 
amount of any such specialty items performed may be deducted 
from the total original contract price before computing the amount 
of work required to be performed by the contractor's own 
organization (23 CFR 635.116). 
 
a. The term “perform work with its own organization” in paragraph 
1 of Section VI refers to workers employed or leased by the prime 
contractor, and equipment owned or rented by the prime contractor, 
with or without operators. Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, agents of 
the prime contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be included 
in this term if the prime contractor meets all of the following 
conditions: (based on longstanding interpretation) 
 

(1) the prime contractor maintains control over the supervision 
of the day-to-day activities of the leased employees; 
 
(2) the prime contractor remains responsible for the quality of 

the work of the leased employees; 
 
(3) the prime contractor retains all power to accept or exclude 

individual employees from work on the project; and 
 
(4) the prime contractor remains ultimately responsible for the 

payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal 
regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 
requires highly specialized knowledge, abilities, or equipment not 

ordinarily available in the type of contracting organizations 
qualified and expected to bid or propose on the contract as a whole 
and in general are to be limited to minor components of the overall 
contract. 23 CFR 635.102 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon which 
the requirements set forth in paragraph (1) of Section VI is 
computed includes the cost of material and manufactured products 
which are to be purchased or produced by the contractor under the 
contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish (a) a 
competent superintendent or supervisor who is employed by the 
firm, has full authority to direct performance of the work in 
accordance with the contract requirements, and is in charge of all 
construction operations (regardless of who performs the work) and 
(b) such other of its own organizational resources (supervision, 
management, and engineering services) as the contracting officer 
determines is necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting 
officer, or authorized representative, and such consent when given 
shall not be construed to relieve the contractor of any responsibility 
for the fulfillment of the contract. Written consent will be given 
only after the contracting agency has assured that each subcontract 
is evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- standing 
interpretation of 23 CFR 635.116). 
 
5. The 30 percent self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance requirements.  
23 CFR 635.116(d). 
 

VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts 
and to all related subcontracts. 
 
1. In the performance of this contract the contractor shall comply 
with all applicable Federal, State, and local laws governing safety, 
health, and sanitation (23 CFR Part 635). The contractor shall 
provide all safeguards, safety devices and protective equipment and 
take any other needed actions as it determines, or as the contracting 
officer may determine, to be reasonably necessary to protect the life 
and health of employees on the job and the safety of the public and 
to protect property in connection with the performance of the work 
covered by the contract. 23 CFR 635.108. 
 
2. It is a condition of this contract, and shall be made a condition of 
each subcontract, which the contractor enters into pursuant to this 
contract, that the contractor and any subcontractor shall not permit 
any employee, in performance of the contract, to work in 
surroundings or under conditions which are unsanitary, hazardous 
or dangerous to his/her health or safety, as determined under 
construction safety and health standards (29 CFR Part 1926) 
promulgated by the Secretary of Labor, in accordance with Section 
107 of the Contract Work Hours and Safety Standards Act (40 
U.S.C. 3704). 29 CFR 1926.10. 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that 
the Secretary of Labor or authorized representative thereof, shall 
have right of entry to any site of contract performance to inspect or 
investigate the matter of compliance with the construction safety 
and health standards and to carry out the duties of the Secretary 
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under Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C.3704). 
 

VIII. FALSE STATEMENTS CONCERNING 
HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts 
and to all related subcontracts. 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal-aid 
highway projects, it is essential that all persons concerned with the 
project perform their functions as carefully, thoroughly, and 
honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project is 
a violation of Federal law. To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-
1022 shall be posted on each Federal-aid highway project (23 CFR 
Part 635) in one or more places where it is readily available to all 
persons concerned with the project: 
 
18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a person, 
association, firm, or corporation, knowingly makes any false 
statement, false representation, or false report as to the character, 
quality, quantity, or cost of the material used or to be used, or the 
quantity or quality of the work performed or to be performed, or the 
cost thereof in connection with the submission of plans, maps, 
specifications, contracts, or costs of construction on any highway or 
related project submitted for approval to the Secretary of 
Transportation; or 
 
Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to be 
performed, or materials furnished or to be furnished, in connection 
with the construction of any highway or related project approved by 
the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, or 
report submitted pursuant to provisions of the Federal-aid Roads 
Act approved July 11, 1916, (39 Stat. 355), as amended and 
supplemented; 
 
Shall be fined under this title or imprisoned not more than 5 years 
or both." 
 

IX. IMPLEMENTATION OF CLEAN AIR 
ACT AND FEDERAL WATER POLLUTION 
CONTROL ACT (42 U.S.C. 7606; 2 CFR 
200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction contracts 
in excess of $150,000 and to all related subcontracts. 48 CFR 2.101; 
2 CFR 200.326. 
 
By submission of this bid/proposal or the execution of this contract 
or subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, subcontractor, supplier, or vendor agrees to 
comply with all applicable standards, orders or regulations issued 

pursuant to the Clean Air Act (42 U.S.C. 7401-7671q) and the 
Federal Water Pollution Control Act, as amended (33 U.S.C. 1251-
1387). Violations must be reported to the Federal Highway 
Administration and the Regional Office of the Environmental 
Protection Agency. 2 CFR Part 200, Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further agrees 
to take such action as the contracting agency may direct as a means 
of enforcing such requirements. 2 CFR 200.326. 
 

X. CERTIFICATION REGARDING 
DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as defined 
in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 1200.220. 
 

1. Instructions for Certification – First Tier 
Participants: 
 
a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
b. The inability of a person to provide the certification set out below 
will not necessarily result in denial of participation in this covered 
transaction. The prospective first tier participant shall submit an 
explanation of why it cannot provide the certification set out below. 
The certification or explanation will be considered in connection 
with the department or agency's determination whether to enter into 
this transaction. However, failure of the prospective first tier 
participant to furnish a certification or an explanation shall 
disqualify such a person from participation in this transaction. 2 
CFR 180.320. 
 
c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that 
the prospective participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the Federal 
Government, the contracting agency may terminate this transaction 
for cause of default. 2 CFR 180.325 
 
d. The prospective first tier participant shall provide immediate 
written notice to the contracting agency to whom this proposal is 
submitted if any time the prospective first tier participant learns that 
its certification was erroneous when submitted or has become 
erroneous by reason of changed circumstances. 2 CFR 180.345 and 
180.350. 
 
e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily 
excluded," as used in this clause, are defined in 2 CFR Parts 180, 
Subpart I, 180.900-180.1020, and 1200. “First Tier Covered 
Transactions” refers to any covered transaction between a recipient 
or subrecipient of Federal funds and a participant (such as the prime 
or general contract). “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
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participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any participant 
who has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as subcontractors 
and suppliers). 
 
f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered 
into, it shall not knowingly enter into any lower tier covered 
transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department or agency entering 
into this transaction. 2 CFR 180.330 
 
g. The prospective first tier participant further agrees by submitting 
this proposal that it will include the clause titled "Certification 
Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transactions," provided by the 
department or contracting agency, entering into this covered 
transaction, without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered 
transactions exceeding the $25,000 threshold. 2 CFR 180.220 and 
180.300. 
 
h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or voluntarily 
excluded from the covered transaction, unless it knows that the 
certification is erroneous. 2 CFR 180.300; 180.320, and 180.325.  
A participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in 
covered transactions. 2 CFR 180.335.  To verify the eligibility of its 
principals, as well as the eligibility of any lower tier prospective 
participants, each participant may, but is not required to, check the 
System for Award Management website (https://www.sam.gov/). 2 
CFR 180.300, 180.320, and 180.325. 
 
i. Nothing contained in the foregoing shall be construed to require 
the establishment of a system of records in order to render in good 
faith the certification required by this clause. The knowledge and 
information of the prospective participant is not required to exceed 
that which is normally possessed by a prudent person in the ordinary 
course of business dealings. 
 
j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly 
enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other remedies 
available to the Federal Government, the department or agency may 
terminate this transaction for cause or default. 2 CFR 180.325. 
 
 

2. Certification Regarding Debarment, 
Suspension, Ineligibility and Voluntary 
Exclusion – First Tier Participants: 
 
a. The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
(1) Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency, 2 CFR 
180.335, 

 
(2) Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, 
State or local) transaction or contract under a public transaction; 
violation of Federal or State antitrust statutes or commission of 
embezzlement, theft, forgery, bribery, falsification or destruction of 
records, making false statements, or receiving stolen property, 2 
CFR 180.800; 
 
(3) Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) 
of this certification, 2 CFR 180.700 and 180.800; and 
 
(4) Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, 
State or local) terminated for cause or default. 2 CFR 180.335(d). 
 
(5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
(6) Are not a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is not being 
paid in a timely manner pursuant to an agreement with the authority 
responsible for collecting the tax liability (USDOT Order 4200.6 
implementing appropriations act requirements). 
 
b. Where the prospective participant is unable to certify to any of 
the statements in this certification, such prospective participant 
should attach an explanation to this proposal. 2 CFR 180.335 and 
180.340. 
 

3. Instructions for Certification - Lower Tier 
Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost 
$25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR 180.220 and 
1200.220. 
 
a. By signing and submitting this proposal, the prospective lower 
tier participant is providing the certification set out below. 
 
b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered 
into. If it is later determined that the prospective lower tier 
participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
department, or agency with which this transaction originated may 
pursue available remedies, including suspension and/or debarment. 
 
c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at 
any time the prospective lower tier participant learns that its 
certification was erroneous by reason of changed circumstances. 2 
CFR 180.365. 
 
d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily 
excluded," as used in this clause, are defined in 2 CFR Parts 180, 
Subpart I, 180.900 – 180.1020, and 1200. You may contact the 
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person to which this proposal is submitted for assistance in 
obtaining a copy of those regulations. “First Tier Covered 
Transactions” refers to any covered transaction between a recipient 
or subrecipient of Federal funds and a participant (such as the prime 
or general contract). “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any participant 
who has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as subcontractors 
and suppliers). 
 
e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered 
into, it shall not knowingly enter into any lower tier covered 
transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department or agency with 
which this transaction originated. 2 CFR 1200.220 and 1200.332. 
 
f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transaction," without 
modification, in all lower tier covered transactions and in all 
solicitations for lower tier covered transactions exceeding the 
$25,000 threshold. 2 CFR 180.220 and 1200.220. 
 
g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or voluntarily 
excluded from the covered transaction, unless it knows that the 
certification is erroneous. A participant is responsible for ensuring 
that its principals are not suspended, debarred, or otherwise 
ineligible to participate in covered transactions. To verify the 
eligibility of its principals, as well as the eligibility of any lower tier 
prospective participants, each participant may, but is not required 
to, check the System for Award Management website 
(https://www.sam.gov/), which is compiled by the General Services 
Administration. 2 CFR 180.300, 180.320, 180.330, and 180.335. 
 
h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith 
the certification required by this clause. The knowledge and 
information of participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 
i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly 
enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other remedies 
available to the Federal Government, the department or agency with 
which this transaction originated may pursue available remedies, 
including suspension and/or debarment.  2 CFR 180.325. 
 

Certification Regarding Debarment, 
Suspension, Ineligibility and Voluntary 
Exclusion--Lower Tier Participants: 
 
1. The prospective lower tier participant certifies, by submission of 
this proposal, that neither it nor its principals: 

  
 
(a) is presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency, 2 CFR 
180.355; 
 
(b) is a corporation that has been convicted of a felony violation 
under any Federal law within the two-year period preceding this 
proposal (USDOT Order 4200.6 implementing appropriations act 
requirements); and 
 
(c) is a corporation with any unpaid Federal tax liability that has 
been assessed, for which all judicial and administrative remedies 
have been exhausted, or have lapsed, and that is not being paid in a 
timely manner pursuant to an agreement with the authority 
responsible for collecting the tax liability. (USDOT Order 4200.6 
implementing appropriations act requirements) 
 
2. Where the prospective lower tier participant is unable to certify 
to any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 
 

XI. CERTIFICATION REGARDING USE OF 
CONTRACT FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts 
and to all related subcontracts which exceed $100,000. 49 CFR 20 
Part 20, App. A. 
 
1. The prospective participant certifies, by signing and submitting 
this bid or proposal, to the best of his or her knowledge and belief, 
that: 
 
a. No Federal appropriated funds have been paid or will be paid, by 
or on behalf of the undersigned, to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, 
or an employee of a Member of Congress in connection with the 
awarding of any Federal contract, the making of any Federal grant, 
the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, 
or modification of any Federal contract, grant, loan, or cooperative 
agreement. 
 
b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to 
influence an officer or employee of any Federal agency, a Member 
of Congress, an officer or employee of Congress, or an employee 
of a Member of Congress in connection with this Federal contract, 
grant, loan, or cooperative agreement, the undersigned shall 
complete and submit Standard Form-LLL, "Disclosure Form to 
Report Lobbying," in accordance with its instructions. 
 
2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into. 
Submission of this certification is a prerequisite for making or 
entering into this transaction imposed by 31 U.S.C. 1352. Any 
person who fails to file the required certification shall be subject to 
a civil penalty of not less than $10,000 and not more than $100,000 
for each such failure. 
 
3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
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$100,000 and that all such recipients shall certify and disclose 
accordingly. 
 

XII. USE OF UNITED STATES-FLAG 
VESSELS: 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is acquired 
for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 
 
When oceanic shipments (or shipments across the Great Lakes) are 
necessary for materials or equipment acquired for a specific 
Federal-aid construction project, the bidder, proposer, contractor, 
subcontractor, or vendor agrees: 
 
1. To utilize privately owned United States-flag commercial vessels 
to ship at least 50 percent of the gross tonnage (computed separately 
for dry bulk carriers, dry cargo liners, and tankers) involved, 
whenever shipping any equipment, material, or commodities 
pursuant to this contract, to the extent such vessels are available at 
fair and reasonable rates for United States-flag commercial vessels. 
46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 working 
days following the date of loading for shipments originating outside 
the United States, a legible copy of a rated, ‘on-board’ commercial 
ocean bill-of-lading in English for each shipment of cargo described 
in paragraph (b)(1) of this section to both the Contracting Officer 
(through the prime contractor in the case of subcontractor bills-of-
lading) and to the Office of Cargo and Commercial Sealift (MAR-
620), Maritime Administration, Washington, DC 20590. (MARAD 
requires copies of the ocean carrier's (master) bills of lading, 
certified onboard, dated, with rates and charges. These bills of 
lading may contain business sensitive information and therefore 
may be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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Replace section 7-1.11C with: 

FEMALE AND MINORITY GOALS (Required Federal Language) 

To comply with Section II, "Nondiscrimination," of "Required Contract Provisions Federal-Aid 
Construction Contracts," the following female and minority utilization goals for Federal-aid construction 
contracts and subcontracts that exceed $10,000. 
 
The nationwide goal for female utilization is 6.9 percent. 
 
The goals for minority utilization [45 Fed Reg 65984 (10/3/1980)] are as follows: 
 

MINORITY UTILIZATION GOALS 

 
 Economic Area Goal 

(Percent) 
 

174  Redding CA:  
Non-SMSA Counties:  
CA Lassen; CA Modoc; CA Plumas; CA Shasta; CA Siskiyou; CA Tehema  

 
6.8 

175  Eureka, CA  
Non-SMSA Counties:  
CA Del Norte; CA Humboldt; CA Trinity  

 
6.6 

176  San Francisco-Oakland-San Jose, CA:  
SMSA Counties:  
7120 Salinas-Seaside-Monterey, CA  
CA Monterey  
7360 San Francisco-Oakland  
CA Alameda; CA Contra Costa; CA Marin; CA San Francisco; CA San Mateo  
7400 San Jose, CA  
CA Santa Clara, CA  
7485 Santa Cruz, CA  
CA Santa Cruz  
7500 Santa Rosa  
CA Sonoma  
8720 Vallejo-Fairfield-Napa, CA  
CA Napa; CA Solano  
Non-SMSA Counties:  
CA Lake; CA Mendocino; CA San Benito  

 
 
 

28.9 
 

25.6 
 

19.6 
 

14.9 
 

9.1 
 

17.1 
 

23.2 
177  Sacramento, CA:  

SMSA Counties:  
6920 Sacramento, CA  
CA Placer; CA Sacramento; CA Yolo  
Non-SMSA Counties  
CA Butte; CA Colusa; CA El Dorado; CA Glenn; CA Nevada; CA Sierra; CA Sutter; CA 
Yuba  

 
 
 

16.1 
 

14.3 

178  Stockton-Modesto, CA:  
SMSA Counties:  
5170 Modesto, CA  
CA Stanislaus  
8120 Stockton, CA  
CA San Joaquin  
Non-SMSA Counties  
CA Alpine; CA Amador; CA Calaveras; CA Mariposa; CA Merced; CA Toulumne  

 
 

12.3 
 

24.3 
 

19.8 

179  Fresno-Bakersfield, CA  
SMSA Counties:  
0680 Bakersfield, CA  
CA Kern  

 
 

19.1 
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2840 Fresno, CA  
CA Fresno  
Non-SMSA Counties: 
CA Kings; CA Madera; CA Tulare  

26.1 
 

23.6 

180  
 
 
 
 
 
 

Los Angeles, CA:  
SMSA Counties:  
0360 Anaheim-Santa Ana-Garden Grove, CA  
CA Orange  
4480 Los Angeles-Long Beach, CA  
CA Los Angeles  
6000 Oxnard-Simi Valley-Ventura, CA  
CA Ventura  
6780 Riverside-San Bernardino-Ontario, CA  
CA Riverside; CA San Bernardino  
7480 Santa Barbara-Santa Maria-Lompoc, CA  
CA Santa Barbara  
Non-SMSA Counties  
CA Inyo; CA Mono; CA San Luis Obispo  

 
 

11.9 
 

28.3 
 

21.5 
 

19.0 
 

19.7 
 

24.6 

181  San Diego, CA:  
SMSA Counties  
7320 San Diego, CA  
CA San Diego  
Non-SMSA Counties  
CA Imperial  

 
 

16.9 
 

18.2 

 
 

For the last full week of July during which work is performed under the contract, the prime contractor and 
each non material-supplier subcontractor with a subcontract of $10,000 or more must complete Form 
FHWA PR-1391 (Appendix C to 23 CFR 230). Submit the forms by August 15. 
  

Replace section 7-1.11D Training with: 

FEDERAL TRAINEE PROGRAM (Required Federal Language) 

For the Federal training program, the number of trainees or apprentices is 0 (zero).  
 
This section applies if a number of trainees or apprentices is specified in the special provisions.  
 
As part of the prime contractor’s equal opportunity affirmative action program, provide on-the-job training 
to develop full journeymen in the types of trades or job classifications involved. 
  
The prime contractor has primary responsibility for meeting this training requirement.  
 
If the prime contractor subcontracts a contract part, they shall determine how many trainees or apprentices 
are to be trained by the subcontractor. Include these training requirements in each subcontract. 
  
Where feasible, 25 percent of apprentices or trainees in each occupation must be in their 1st year of 
apprenticeship or training. 
 
Distribute the number of apprentices or trainees among the work classifications on the basis of the prime 
contractor’s needs and the availability of journeymen in the various classifications within a reasonable 
recruitment area. 
 
Before starting work, the prime contractor shall submit to the County of Humboldt: 
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1. Number of apprentices or trainees to be trained for each classification 
 
2. Training program to be used 
 
3. Training starting date for each classification 

 
The prime contractor shall obtain the County of Humboldt approval for this submitted information before 
the prime contractor starts work. The County of Humboldt credits the prime contractor for each apprentice 
or trainee the prime contractor employs on the job who is currently enrolled or becomes enrolled in an 
approved program. 
 
The primary objective of this section is to train and upgrade minorities and women toward journeyman 
status. The prime contractor shall make every effort to enroll minority and women apprentices or trainees, 
such as conducting systematic and direct recruitment through public and private sources likely to yield 
minority and women apprentices or trainees, to the extent they are available within a reasonable 
recruitment area and show that they have made the efforts. In making these efforts, the prime contractor 
shall not discriminate against any applicant for training. 
 
The prime contractor shall not employ as an apprentice or trainee an employee: 
 

1. In any classification in which the employee has successfully completed a training course leading 
to journeyman status or in which the employee has been employed as a journeyman 

 
2. Who is not registered in a program approved by the US Department of Labor, Bureau of 

Apprenticeship and Training 
 
The prime contractor shall ask the employee if the employee has successfully completed a training course 
leading to journeyman status or has been employed as a journeyman. The prime contractor’s records must 
show the employee's answers to the questions. 
 
In the training program, the prime contractor shall establish the minimum length and training type for each 
classification. The County of Humboldt and FHWA approves a program if one of the following is met: 
 

1. It is calculated to: 
 

 Meet the your equal employment opportunity responsibilities 
 
 Qualify the average apprentice or trainee for journeyman status in the classification 

involved by the end of the training period 
 
2. It is registered with the U.S. Department of Labor, Bureau of Apprenticeship and Training, 

and it is administered in a way consistent with the equal employment responsibilities of 
Federal-aid highway construction contracts 

 
The prime contractor shall obtain the State's approval for their training program before they start work 
involving the classification covered by the program. 
 
The prime contractor shall provide training in the construction crafts, not in clerk-typist or secretarial-type 
positions. Training is allowed in lower level management positions such as office engineers, estimators, 
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and timekeepers if the training is oriented toward construction applications. Training is allowed in the 
laborer classification if significant and meaningful training is provided and approved by the division office. 
Off-site training is an integral part of an approved training program and does not make up a 
significant part of the overall training. 
 
The County of Humboldt of reimburses the prime contractor 80 cents per hour of training given an 
employee on this contract under an approved training program:  
 

1. For on-site training  
 
2.  For off-site training if the apprentice or trainee is currently employed on a Federal-aid project 

and prime contractor does at least one of the following: 
 

a.  Contribute to the cost of the training  
  
b.  Provide the instruction to the apprentice or trainee  
 
c.  Pay the apprentice's or trainee's wages during the off-site training period  

 
3.  If the prime contractor complies with this section.  

 
Each apprentice or trainee must: 
  

1. Begin training on the project as soon as feasible after the start of work involving the 
apprentice's or trainee's skill 

  
2. Remain on the project as long as training opportunities exist in the apprentice's or trainee's 

work classification or until the apprentice or trainee has completed the training program 
 

 The prime contractor shall furnish the apprentice or trainee with a copy of the program that the prime 
contractor will comply with in providing the training. 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
8     PROSECUTION AND PROGRESS 

 
Replace section 8-1.04B, paragraph 1&2: 

BEGINNING OF WORK (Required Federal Language) 

The Contractor shall begin work within fifteen calendar days after the contract has been executed by the 
Board of Supervisors of the County of Humboldt, provided he has received a written "Notice to Proceed" 
from the County in accordance with Section 4 of the contract Agreement. 
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Replace section 8-1.05, paragraph 2: 

TIME OF COMPLETION (Required Federal Language) 

Said work shall be diligently prosecuted to completion before the expiration of: 
 

10 CALENDAR DAYS 
 
See General Provision 80‐07.1 CONTRACT TIME BASED ON CALENDAR DAYS. 
 

Replace section 8-1.10A, paragraph 1: 

The County of Humboldt specifies liquidated damages (Pub Cont Code § 10226). Liquidated damages, if 
any, accrue starting on the 1st day after the expiration of the working days through the day of Contract 
acceptance  
 
Neither the Contract, nor any moneys due or to become due under the Contract, may be assigned by the 
Contractor without the prior consent of the Contractor's surety or sureties, unless such surety or sureties 
have waived their right to notice of assignment.  The performance of the Contract may not be assigned 
without prior written consent of the County of Humboldt. 
 

Add to section 8-1.10A: 

LIQUIDATED DAMAGES (Required Federal Language) 

The Contractor shall pay to the County of Humboldt the sum of $2250 per day, for each and every 
calendar days’ delay in finishing the work in excess of the number of working days prescribed above. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

9     PAYMENT 
 

Replace section 9-1.16F with: 

PROMPT PAYMENT FROM THE COUNTY TO THE CONTRACTORS 
(Required Federal Language) 

The County shall make any progress payment within 30 days after receipt of an undisputed and properly 
submitted payment request from a contractor on a construction contract. If the County fails to pay 
promptly, the County shall pay interest to the contractor, which accrues at the rate of 10 percent per annum 
on the principal amount of a money judgment remaining unsatisfied. Upon receipt of a payment request, 
the County shall act in accordance with both of the following: 
  

1. Each payment request shall be reviewed by the County as soon as practicable after receipt for 
the purpose of determining that it is a proper payment request.  

 
2. Any payment request determined not to be a proper payment request suitable for payment shall 

be returned to the contractor as soon as practicable, but not later than seven (7) days, after 
receipt. A request returned pursuant to this paragraph shall be accompanied by a document 
setting forth in writing the reasons why the payment request is not proper.  
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Replace section 9-1.17B: 

After Contract acceptance by the Board of Supervisors of the County of Humboldt, the Department pays 
you based on the Engineer-prepared estimate that includes retention, withholds and the balance due after 
deduction of previous payments. 

 
Replace sections 9-1.17(D) through 9-1.22, with the following: 

FINAL PAYMENT AND CLAIMS 
9-1.17D  Final Payment and Claims 
 
9-1.17D(1)   
Sections 9-1.17D through 9-1.22 of the Standard Specifications shall be replaced with the following 
provisions as required by California Public Contract Code Section 9204 . 
 
9-1.17D(2)   
For purposes of this section: 
 

1. “Claim” means a separate demand by a contractor sent by registered mail or certified mail with 
return receipt requested, for one or more of the following: 

 
1.1 A time extension, including, without limitation, for relief from damages or penalties for delay 

assessed by a public entity under a contract for a public works project. 
 
1.2 Payment by the public entity of money or damages arising from work done by, or on behalf 

of, the contractor pursuant to the contract for a public works project and payment for which is 
not otherwise expressly provided or to which the claimant is not otherwise entitled. 

 
1.3 Payment of an amount that is disputed by the public entity. 

 
2. “Contractor” means any type of contractor within the meaning of Chapter 9 (commencing with 

Section 7000) of Division 3 of the California Business and Professions Code who has entered into 
a direct contract with a public entity for a public works project. 

 
3. “Public entity” means, without limitation, except as provided herein, a state agency, department, 

office, division, bureau, board, or commission, the California State University, the University of 
California, a city, including a charter city, county, including a charter county, city and county, 
including a charter city and county, district, special district, public authority, political subdivision, 
public corporation, or nonprofit transit corporation wholly owned by a public agency and formed 
to carry out the purposes of the public agency.  However, the term “public entity” shall not include 
any of the following: 

 
3.1 The Department of Water Resources as to any project under the jurisdiction of that department. 
 
3.2 The Department of Transportation as to any project under the jurisdiction of that department. 
 
3.3 The Department of Parks and Recreation as to any project under the jurisdiction of that 

department. 
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3.4 The Department of Correction and Rehabilitation with respect to any project under its 
jurisdiction pursuant to Chapter 11 (commencing with section 7000) of Title 7 of Part 3 of the 
California Penal Code. 

 
3.5 The Military Department as to any project under the jurisdiction of that department. 
 
3.6 The Department of General Services as to all other projects. 
 
3.7 The High-Speed Rail Authority. 

 
4. “Public works project” means the erection, construction, alteration, repair, or improvement of any 

public structure, building, road, or other public improvement of any kind. 
 
5. “subcontractor” means any type of contractor within the meaning of Chapter 9 (commencing with 

Section 7000) of Division 3 of the California Business and Professions Code who either is in direct 
contract with a contractor or is a lower tier subcontractor.  

 
9-1.17D(3)(a)   
Upon receipt of a claim pursuant to this section, the public entity to which the claim applies shall conduct 
a reasonable review of the claim and, within a period not to exceed 45 days, shall provide the claimant a 
written statement identifying what portion of the claim is disputed and what portion is undisputed. Upon 
receipt of a claim, a public entity and a contractor may, by mutual agreement, extend the time period 
provided in this subdivision. 
 
9-1.17D(3)(b)   
The claimant shall furnish reasonable documentation to support the claim. 
 
9-1.17D(3)(c)  
 If the public entity needs approval from its governing body to provide the claimant a written statement 
identifying the disputed portion and the undisputed portion of the claim, and the governing body does not 
meet within the 45 days or within the mutually agreed to extension of time following receipt of a claim 
sent by registered mail or certified mail, return receipt requested, the public entity shall have up to three 
days following the next duly publicly noticed meeting of the governing body after the 45-day period, or 
extension, expires to provide the claimant a written statement identifying the disputed portion and the 
undisputed portion. 
 
9-1.17D(3)(d)   
Any payment due on an undisputed portion of the claim shall be processed and made within 60 days after 
the public entity issues its written statement. If the public entity fails to issue a written statement, paragraph 
(3) shall apply. 
 
9-1.17D(4)(a)   
If the claimant disputes the public entity's written response, or if the public entity fails to respond to a 
claim issued pursuant to this section within the time prescribed, the claimant may demand in writing an 
informal conference to meet and confer for settlement of the issues in dispute. Upon receipt of a demand 
in writing sent by registered mail or certified mail, return receipt requested, the public entity shall schedule 
a meet and confer conference within 30 days for settlement of the dispute. 
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9-1.17D(4)(b)   
Within 10 business days following the conclusion of the meet and confer conference, if the claim or any 
portion of the claim remains in dispute, the public entity shall provide the claimant a written statement 
identifying the portion of the claim that remains in dispute and the portion that is undisputed. Any payment 
due on an undisputed portion of the claim shall be processed and made within 60 days after the public 
entity issues its written statement. Any disputed portion of the claim, as identified by the contractor in 
writing, shall be submitted to nonbinding mediation, with the public entity and the claimant sharing the 
associated costs equally. The public entity and claimant shall mutually agree to a mediator within 10 
business days after the disputed portion of the claim has been identified in writing. If the parties cannot 
agree upon a mediator, each party shall select a mediator and those mediators shall select a qualified 
neutral third party to mediate with regard to the disputed portion of the claim. Each party shall bear the 
fees and costs charged by its respective mediator in connection with the selection of the neutral mediator. 
If mediation is unsuccessful, the parts of the claim remaining in dispute shall be subject to applicable 
procedures outside this section. 
 
9-1.17D(4)(c)   
For purposes of this section, mediation includes any nonbinding process, including, but not limited to, 
neutral evaluation or a dispute review board, in which an independent third party or board assists the 
parties in dispute resolution through negotiation or by issuance of an evaluation. Any mediation utilized 
shall conform to the timeframes in this section. 
 
9-1.17D(4)(d)  
Unless otherwise agreed to by the public entity and the contractor in writing, the mediation conducted 
pursuant to this section shall excuse any further obligation under Section 20104.4 to mediate after 
litigation has been commenced. 
 
9-1.17D(4)(e)   
This section does not preclude a public entity from requiring arbitration of disputes under private 
arbitration or the Public Works Contract Arbitration Program, if mediation under this section does not 
resolve the parties' dispute. 
 
9-1.17D(5)   
Failure by the public entity to respond to a claim from a contractor within the time periods described in 
this subdivision or to otherwise meet the time requirements of this section shall result in the claim being 
deemed rejected in its entirety. A claim that is denied by reason of the public entity's failure to have 
responded to a claim, or its failure to otherwise meet the time requirements of this section, shall not 
constitute an adverse finding with regard to the merits of the claim or the responsibility or qualifications 
of the claimant. 
 
9-1.17D(6)   
Amounts not paid in a timely manner as required by this section shall bear interest at 7 percent per annum. 
 
9-1.17D(7)  
If a subcontractor or a lower tier subcontractor lacks legal standing to assert a claim against a public entity 
because privity of contract does not exist, the contractor may present to the public entity a claim on behalf 
of a subcontractor or lower tier subcontractor. A subcontractor may request in writing, either on his or her 
own behalf or on behalf of a lower tier subcontractor, that the contractor present a claim for work which 
was performed by the subcontractor or by a lower tier subcontractor on behalf of the subcontractor. The 
subcontractor requesting that the claim be presented to the public entity shall furnish reasonable 
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documentation to support the claim. Within 45 days of receipt of this written request, the contractor shall 
notify the subcontractor in writing as to whether the contractor presented the claim to the public entity 
and, if the original contractor did not present the claim, provide the subcontractor with a statement of the 
reasons for not having done so. 
 
9-1.17D(8)   
A waiver of the rights granted by this section is void and contrary to public policy, provided, however, 
that (1) upon receipt of a claim, the parties may mutually agree to waive, in writing, mediation and proceed 
directly to the commencement of a civil action or binding arbitration, as applicable, and (2) a public entity 
may prescribe reasonable change order, claim, and dispute resolution procedures and requirements in 
addition to the provisions of this section, so long as the contractual provisions do not conflict with or 
otherwise impair the time frames and procedures set forth in this section. 
 
9-1.18-9-1.22  RESERVED 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
DIVISION II GENERAL CONSTRUCTION 

 
13     WATER POLLUTION CONTROL 

 
Insert into section 13-1.01: 

Preliminary calculations by the Engineer indicate that the project’s disturbed soil area is less than one 
acre, including stockpile and/or Contractor’s staging area.  
 
Manage work activities in a way that reduces the discharge of pollutants to surface waters, groundwater 
and separate municipal storm sewer systems.  
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PROPOSAL 
TO THE COUNTY OF HUMBOLDT FOR 

 
REHABILITATE RUNWAY 18/36, TAXIWAY A, TAXIWAY B, TAIXWAY C, AND APRON 

AIP NO. 3-06-0010-0xx-2024 
ACI NO. 22798 

 
 

Name of Bidder: ______________________________________________________________________ 
(Name must be exactly as it appears [or will appear] on Contractor's license) 

 
Business Address: ____________________________________________________________________ 
 
____________________________________________________________________________________ 
 
Telephone No.: _______________________________________________________________________ 
 
Place of Residence: ___________________________________________________________________ 
 
The work for which this proposal is submitted is for construction in accordance with the special provisions 
(including the payment of not less than the State general prevailing wage rates or Federal minimum wage 
rates), the project plans described above, including any addenda thereto, the contract annexed hereto. 
 
Bids are to be submitted for the entire work.  The amount of the bid for comparison purposes will 
be the total of all items of the base. 
 
The bidder shall set forth for each unit basis item of work a unit price and a total for the item, and for each 
lump sum item a total for the item, all in clearly legible figures in the respective spaces provided for that 
purpose.  In the case of unit basis items, the amount set forth under the "Item Total" column shall be the 
product of the unit price bid and the estimated quantity for the item. 
 
In case of discrepancy between the unit price and the total set forth for a unit basis item, the unit price 
shall prevail, except as provided in (a) or (b), as follows: 
 

(a) If the amount set forth as a unit price is unreadable or otherwise unclear, or is omitted, or is the 
same as the amount as the entry in the item total column, then the amount set forth in the item total 
column for the item shall prevail and shall be divided by the estimated quantity for the item and 
the price thus obtained shall be the unit price; 

 
(b) (Decimal Errors)  If the product of the entered unit price and the estimated quantity is exactly off 

by a factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc. from the entered total, 
the discrepancy will be resolved by using the entered unit price or item total, whichever most 
closely approximates percentagewise the unit price or item total in the County of Humboldt’s Final 
Estimate of cost. 
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If both the unit price and the item total are unreadable or otherwise unclear, or are omitted, the bid may 
be deemed irregular.  Likewise if the item total for a lump sum item is unreadable or otherwise unclear, 
or is omitted, the bid may be deemed irregular unless the project being bid has only a single item and a 
clear, readable total bid is provided. 
 
Symbols such as commas and dollar signs will be ignored and have no mathematical significance in 
establishing any unit price or item total or lump sums.  Written unit prices, item totals and lump sums will 
be interpreted according to the number of digits and, if applicable, decimal placement.  Cents symbols 
also have no significance in establishing any unit price or item total since all figures are assumed to be 
expressed in dollars and/or decimal fractions of a dollar.  Bids on lump sum items shall be item totals 
only; if any unit price for a lump sum item is included in a bid and it differs from the item total, the items 
total shall prevail. 
 
The foregoing provisions for the resolution of specific irregularities cannot be so comprehensive as to 
cover every omission, inconsistency, error or other irregularity which may occur in a bid.  Any situation 
not specifically provided for will be determined in the discretion of the County of Humboldt, and that 
discretion will be exercised in the manner deemed by the County of Humboldt to best protect the public 
interest in the prompt and economical completion of the work.  The decision of the County of Humboldt 
respecting the amount of a bid, or the existence or treatment of an irregularity in a bid, shall be final. 
 
All bid proposals and materials submitted in response to this Notice to Bidders shall become the County 
of Humboldt’s property and are subject to disclosure under the Public Records Act, California 
Government Code Sections 6250, et seq.  All bid proposals submitted in response hereto, are considered 
public information, except for specifically identified trade secrets, which will be handled according to any 
and all applicable local, state and federal laws and regulations.  Any portion of a bid proposal that is 
deemed to be a trade secret by the bidder shall be clearly marked “PROPRIETARY INFORMATION” at 
the top of the page in at least one-half inch (1/2”) letters.  Specifically identified proprietary information 
will not be released, if the bidder agrees to indemnify and defend the County of Humboldt in any action 
brought to disclose such information.  By submitting a bid proposal in response to this Notice to Bidders, 
the bidder agrees that the County of Humboldt’s failure to contact the bidder prior to the release of any 
proprietary information contained therein will not be a basis for liability by the County of Humboldt or 
any employee thereof.  Items considered public information will be available for review after the bid 
opening. 
 
If this proposal shall be accepted and the undersigned shall fail to enter into the contract and furnish the 
2 bonds in the sums required by the State Contract Act, with surety satisfactory to the County of Humboldt, 
within 8 days, not including Saturdays, Sundays and legal holidays, after the bidder has received notice 
from the County of Humboldt that the contract has been awarded, the County of Humboldt may, at its 
option, determine that the bidder has abandoned the contract, and thereupon this proposal and the 
acceptance thereof shall be null and void and the forfeiture of the security accompanying this proposal 
shall operate and the same shall be the property of the County of Humboldt. 
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The undersigned, as bidder, declares that the only persons or parties interested in this proposal as principals 
are those named herein; that this proposal is made without collusion with any other person, firm, or 
corporation; that he has carefully examined the location of the proposed work, the annexed proposed form 
of contract, and the plans therein referred to; and he proposes, and agrees if this proposal is accepted, that 
he will contract with the County of Humboldt, in the form of the copy of the contract annexed hereto, to 
provide all necessary machinery, tools, apparatus and other means of construction, and to do all the work 
and furnish all the materials specified in the contract, in the manner and time therein prescribed, and 
according to the requirements of the Engineer as therein set forth, and that he will take in full payment 
therefor the following prices, to wit: 
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BID FORM (EXHIBIT A) 
 

REHABILITATE RUNWAY 18/36, TAXIWAY A, TAXIWAY B, TAXIWAY C, AND APRON 
AIP NO. 3-06-0010-0xx-2024 

ACI NO. 22798 
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SCHEDULE I – REHABILITATE RUNWAY 18/36, TAXIWAY A, TAXIWAY B, TAXIWAY C, AND APRON 

Item 
No. 

Spec. 
No. 

Description 
Est. 
Qty. 

Unit 
Unit Price in Figures 

and in Writing 
Total Price 

1 C-105 Mobilization 1 LS 
$ $ 

 

2 P-101a Crack Sealing 5 TON 
$ $ 

 

3 P-101b Marking Removal 636 SF 
$ $ 

 

4 P-608 
Asphalt Surface 
Treatment (w/ Sand) 

40,649 SY 
$ $ 

 

5 P-620a Marking  25,200 SF 
$ $ 

 

6 P-608b Temporary Marking 21,100 SF 
$ $ 

 

TOTAL BID AMOUNT – SCHEDULE I $ 
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ADDENDUM ACKNOWLEDGEMENT 

BIDDER acknowledges receipt of the following ADDENDUM: 

  

  

  

The submission of a BID will constitute an incontrovertible representation by the BIDDER that he is 
familiar with conditions of the site as well as with the work required. 

BIDDER agrees to perform all the work described in the CONTRACT DOCUMENTS for unit prices or 
lump sum as shown on the BID SCHEDULE. The Bidder further agrees that no Bid may either be changed 
or withdrawn without consent of the Owner for a period of ninety (90) days after the scheduled time for 
opening the Bids. 

The undersigned Bidder hereby agrees to be ready and to appear at the County of Humboldt offices to 
execute the attached Agreement in conformity with this Bid and also to have ready and furnish the required 
Proofs of Insurance and Bonds, executed by a Surety Company acceptable to the Owner's Attorney at any 
time within fifteen (15) days from the date of a Notice of Award, mailed to the address hereinafter given. 

Enclosed herewith is a Bid Security as defined in the attached Instructions to Bidders in the amount of
 , which Bid Security the undersigned Bidder agrees is to be paid to and become 
the property of the Owner as liquidated damages and not as a penalty, for the delay and extra work caused 
hereby, should the Bidder prevent an award as defined in the Instructions to Bidders, or should the 
Proposal be accepted and Contract awarded him and he fails to enter into Agreement in the form prescribed 
and to furnish the required proofs of insurance and bonds within fifteen (15) days as stipulated. 
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PROPOSAL SIGNATURE PAGE 

 
 
Accompanying this proposal is           

(NOTICE: INSERT THE WORDS "CASH ($      )",  "CASHIER'S CHECK",  

"CERTIFIED CHECK", OR "BIDDERS’S BOND", AS THE CASE MAY BE.) 

 
 in the amount of at least TEN (10) PERCENT of the total bid. 
 
The names of all persons interested in the foregoing proposal as Principals are as follows: 
 
              
 
              
(NOTE: If a Bidder or other interested person is a Corporation, state the legal name of the corporation, also names of the 
president, secretary, treasurer, and manager thereof;   if a Co-partnership, state the true name of the firm, also state the names 
of all individual copartners composing the firm;  if the Bidder or other interested person is an Individual, state the first and 
last names in full.) 
 
Licensed in accordance with an act providing for the registration of Contractors,   
 
             LICENSE NO.       Classification(s)      
 Note:  It is optional to provide your contractors license number at this time.  You are not required to provide your 

contractors license number until the time that the contract is to be awarded. 
 

By my signature on this proposal I certify, under penalty of perjury under the laws of the State of 
California, that the foregoing questionnaire and statements of Public Contract Code Sections 10162, 10232 
and 10285.1 are true and correct and that the bidder has complied with the requirements of Section 8103 
of the Fair Employment and Housing Commission Regulations (Chapter 5, Title 2 of the California 
Administrative Code). By my signature on this proposal I further certify, under penalty of perjury under 
the laws of the State of California and the United States of America, that the Noncollusion Affidavit 
required by Title 23 United States Code, Section 112 and Public Contract Code Section 7106; and the 
Title 49 Code of Federal Regulations, Part 29 Debarment and Suspension Certification are true and 
correct. 
 
 
  Date:           
 

 

 
 
ACKNOWLEDGEMENT OF ADDENDA 
 
ADDENDUM NO.                        INITIAL 
     
     

     

 

        

(Bidder’s  Signature)  
 
 
        

(Title)  
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        Signature and Title of Bidder 
 
 
 
Bidder's Business Address          
            
                       
 

    Place of Residence             
BIDDER’S BOND 

COUNTY OF HUMBOLDT, DEPARTMENT OF AVIATION 
 

REHABILITATE RUNWAY 18/36, TAXIWAY A, TAXIWAY B, TAXIWAY C, AND APRON 
AIP NO. 3-06-0010-0xx-2024 

ACI NO. 22798 
 
for which bids are to be opened on ______________________, 2024, at ___________ p.m., PST, at the 
Department of Aviation, 3561 Boeing Avenue, McKinleyville, CA 95519. 
 
Know all men by these presents:  That we           
             , as 

PRINCIPAL, and            , 

 
as SURETY,  are held and firmly bound unto the County of Humboldt in the penal sum of TEN 
PERCENT (10%)  OF THE TOTAL AMOUNT OF THE BID of the PRINCIPAL named above, 
submitted by said PRINCIPAL to the County of Humboldt for the work described above, for the payment 
of which sum is lawful money of the United States, well and truly to be made, to the Director of the 
Department to which said bid was submitted, we bind ourselves, our heirs, executors, administrators and 
successors, jointly and severally, firmly by these presents.  In no case shall the liability of the SURETY 
hereunder exceed the sum of: __________________________________________ and 00/100  
($       ). 
 
THE CONDITION OF THIS OBLIGATION IS SUCH,  that whereas the PRINCIPAL has submitted 
the above mentioned bid to the County of Humboldt, as aforesaid, for the construction as specifically  
described above, 
 
NOW, THEREFORE,  if the aforesaid PRINCIPAL is awarded the contract, and within the time and 
manner required under the Specifications, after the prescribed forms are presented to him for signature, 
enters into a written contract, in the prescribed form, in accordance with the bid, and files two bonds with 
the Department, one to guarantee faithful performance and the other to guarantee payment for labor and 
materials, as required by law, then this obligation shall be null and void; otherwise, it shall be and remain 
in full force and virtue. 
 

Sign

Here
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IN WITNESS WHEREOF, we have hereunto set our hands and seals on this 
 
   day  of    , 20____. 
 

      (seal) 
 

      (seal) 
PRINCIPAL 
                          
       (seal) 
 
       (seal) 
  SURETY 
                                 
  Address:            
 
 
Note: Signatures of those executing for SURETY must be properly acknowledged. 
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CONTRACTOR’S CERTIFICATE REGARDING WORKER’S COMPENSATION 
 
 
Labor Code Section 3700. 
 
"Every employer except the State and all political subdivisions or institutions thereof, shall secure the 
payment of compensation in one or more of the foregoing ways: 
 

A.   By being insured against liability to pay compensation by one or more insurers 
duly authorized to write compensation insurance in this State. 

 
B.   By securing from the Director of Industrial Relations a certificate of consent of 

self-insure, which may be given upon furnishing proof satisfactory to the 
Director of Industrial Relations of ability to self-insure and to pay any 
compensation that may become due to his employees." 

 
I am aware of the provisions of Section 3700 of the Labor Code which requires every employer to be 
insured against liability for worker's compensation or to undertake self-insurance in accordance with the 
provisions of that code, and that I will comply with such provisions before commencing the performance 
of the work of this contract. 
 
 

 
  
 
 
(In accordance with Article 5 [commencing at Section 1860 ] ,  Chapter  1 ,  Part  7 ,  Division  2 ,  of the Labor Code, the 
above certificate must be signed and filed with the awarding body prior to commencing any work under this contract. ) 
  

Sign

Here
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PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT 
 
 
In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder hereby 
declares under penalty of perjury under the laws of the State of California that the bidder has _________ 
, has not ___________________ been convicted within the preceding three years of any offenses referred 
to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation 
of any state or Federal antitrust law in connection with the bidding upon, award of, or performance of, any 
public works contract, as defined in Public Contract Code Section 1101, with any public entity, as defined 
in Public Contract Code Section 1100, including the Regents of the University of California or the Trustees 
of the California State University.  The term "bidder" is understood  to include any partner, member, 
officer, director, responsible managing officer, or responsible managing employee thereof, as referred to 
in Section 10285.1. 
 
 
NOTE:  The bidder must place a check mark after "has" or "has not" in one of the blank spaces provided. The above Statement 
is part of the Proposal.  Signing this Proposal on the signature portion thereof shall also constitute signature of this Statement. 
Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution. 
 
 

PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE 
 
In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of 
perjury, the following questionnaire: 
 
Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in 
the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a 
federal, state, or local government project because of a violation of law or a safety regulation? 
 
 
   YES      NO      
 
If the answer is yes, explain the circumstances in the following space. 
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PUBLIC CONTRACT CODE SECTION 10232 STATEMENT 
 
 
In conformance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of 
perjury, that no more than one final unappealable finding of contempt of court by a federal court has been 
issued against the Contractor within the immediately preceding two-year period because of the 
Contractor's failure to comply with an order of a federal court which orders the Contractor to comply with 
an order of the National Labor Relations Board. 
 

 
NOTE: The above Statement and Questionnaire are part of the Proposal.  Signing this Proposal on the signature portion thereof 
shall also constitute signature of this Statement and Questionnaire. 
Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution. 
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DEBARMENT AND SUSPENSION CERTIFICATION 

 
 

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29 
 
 
The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person 
associated therewith in the capacity of owner, partner, director, officer, manager: 
 

• is not currently under suspension, debarment, voluntary exclusion, or determination of 
ineligibility by any Federal agency; 

• has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal 
agency within the past 3 years; 

• does not have a proposed debarment pending; and 
• has not been indicted, convicted, or had a civil judgement rendered against it by a court of 

competent jurisdiction in any matter involving fraud or official misconduct within the past 
3 years. 

 

If there are any exceptions to this certification, insert the exceptions in the following space. 
 
 
 
 
 
 
 
 
 
 
Exceptions will not necessarily result in denial of award, but will be considered in determining bidder 
responsibility.  For any exception noted above, indicate below to whom it applies, initiating agency, and 
dates of action. 
 
 
 
 
 
 
 
 
 
 
 
NOTES: Providing false information may result in criminal prosecution or administrative sanctions. 
The above certification is part of the Proposal.  Signing this Proposal on the signature portion thereof shall also constitute 
signature of this Certification. 
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(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS 
PROPOSAL SHALL ALSO CONSTITUTE AN ENDORSEMENT AND EXECUTION 

 OF THOSE CERTIFICATIONS WHICH ARE A PART OF THIS PROPOSAL) 
 

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION 
 
 
 

The bidder_________________________________________________________________, proposed 

subcontractor________________________________________________________, hereby certifies that 

he has _________ , has not _________, participated in a previous contract or subcontract subject to the 

equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, where 

required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract 

Compliance, a Federal Government contracting or administering agency, or the former President's 

Committee on Equal Employment Opportunity, all reports due under the applicable filling requirements. 
 
 
 
NOTE: The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 

CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with contracts 
and subcontracts which are subject to the equal opportunity clause.  Contracts and subcontracts which are exempt 
from the equal opportunity clause are set forth in 41 CFR 60-1.5.  (Generally only contracts or subcontracts of $10,000 
or under are exempt.) 

 
Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing 
regulations.  
 
Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract subject to 
the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b) (1) prevents the award 
of contracts and subcontracts unless such contractor submits a report covering the delinquent period or such other 
period specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, 
U.S. Department of Labor. 
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NONCOLLUSION AFFIDAVIT 
 

(Title 23 United States Code Section 112 and 
Public Contract Code Section 7106) 

 
To the COUNTY OF HUMBOLDT, DEPARTMENT OF AVIATION: 
 
In conformance with Title 23 United States Code Section 112 and Public Contract Code 7106 the bidder 
declares that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that 
the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, 
and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else 
to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, 
directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price 
of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that 
of any other bidder, or to secure any advantage against the public body awarding the contract of anyone 
interested in the proposed contract; that all statements contained in the bid are true; and, further, that the 
bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the 
contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company association, organization, bid depository, or to any member or agent 
thereof to effectuate a collusive or sham bid. 
 
 
NOTE: The above Noncollusion Affidavit is part of the Proposal.  Signing this Proposal on the signature portion thereof shall 

also constitute signature of this Noncollusion Affidavit. 
Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution. 
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NONLOBBYING CERTIFICATION FOR FEDERAL-AID CONTRACTS 
 
The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or 
her knowledge and belief, that: 
 

(l) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee 
of a Member of Congress in connection with the awarding of any Federal contract, the making 
of any Federal grant, the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any 
Federal contract, grant, loan, or cooperative agreement. 

 
(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person 

for influencing or attempting to influence an officer or employee of any Federal agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit Standard Form-LLL, "Disclosure of Lobbying 
Activities," in conformance with its instructions. 

 
This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into.  Submission of this certification is a prerequisite for making or entering into 
this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for 
each such failure. 
 
The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require 
that the language of this certification be included in all lower tier subcontracts, which exceed $100,000 
and that all such subrecipients shall certify and disclose accordingly. 

 
  



 

76 

DISCLOSURE OF LOBBYING ACTIVITIES 
Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 

         

   1. Type of Federal Action:  2. Status of Federal 
Action: 

 3. Report Type: 

  a.  contract   a.  bid/offer/application  a.  initial 
  b.  grant    b.  initial award   b.  material change 
  c.  cooperative agreement    c.  post-award  
  d.  loan For Material Change Only: 
  e.  loan guarantee year _____   quarter ________ 
  f.  loan insurance date of last report __________ 
  

    

 4.  Name and Address of Reporting Entity    5. If Reporting Entity in No. 4 is Subawardee, 
   Enter Name and Address of Prime: 
   Prime   Subawardee  
    Tier _______ , if known  
    
    
    
 Congressional District, if known  Congressional District, if known 
    
    

 6.  Federal Department/Agency:    7. Federal Program Name/Description: 
    
    
   CFDA Number, if applicable ___________________  
    
    

 8. Federal Action Number, if known:     9. Award Amount, if known: 
    
    
    
    
    

 10.  a.  Name and Address of Lobby Entity    b. Individuals Performing Services  (including 
       (If individual, last name, first name, MI)  address if different from No. 10a) 
   (last name, first name, MI) 
    
    
    
   (attach Continuation Sheet(s) if necessary)  
    
    

 11.  Amount of Payment (check all that apply)    13.  Type of Payment (check all that apply) 
      

$ _____________    actual   planned  a.  retainer 
   b.  one-time fee 

 12.  Form of Payment (check all that apply):  c.  commission 
  a.  cash  d.  contingent fee 
  b.  in-kind;  specify:  nature ______________  e  deferred 

   value ______________  f.  other, specify _________________________  
    
    

 14.  Brief Description of Services Performed or to be performed and Date(s) of Service, including     
 officer(s), employee(s), or member(s) contacted, for Payment Indicated in Item 11:   
    
    
    
 (attach Continuation Sheet(s) if necessary)   
    
    

 15.  Continuation Sheet(s) attached:  Yes   No   
    

    

    16. Information requested through this form is authorized by 
Title 31 U.S.C. Section 1352.  This disclosure of lobbying 
reliance was placed by the tier above when his transaction 
was made or entered into.  This disclosure is required 
pursuant to 31 U.S.C. 1352.  This information will be 
reported to Congress semiannually and will be available for 
public inspection.  Any person who fails to file the required 
disclosure shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 

   
Signature: ________________________________________ 
 
Print Name: ______________________________________ 
 
Title: ____________________________________________ 
 
Telephone No.: ____________________ Date: __________ 

    
   

  Authorized for Local Reproduction 

Federal Use Only:  Standard Form - LLL 
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, 
DISCLOSURE OF LOBBYING ACTIVITIES 

 
This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of 
covered Federal action or a material change to previous filing pursuant to title 31 U.S.C. section 1352.   The filing of a form is required for 
such payment or agreement to make payment to lobbying entity for influencing or attempting to influence an officer or employee of any 
agency, a Member of Congress an officer or employee of Congress or an employee of a Member of Congress in connection with a covered 
Federal action.  Attach a continuation sheet for additional information if the space on the form is inadequate.  Complete all items that apply 
for both the initial filing and material change report.  Refer to the implementing guidance published by the Office of Management and Budget 
for additional information. 
 
1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the outcome of a covered 

Federal action. 
2. Identify the status of the covered Federal action. 
3. Identify the appropriate classification of this report.  If this is a follow-up report caused by a material change to the information 

previously reported, enter the year and quarter in which the change occurred.  Enter the date of the last, previously submitted report by 
this reporting entity for this covered Federal action. 

4. Enter the full name, address, city, state and zip code of the reporting entity.  Include Congressional District if known.  Check the 
appropriate classification of the reporting entity that designates if it is or expects to be a prime or subaward recipient.  Identify the tier 
of the subawardee, e.g., the first subawardee of the prime is the first tier.  Subawards include but are not limited to subcontracts, subgrants 
and contract awards under grants. 

5. If the organization filing the report in Item 4 checks "Subawardee" then enter the full name, address, city, state and zip code of the prime 
Federal recipient.  Include Congressional District, if known. 

6. Enter the name of the Federal agency making the award or loan commitment.  Include at least one organization level below agency 
name, if known.  For example, Department of Transportation, United States Coast Guard. 

7. Enter the Federal program name or description for the covered Federal action (item 1).  If known, enter the full Catalog of Federal 
Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments. 

8. Enter the most appropriate Federal identifying number available for the Federal action identification in item 1 (e.g., Request for Proposal 
(RFP) number, Invitation for Bid (IFB) number, grant announcement number, the contract grant. or loan award number, the 
application/proposal control number assigned by the Federal agency).  Include prefixes, e.g., "RFP-DE-90-001." 

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the 
award/loan commitments for the prime entity identified in item 4 or 5. 

10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity identified in item 4 to 
influenced the covered Federal action. 

 (b) Enter the full names of the individual(s) performing services and include full address if different from 10 (a).  Enter Last Name, First 
Name and Middle Initial (Ml). 

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the lobbying entity (item 
10).  Indicate whether the payment has been made (actual) or will be made (planned).  Check all boxes that apply.  If this is a material 
change report, enter the cumulative amount of payment made or planned to be made. 

12. Check the appropriate box(es).  Check all boxes that apply.  If payment is made through an in-kind contribution, specify the nature and 
value of the in-kind payment. 

13. Check the appropriate box(es).  Check all boxes that apply.  If other, specify nature. 
14. Provide a specific and detailed description of the services that the lobbyist has performed or will be expected to perform and the date(s) 

of any services rendered.  Include all preparatory and related activity not just time spent in actual contact with Federal officials.  Identify 
the Federal officer(s) or employee(s) contacted or the officer(s) employee(s) or Member(s) of Congress that were contacted. 

15.  Check whether or not a continuation sheet(s) is attached. 
16. The certifying official shall sign and date the form, print his/her name title and telephone number. 

 
Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time for reviewing 
instruction, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of 
information.  Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for 
reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, D.C. 20503. 
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EXHIBIT 12-B: BIDDER’S LIST OF SUBCONTRACTORS (DBE AND NON-DBE) PART 1 
AIP NO. 3-06-0010-0xx-2024 ACI NO. 22798 

As of March 1, 2015, Contractors (and sub-contractors) wishing to bid on public works contracts shall be registered with the State Division of Industrial Relations and certified to 
bid on Public Works contracts. Please register at: https://www.dir.ca.gov/Public-Works/Contractor-Registration.html.  The local agency will verify registration of 
all contractors and subcontractors on public works projects at bid and thereafter annually to assure that yearly registration is maintained throughout the life of the project. 
In accordance with Title 49, Section 26.11 of the Code of Federal Regulations, and Section 4104 of the Public Contract Code of the State of California, as amended, the following 
information is required for each sub-contractor who will perform work amounting to more than one half of one percent (0.5%) of the Total Base Bid or $10,000 (whichever is 
greater).  Photocopy this form for additional firms. Federal Project Number:                                                          .                         
 

Subcontractor Name and 
Location 

Line Item & Description  Subcontract 
Amount 

Percentage of 
Bid Item Sub‐ 
contracted 

Contractor 
License Number 

DBE 
(Y/N) 

DBE Cert 
Number 

Annual Gross Receipts 

DIR Reg Number 

Name:              <$1 million 
<$5 million 

City, State:  <$10 million 
 

<$15 million 
Age of Firm:  yrs. 

Name:              <$1 million 
<$5million

City, State:  <$10 million 
 

<$15 million 

Age of Firm:  yrs. 

Name:              <$1 million 
<$5million

City, State:  <$10 million 
 

  <$15 million 

Age of Firm:  yrs. 

Name:              <$1 million 
<$5million

City, State:  <$10 million  
<$15 million 

Age of Firm:  yrs. 

Name:              <$1 million 
<$5million

City, State:  <$10 million 
  <$15 million 

Age of Firm:  yrs. 

Name:              <$1 million 
<$5 million 

City, State:  <$10 million 
 

<$15 million 

Age of Firm:  yrs. 
Distribution: Original‐Local Agency File, Copy – DLAE with Award Package (September 2021)  
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EXHIBIT 12-B: BIDDER’S LIST OF SUBCONTRACTORS (DBE AND NON-DBE) PART 2 
AIP NO. 3-06-0010-0xx-2024 ACI NO. 22798 

 
In accordance with Title 49, Section 26 of the Code of Federal Regulations, the bidder shall list all subcontractors who provided a quote or bid, but were not selected to 
participate as a subcontractor on this project. Photocopy this form for additional firms. Federal Project Number:                                                .      

Subcontractor Name and 
Location 

Line Item & Description  Subcontract 
Amount 

Percentage of 
Bid Item Sub‐ 
contracted 

Contractor 
License Number 

DBE 
(Y/N) 

DBE Cert 
Number 

Annual Gross Receipts 

DIR Reg Number 

Name:        <$1 million 
<$5 million 

City, State:  <$10 million  
<$15 million 

Age of Firm:  yrs. 

Name:        <$1 million 

<$5 million 
City, State:  <$10 million  

<$15 million 

Age of Firm:  yrs. 

Name:        <$1 million 
<$5 million 

City, State:  <$10 million 
 

 <$15 million 

Age of Firm:  yrs. 

Name:        <$1 million 
<$5 million 

City, State:  <$10 million  
<$15 million 

Age of Firm:  yrs. 

Name:        <$1 million 

<$5 million 
City, State:  <$10 million 

 <$15 million 

Age of Firm:  yrs. 

Name:        <$1 million 

<$5 million 
City, State:  <$10 million  

<$15 million 

Age of Firm:  yrs. 

Distribution: Original‐Local Agency File; Copy – DLAE with Award Package (September 2021)
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EXHIBIT 15-G CONSTRUCTION CONTRACT DBE COMMITMENT 
  

 

1. Local Agency:   2. Contract DBE Goal: 
  

3. Project Description: 
  

4. Project Location: 
 

5. Bidder's Name:    6. Prime Certified DBE:    7. Bid Amount:  

8. Total Dollar Amount for ALL Subcontractors:   9. Total Number of ALL Subcontractors: 
  

 
 

10. Bid 
Item 

Number 

 
11. Description of Work, Service, or 

Materials Supplied 

 
12. NAICS or 

Work 
Category 

Codes 

 
13. DBE 

Certification 
Number 

 
14. DBE Contact Information 

(Must be certified on the date bids are 
opened) 

 
15. DBE 
Dollar 

Amount 

      

      

      

      

      

      

      

 
Local Agency to Complete this Section upon Execution of Award 16. TOTAL CLAIMED DBE PARTICIPATION 

$  22. Local Agency Contract Number:  

23. Federal-Aid Project Number:  
 % 

24. Bid Opening Date:  

25. Contract Award Date:   
IMPORTANT: Identify all DBE firms being claimed for credit, regardless of 
tier. Names of the First Tier DBE Subcontractors and their respective 
item(s) of work listed above must be consistent, where applicable with the 
names and items of the work in the "Subcontractor List" submitted with your 
bid. Written confirmation of each listed DBE is required. 

26. Award Amount:  

 
Local Agency certifies that all DBE certifications are valid and 
information on this form is complete and accurate. 

  

 
 

28. Date 

 
 

30. Phone 

   

27. Local Agency Representative’s Signature 17. Preparer’s Signature 18. Date 

29. Local Agency Representative’s Name 19. Preparer’s Name 20. Phone 

 
 
 
 
DISTRIBUTION:    1. Original – Local Agency Updated January 2023 

2. Copy – Caltrans District Local Assistance Engineer (DLAE). Failure to submit to DLAE within 30 days of contract 
execution may result in de-obligation of federal funds on contract.  
3. Include additional copy with award package. 
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INSTRUCTIONS – CONSTRUCTION CONTRACT DBE COMMITMENT 
 
CONTRACTOR SECTION 
 

1. Local Agency - Enter the name of the local agency that is administering the contract. 
2. Contract DBE Goal - Enter the contract DBE goal percentage as it appears on the project advertisement. 
3. Project Location - Enter the project location(s) as it appears on the project advertisement. 
4. Project Description - Enter the project description as it appears on the project advertisement (Bridge Rehab, Seismic 
Rehab, Overlay, Widening, etc). 
5. Bidder’s Name - Enter the contractor’s firm name. 
6. Prime Certified DBE - Check box if prime contractor is a certified DBE. 
7. Bid Amount - Enter the total contract bid dollar amount for the prime contractor. 
8. Total Dollar Amount for ALL Subcontractors – Enter the total dollar amount for all subcontracted contractors. SUM 
= (DBEs + all Non-DBEs). Do not include the prime contractor information in this count. 
9. Total number of ALL subcontractors – Enter the total number of all subcontracted contractors. SUM = (DBEs + all 
Non-DBEs). Do not include the prime contractor information in this count. 
10. Bid Item Number - Enter bid item number for work, services, or materials supplied to be provided. 
11. Description of Work, Services, or Materials Supplied - Enter description of work, services, or materials to be 
provided. Indicate all work to be performed by DBEs including work performed by the prime contractor’s own forces, if 
the prime is a DBE. If 100% of the item is not to be performed or furnished by the DBE, describe the exact portion to be 
performed or furnished by the DBE. See LAPM Chapter 9 to determine how to count the participation of DBE firms. 
12. NAICS or Work Category Codes – Enter NAICS or Work Category Codes from the California United Certification 
Program Database 
13. DBE Certification Number - Enter the DBE’s Certification Identification Number. All DBEs must be certified on 
the date bids are opened. 
14. DBE Contact Information - Enter the name, address, and phone number of all DBE subcontracted contractors. Also, 
enter the prime contractor’s name and phone number, if the prime is a DBE. 
15. DBE Dollar Amount - Enter the subcontracted dollar amount of the work to be performed or service to be provided. 
Include the prime contractor if the prime is a DBE. See LAPM Chapter 9 for how to count full/partial participation. 
16. Total Claimed DBE Participation - $: Enter the total dollar amounts entered in the “DBE Dollar Amount” column. 
%: Enter the total DBE participation claimed (“Total Claimed DBE Participation Dollars” divided by item “Bid Amount”). 
If the total % claimed is less than item “Contract DBE Goal,” an adequately documented Good Faith Effort (GFE) is 
required (see Exhibit 15-H DBE Information - Good Faith Efforts of the LAPM). 
17. Preparer’s Signature - The person completing the DBE commitment form on behalf of the contractor’s firm must 
sign their name. 
18. Date - Enter the date the DBE commitment form is signed by the contractor’s preparer. 
19. Preparer’s Name - Enter the name of the person preparing and signing the contractor’s DBE commitment form. 
20. Phone - Enter the area code and phone number of the person signing the contractor’s DBE commitment form.  
21. Preparer’s Title - Enter the position/title of the person signing the contractor’s DBE commitment form. 
LOCAL AGENCY SECTION 
22. Local Agency Contract Number - Enter the Local Agency contract number or identifier. 
23. Federal-Aid Project Number - Enter the Federal-Aid Project Number(s). 
24. Bid Opening Date - Enter the date contract bids were opened. 
25. Contract Award Date - Enter the date the contract was executed. 
26. Award Amount – Enter the contract award amount as stated in the executed contract. 
27. Local Agency Representative’s Signature - The person completing this section of the form for the Local Agency 
must sign their name to certify that the information in this and the Contractor Section of this form is complete and accurate. 
28. Date - Enter the date the DBE commitment form is signed by the Local Agency Representative. 
29. Local Agency Representative’s Name - Enter the name of the Local Agency Representative certifying the 
contractor’s DBE commitment form. 
30. Phone - Enter the area code and phone number of the person signing the contractor’s DBE commitment form. 
31. Local Agency Representative Title - Enter the position/title of the Local Agency Representative certifying the 
contractor’s DBE commitment form. 
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EXHIBIT 15-H: CONTRACTOR GOOD FAITH EFFORTS 
 
Federal-aid Project No. AIP NO. 3-06-0010-0xx-2024   
Bid Opening Date April 29, 2024 
 
The                County of Humboldt                  established a Disadvantaged Business Enterprise (DBE) goal of 
2.92 % for this contract. The information provided herein shows the required good faith efforts to meet or exceed 
the DBE contract goal. 
 
Bidders submit the following information to document their good faith efforts within five (5) business days 
from bid opening. Bidders are recommended to submit the following information even if the Exhibit 15-G: 
Construction Contract DBE Commitment indicate that the bidder has met the DBE goal. This form protects the 
bidder’s eligibility for award of the contract if the administering agency determines that the bidder failed to 
meet the goal for various reasons, e.g., a DBE firm was not certified at bid opening, or the bidder made a 
mathematical error. 
 
The following items are listed in the Section entitled “Submission of DBE Commitment” of the Special 
Provisions, please attach additional sheets as needed:  
 

A. The names and dates of each publication in which a request for DBE participation for this project was 
placed by the bidder (please attach copies of advertisements or proofs of publication): 

 
 Publications        Dates of Advertisement 
 
 
       
 
 

B. The names and dates of written notices sent to certified DBEs soliciting bids for this project and the 
dates and methods used for following up initial solicitations to determine with certainty whether the 
DBEs were interested (please attach copies of solicitations, telephone records, fax confirmations, etc.): 

 
Names of DBEs Solicited Date of Initial Solicitation  Follow Up Methods and Dates 
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C. The items of work made available to DBE firms including those unbundled contract work items into 
economically feasible units to facilitate DBE participation. It is the bidder's responsibility to demonstrate 
that sufficient work to facilitate DBE participation in order to meet or exceed the DBE contract goal. 

 
  
  
  
  
  
               
             
             
             
     
 

D. The names, addresses and phone numbers of rejected DBE firms, the reasons for the bidder's rejection 
of the DBEs, the firms selected for that work (please attach copies of quotes from the firms involved), 
and the price difference for each DBE if the selected firm is not a DBE:  

 
 Names, addresses and phone numbers of rejected DBEs and the reasons for the bidder's rejection of the 

DBEs: 
 
 
              
      
 
 
 Names, addresses and phone numbers of firms selected for the work above: 
 
 
 
 
 
 
 

E. Efforts (e.g. in advertisements and solicitations) made to assist interested DBEs in obtaining information 
related to the plans, specifications and requirements for the work which was provided to DBEs: 
 

 
 
 
 
 
 
 
 

 
Items of 
Work 

 
Bidder 

 Normally Performs Item 
(Y/N) 

 
Breakdown of 

Items 

 
Amount 

($) 

 
Percentage 

Of  
Contract 
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F. Efforts (e.g. in advertisements and solicitations) made to assist interested DBEs in obtaining bonding, 
lines of credit or insurance, necessary equipment, supplies, materials, or related assistance or services, 
excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor 
or its affiliate: 

 
 
 
 
 
 

G. The names of agencies, organizations or groups contacted to provide assistance in contacting, recruiting 
and using DBE firms (please attach copies of requests to agencies and any responses received, i.e., lists, 
Internet page download, etc.): 

 
Name of Agency/Organization  Method/Date of Contact  Results 

 
 
 
 
 
 
 

H. Any additional data to support a demonstration of good faith efforts: 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 



 

85 

EXHIBIT 9-F: DISADVANTAGED BUSINESS ENTERPRISE (DBE) RUNNING TALLY OF PAYMENTS 
Save this form using the following naming convention, [yyyymm]-[Prime's DUNS Number]-[ss].xlsx. [ss] is two digit sequential numbering, applicable when consultant or contractor has more than one 9-F form to 
complete per pay period. For example, a valid saved file could read: 202001-123456789-01.xlsx. Prime contractors/consultants are required to submit this form no later than the 10th of the following month, after 
submitting an invoice for reimbursement that includes a payment to a DBE. If no payments have been made, do not submit the form. Email this form to Business.Support.Unit@dot.ca.gov with a copy to their local 
administering agencies. 
Do not submit this form with the invoice, it will not be processed. 

(1) Reporting Period (mm-yyyy) (2) Federal Aid Project Number (3) Caltrans District (4) Local Agency 

    
(5) Contract Number (6) Total Contract Award Amount ($) (7) DBE Goal Percentage (%) (8) DBE Committed Percentage (%) 

    
(9) Prime Contractor/Consultant DUNS Number (10) Business Name (11) Amount Prime Invoiced This Period ($) (12) Amount Paid to Prime To Date ($) 

(13) Prime 
Certified DBE? 

     
 
(14) DBE Subcontractor/Subconsultant Name (15) DBE Cert. 

Number 

 
(16) Contract Type 

(17) Date of 
Payment 

(18) Amount of 
This Payment 

(19) Amount Paid 
To Date 

(20) Amount 
Committed To 

This DBE 

 
(21) Comments 

        
        
        
        
        
        
        
        
        
        
        
 Totals $0 $0 $0  
List all DBEs regardless of tier, whether or not the firms were originally listed in Exhibit 10-O2 or 15-G as a DBE commitment. If the actual DBE utilization was different than that approved at the time of award, provide comments in box (21). All 
payments reported, including payments to contractor/consultant, are for the date listed. Select the most appropriate contract type (Agent, Consultant, Joint Venture, Manufacturer, Prime, Regular Dealer, Subcontractor, Truck/Haul, Service 
Provider) for the DBE from dropdown list. 
 
By executing this 9-F, Contractor/Consultant represents and warrants, under penalty of perjury, that: 
Contractor/Consultant contracted with the Disadvantaged Business Enterprise companies (DBEs) as set forth in their awarded bid on Contract number    
Contractor/Consultant paid the full amounts listed on their 9-F to the DBEs set forth in Contractor’s awarded bid, without reduction or offset. 

(22) Prime Contractor/Consultant Manager's Name (Print) (23) Business Phone Number (24) Date 

   
COPY DISTRIBUTION: Original - Prime Contractor/Consultant, Copy - E-mail: Business.Support.Unit@dot.ca.gov; Copy: Local Administering Agency 

ADA NOTICE: For individuals with sensory disabilities, this document is available in alternate formats. 
For information, call (916) 445-1233, Local Assistance Procedures Manual TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, 

Sacramento, CA 95814. 
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Exhibit 9-F Instructions 
 

I.    Purpose: 
Title 49 of the Code of Federal Regulations (CFR), Part 26.37(c) requires recipients of federal-aid funding to “provide a running tally of actual attainments, 
including a means of comparing these attainments to commitments.” This requirement does not apply to projects that do not have any federal funding. 

 
II.   Policy: 
A. To comply with 49 CFR 26.37(c), the prime contractors/consultants must complete the Exhibit 9-F: Disadvantaged Business Enterprise  Running Tally of 
Payments and email it to business.support.unit@dot.ca.gov and their local administering agencies after submitting an  invoice for reimbursement that 
includes a payment to a DBE, but no later than the 10th of the following month. Submission of this Exhibit is required until all DBE subcontracting or 
material supply activity on the entire project is   completed. 

B. Save this form using the following naming convention, [yyyymm]-[Prime's DUNS Number]-[ss].xlsx. [ss] is two digit sequential numbering, applicable 
when consultant or contractor has more than one 9-F form to complete per pay period. For example, a valid saved file could read: 202001-123456789-
01.xlsx 

 
III.   Instructions: 
(1)     Reporting Period (mm-yyyy): Indicate the month and year of payments being   reported. 

(2) Federal Aid Project Number: Enter the 7 digit federal-aid project number of the lead project on the contract. E.g. 5002(123) is a valid Federal-Aid 
Project Number. 

(3)     Caltrans District: Enter the appropriate Caltrans District number as 1 through 12. 

(4)     Local Agency: List the local agency's name. 

(5)     Contract Number: List the local agency assigned contract agreement number. 

(6)     Total Contract Award Amount ($): Enter the total current contract award amount of the project. 

(7)     DBE Goal Percentage (%): Enter the contract DBE goal percentage as it appears on the project   advertisement. 

(8)     DBE Committed Percentage (%): Enter percentage of the Prime contract committed to DBE firms. 

(9) Prime Contractor/Consultant DUNS Number: Enter the unique nine-digit Data Universal Numbering System (DUNS) that Contractors/Consultants 
should have in order to participate in Federally-funded   contracts. 

(10)     Business Name: List the name for the prime contractor/consultant as identified in Procedure 9 above. 

(11)     Amount Prime's Invoice This Period ($): Enter the total invoice amount that prime submitted for reimbursement this period. 

(12)  Amount Paid to Prime To Date ($): Enter the total payment that is paid to the Prime to   date. 

(13)  Prime certified DBE: Enter "Yes" if Prime Contractor/Consultant is certified DBE and "No"   otherwise. 
DBE Prime contractor needs to fill in from procedure (14) to (21) for payments to DBE Subcontractors and DBE Prime's self-performing. 

Note: For Procedures (14) through (21) below, insert rows as needed to list all DBEs included on Exhibits 10-O2 or 15-G, and any other DBEs that were 
utilized regardless of tier. 

(14)  DBE Firm name: List the DBE's firm name. 

(15)     DBE Cert. Number: List the DBE's certification number as listed in the California Unified Certification Program (CUCP) database. 

(16) Contract Type: Select the most appropriate Subcontractor's contract type (Agent, Consultant, Joint Venture, Manufacturer, Prime, Regular Dealer, 
Subcontractor, Truck/Haul, Service Provider from dropdown   list.) 

(17)     Date of Payment: List current check date when a check is issued to the DBE for work performed by the DBE. 

(18)  Amount of This Payment: List the total amount paid to the DBE this   period. 

(19) Amount Paid to Date: List the total amount paid to this DBE to date. This should be a total of past payments plus payment for the current work just 
invoiced to the Local Agency. 

(20) Amount Committed to This DBE Firm: Copy the information from the agency signed Exhibit 10-O2 or 15-G. If the listed DBE was not originally 
committed to, type "0." 

(21) Comments: Add appropriate notes if a DBE subcontract was terminated, a DBE subcontract was added, if change orders impacted the DBE's payments 
(include good faith efforts the prime contractor/consultant implemented), if task orders weren't issued, etc. 

(22)   Prime Contractor/Consultant Manager's Name: Enter the manager's name of the prime contractor/consultant of the   project. 

(23)   Business Phone Number: Enter the manager's business phone number of the prime   contractor/consultant. 

(24)  Date: Provide the date this form was prepared. 

(25) Copy Distribution: The prime contractor/consultant will need to maintain a copy with the contract file (electronic and/or paper). The prime 
contractor/consultant will need to e-mail this form as provided in the Section II. Policy, paragraphs A as stated above.  Local agency will need   to keep a 
copy with the contract file. 
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EXHIBIT 17-F FINAL REPORT-UTILIZATION OF DBE AND FIRST-TIER SUBCONTRACTORS 
 

1. Local Agency  
ACI NO. 

2. Federal-Aid 
AIP No. 3-06-0010-0xx-2024 

3. Local Agency 
HUMBOLDT COUNTY 

4. Contract Completion Date 

5. Contractor/Consultant 6. Business Address 7. Final Contract Amount 

8. Contract 
Item 

Number 

9. Description of Work, Service, or 
Materials Supplied 

10. Company Name and 
Business Address  

11. DBE 
Certification 

Number 

12. Contract Payments 13. Date 
Work 

Completed 

14. Date of 
Final 

Payment Non-DBE DBE 

      

 
   

  

      

 
   

  

      

 
   

  

      

 
   

  

   

 
  

  

      

 
   

  

   

 
  

  

   

 
  

  

   

 
  

  

15. ORIGINAL DBE COMMITMENT AMOUNT $  16. TOTAL   
  

List all first-tier subcontractors/subconsultants and DBEs regardless of tier whether or not the firms were originally listed for goal credit. If actual DBE utilization (or item of work) was different than that approved at the time of 
award, provide comments on an additional page. List actual amount paid to each entity. If no subcontractors/subconsultants were used on the contract, indicate on the form. 

I CERTIFY THAT THE ABOVE INFORMATION IS COMPLETE AND CORRECT 

17. Contractor/Consultant Representative’s Signature 18. Contractor/Consultant Representative’s Name 19. Phone 20. Date 

I CERTIFY THAT THE CONTRACTING RECORDS AND ON-SITE PERFORMANCE OF THE DBE(S) HAS BEEN MONITORED 

21. Local Agency Representative’s Signature 22. Local Agency Representative’s Name 23. Phone 24. Date 

DISTRIBUTION:  Original – Local Agency, Copy – Caltrans District Local Assistance Engineer. Include with Final Report of Expenditures 
 
ADA NOTICE: For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, Local Assistance Procedures 
Manual TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.  
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INSTRUCTIONS – FINAL REPORT-UTILIZATION OF DISADVANTAGED BUSINESS ENTERPRISES (DBE)  
AND FIRST-TIER SUBCONTRACTORS 

 
1.  Local Agency Contract Number - Enter the Local Agency contract number or identifier. 
2. Federal-Aid Project Number - Enter the Federal-Aid Project Number. 
3.  Local Agency - Enter the name of the local or regional agency that is funding the contract. 
4.  Contract Completion Date - Enter the date the contract was completed. 
5.  Contractor/Consultant - Enter the contractor/consultant’s firm name. 
6.  Business Address - Enter the contractor/consultant’s business address. 
7.  Final Contract Amount - Enter the total final amount for the contract. 
8.  Contract Item Number - Enter contract item for work, services, or materials supplied provided. Not applicable for consultant contracts. 
9.  Description of Work, Services, or Materials Supplied - Enter description of work, services, or materials provided. Indicate all work to be performed by DBEs including 

work performed by the prime contractor/consultant’s own forces, if the prime is a DBE. If 100% of the item is not to be performed or furnished by the DBE, describe the 
exact portion to be performed or furnished by the DBE. See LAPM Chapter 9 to determine how to count the participation of DBE firms. 

10.  Company Name and Business Address - Enter the name, address, and phone number of all subcontracted contractors/consultants. Also, enter the prime 
contractor/consultant’s name and phone number, if the prime is a DBE. 

11.  DBE Certification Number - Enter the DBE’s Certification Identification Number. Leave blank if subcontractor is not a DBE. 
12.  Contract Payments - Enter the subcontracted dollar amount of the work performed or service provided. Include the prime contractor/consultant if the prime is a DBE. 

The Non-DBE column is used to enter the dollar value of work performed by firms that are not certified DBE or for work after a DBE becomes decertified. 
13.  Date Work Completed - Enter the date the subcontractor/subconsultant’s item work was completed. 
14.  Date of Final Payment - Enter the date when the prime contractor/consultant made the final payment to the subcontractor/subconsultant for the portion of work listed as 

being completed. 
15.  Original DBE Commitment Amount - Enter the “Total Claimed DBE Participation Dollars” from Exhibits 15-G or 10-O2 for the contract. 
16.  Total - Enter the sum of the “Contract Payments” Non-DBE and DBE columns. 
17.  Contractor/Consultant Representative’s Signature - The person completing the form on behalf of the contractor/consultant’s firm must sign their name. 
18.  Contractor/Consultant Representative’s Name - Enter the name of the person preparing and signing the form. 
19.  Phone - Enter the area code and telephone number of the person signing the form. 
20.  Date - Enter the date the form is signed by the contractor’s preparer. 
21.  Local Agency Representative’s Signature - A Local Agency Representative must sign their name to certify that the contracting records and on-site performance of the 

DBE(s) has been monitored. 
22.  Local Agency Representative’s Name - Enter the name of the Local Agency Representative signing the form. 
23.  Phone - Enter the area code and telephone number of the person signing the form. 
24.  Date - Enter the date the form is signed by the Local Agency Representative. 
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EXHIBIT 17-O:  DBE CERTIFICATION STATUS CHANGE 
1. Local Agency 

ACI NO. 22798 
2. Federal-Aid 

AIP NO. 3-06-0010-0xx-2024 
3. Local Agency 

HUMBOLDT COUNTY 
4. Contract Completion Date 

5. Contractor/Consultant 6. Business Address 7. Final Contract Amount 

8. Contract 
Item 

Number 
9. DBE Contact Information 

10. DBE 
Certification 

Number 

11. Amount Paid 
While Certified 

12. Certification/ 
Decertification 

Date 
(Letter Attached) 

13. Comments 

       

 
  

       

 
  

       

 
  

       

 
  

    

 
 

       

 
  

       

 
  

    

 
 

    

 
 

    

 
 

If there were no changes in the DBE certification of subcontractors/subconsultants, indicate on the form. 

I CERTIFY THAT THE ABOVE INFORMATION IS COMPLETE AND CORRECT 

14. Contractor/Consultant Representative’s Signature 15. Contractor/Consultant Representative’s Name 16. Phone 17. Date 

I CERTIFY THAT THE CONTRACTING RECORDS AND ON-SITE PERFORMANCE OF THE DBE(S) HAS BEEN MONITORED 

18. Local Agency Representative’s Signature 19. Local Agency Representative’s Name 20. Phone 21. Date 

 
DISTRIBUTION:  Original – Local Agency, Copy – Caltrans District Local Assistance Engineer. Include with Final Report of Expenditures 
ADA NOTICE: For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, Local Assistance Procedures Manual TTY 711, or write to Records 

and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.
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INSTRUCTIONS –DISADVANTAGED BUSINESS ENTERPRISES (DBE) 
CERTIFICATION STATUS CHANGE 

 
1.  Local Agency Contract Number - Enter the Local Agency contract number or identifier. 
2.  Federal-Aid Project Number - Enter the Federal-Aid Project Number. 
3.  Local Agency - Enter the name of the local or regional agency that is funding the contract. 
4.  Contract Completion Date - Enter the date the contract was completed. 
5.  Contractor/Consultant - Enter the contractor/consultant’s firm name. 
6.  Business Address - Enter the contractor/consultant’s business address. 
7.  Final Contract Amount - Enter the total final amount for the contract. 
8.  Contract Item Number - Enter contract item for work, services, or materials supplied provided. Not 

applicable for consultant contracts. 
9.  DBE Contact Information - Enter the name, address, and phone number of all DBE subcontracted 

contractors/consultants. 
10.  DBE Certification Number - Enter the DBE’s Certification Identification Number. 
11.  Amount Paid While Certified - Enter the actual dollar value of the work performed by those 

subcontractors/subconsultants during the time period they are certified as a DBE. 
12.  Certification/Decertification Date (Letter Attached) - Enter either the date of the Decertification 

Letter sent out by the Office of Business and Economic Opportunity (OBEO) or the date of the 
Certification Certificate mailed out by OBEO. 

13.  Comments - If needed, provide any additional information in this section regarding any of the above 
certification status changes. 

14.  Contractor/Consultant Representative’s Signature - The person completing the form on behalf of 
the contractor/consultant’s firm must sign their name. 

15.  Contractor/Consultant Representative’s Name - Enter the name of the person preparing and signing 
the form. 

16.  Phone - Enter the area code and telephone number of the person signing the form. 
17.  Date - Enter the date the form is signed by the contractor’s preparer. 
18.  Local Agency Representative’s Signature - A Local Agency Representative must sign their name to 

certify that the contracting records and on-site performance of the DBE(s) has been monitored. 
19.  Local Agency Representative’s Name - Enter the name of the Local Agency Representative signing 

the form. 
20.  Phone - Enter the area code and telephone number of the person signing the form. 
21.  Date - Enter the date the form is signed by the Local Agency Representative. 
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CERTIFICATION OF COMPLIANCE WITH BUY AMERICAN PREFERENCE 
CONSTRUCTION PROJECTS 

(NOTE: For construction of a facility, the sponsor may submit the waiver request after bid opening, but prior to contract execution. Examples 
of facility construction include terminal buildings, terminal renovation, and snow removal equipment buildings.) 

As a matter of bid responsiveness, the bidder or offeror must complete, sign, date, and submit this certification statement 
with its proposal. The bidder or offeror must indicate how it intends to comply with 49 USC § 50101, BABA and other 
related Made in America Laws, U.S. statutes, guidance, and FAA policies, by selecting one of the following certification 
statements. These statements are mutually exclusive.  Bidder must select one or the other (i.e., not both) by inserting a 
checkmark () or the letter “X”. 

 Bidder or offeror hereby certifies that it will comply with 49 USC § 50101, BABA and other related U.S. 
statutes, guidance, and policies of the FAA by: 

a) Only installing iron, steel and manufactured products produced in the United States; 

b) Only installing construction materials defined as: an article, material, or supply – other than an item 
of primarily iron or steel; a manufactured product; cement and cementitious materials; aggregates 
such as stone, sand, or gravel; or aggregate binding agents or additives that are or consist primarily 
of non-ferrous metals; plastic and polymer-based products (including polyvinylchloride, composite 
building materials, and polymers used in fiber optic cables); glass (including optic glass); lumber or 
drywall that have been manufactured in the United States 

c) Installing manufactured products for which the Federal Aviation Administration (FAA) has issued a 
waiver as indicated by inclusion on the current FAA Nationwide Buy American Waivers Issued 
listing; or 

d) Installing products listed as an Excepted Article, Material or Supply in Federal Acquisition 
Regulation Subpart 25.108. 

By selecting this certification statement, the bidder or offeror agrees: 

a) To provide to the Airport Sponsor or the FAA evidence that documents the source and origin of the 
iron, steel, and/or manufactured product. 

b) To faithfully comply with providing U.S. domestic products. 

c) To refrain from seeking a waiver request after establishment of the contract, unless extenuating 
circumstances emerge that the FAA determines justified. 

d) Certify that all construction materials used in the project are manufactured in the U.S. 

 The bidder or offeror hereby certifies it cannot comply with the 100 percent Buy American Preferences of 
49 USC § 50101(a) but may qualify for a Type 3 or Type 4 waiver under 49 USC § 50101(b).  By selecting 
this certification statement, the apparent bidder or offeror with the apparent low bid agrees: 

a) To the submit to the Airport Sponsor or FAA within 15 calendar days of being selected as the 
responsive bidder, a formal waiver request and required documentation that supports the type of 
waiver being requested. 

b) That failure to submit the required documentation within the specified timeframe is cause for a non-
responsive determination that may result in rejection of the proposal. 
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c) To faithfully comply with providing U.S. domestic products at or above the approved U.S. domestic 
content percentage as approved by the FAA. 

d) To furnish U.S. domestic product for any waiver request that the FAA rejects. 

e) To refrain from seeking a waiver request after establishment of the contract, unless extenuating 
circumstances emerge that the FAA determines justified. 

REQUIRED DOCUMENTATION 

Type 2 Waiver (Nonavailability) - The iron, steel, manufactured goods or construction materials or manufactured 
goods are not available in sufficient quantity or quality in the United States. The required documentation for the 
Nonavailability waiver is 

a) Completed Content Percentage Worksheet and Final Assembly Questionnaire 

b) Record of thorough market research, consideration where appropriate of qualifying alternate items, 
products, or materials including; 

c) A description of the market research activities and methods used to identify domestically 
manufactured items capable of satisfying the requirement, including the timing of the research and 
conclusions reached on the availability of sources. 

Type 3 Waiver – The cost of components and subcomponents produced in the United States is more than 60 percent 
of the cost of all components and subcomponents of the “facility/project.” The required documentation for a Type 3 
waiver is: 

a) Completed Content Percentage Worksheet and Final Assembly Questionnaire including; 

b) Listing of all manufactured products that are not comprised of 100 percent U.S. domestic content 
(excludes products listed on the FAA Nationwide Buy American Waivers Issued listing and products 
excluded by Federal Acquisition Regulation Subpart 25.108; products of unknown origin must be 
considered as non-domestic products in their entirety). 

c) Cost of non-domestic components and subcomponents, excluding labor costs associated with final 
assembly and installation at project location. 

d) Percentage of non-domestic component and subcomponent cost as compared to total “facility” 
component and subcomponent costs, excluding labor costs associated with final assembly and 
installation at project location. 

Type 4 Waiver (Unreasonable Costs) - Applying this provision for iron, steel, manufactured goods or construction 
materials would increase the cost of the overall project by more than 25 percent. The required documentation for this 
waiver is: 

a) A completed Content Percentage Worksheet and Final Assembly Questionnaire from 

b) At minimum two comparable equal bids and/or offers; 

c) Receipt or record that demonstrates that supplier scouting called for in Executive Order 14005, 
indicates that no domestic source exists for the project and/or component; 

d) Completed waiver applications for each comparable bid and/or offer. 
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False Statements: Per 49 USC § 47126, this certification concerns a matter within the jurisdiction of the Federal 
Aviation Administration and the making of a false, fictitious, or fraudulent certification may render the maker subject 
to prosecution under Title 18, United States Code. 

Date  Signature 
   

Company Name  Title 
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PAYMENT BOND 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
THAT WHEREAS, the County of Humboldt, by its order made _____________________________,  
20___, has awarded to _______________________________________________________________  
 hereinafter designated as the "Principal," a contract for the work described as follows: 
 

REHABILITATE RUNWAY 18/36, TAXIWAY A, TAXIWAY B, TAXIWAY C, AND APRON 
 

NOW, THEREFORE, we the Principal and __________________________________________________, 
 Surety, are held and firmly bound unto the County of Humboldt in the penal sum of ___________________and 
00/100 Dollar ($ ____________________________________________________________________) , 
lawful money of the United States of America for the payment of which sum well and truly to be made, we 
bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 
 
THE  CONDITION  OF  THIS  OBLIGATION  IS  SUCH  that if said Principal, his or its subcontractors, 
heirs, executors, administrators, successors, or assigns, shall fail to pay any of the persons named in Section 
3181 of the Civil Code, or amounts due under the Unemployment Insurance Code, with respect to work or 
labor performed by claimant, or for any amounts required to be deducted, withheld, and paid over to the 
Franchise Tax Board from the wages of employees of the Contractor and his subcontractors pursuant to 
Section 18806 of the Revenue and Taxation Code with respect to such work and labor as required by Sections 
3247 et seq. of the Civil Code of California, then said Surety will pay for the same, in or to an amount not 
exceeding the amount hereinafter set forth, and also will pay in case suit is brought upon this bond, such 
reasonable attorney's fees, as shall be fixed by the court, awarded and taxed as in the above-mentioned statutes 
provided. 
 
AND, the said Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the contract or to the work to be performed thereunder or the 
specifications accompanying the same shall in any way affect its obligations on this bond, and it does hereby 
waive notice of any such change, extension of time, alteration or addition to the terms of the contract, or to 
the work, or to the specifications. 
 
IN WITNESS WHEREOF, this instrument has been duly executed by Principal and Surety above named, on 
the  ___________________________ day of  _____________________________,  20 _____. 
 
 __________________________________________ 
 PRINCIPAL 
 BY  ______________________________________ 
 __________________________________________ 
 SURETY 
 BY  _______________________________________  
 Attorney-in-fact 
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PERFORMANCE BOND 

 
COUNTY OF HUMBOLDT, DEPARTMENT OF AVIATION 

 

Bond No.____________________ 

WHEREAS, the County of Humboldt, acting by and through the Department of Aviation, has awarded to 
Contractor_______________________________________________, hereafter designated as the 
“Contractor”, a contract for the work described as follows: 
 

REHABILITATE RUNWAY 18/36, TAXIWAY A, TAXIWAY B, TAXIWAY C, AND APRON 
 
AND WHEREAS, the Contractor is required to furnish a bond in connection with said contract, guaranteeing 
the faithful performance thereof: 
 

NOW, THEREFORE, we the undersigned Contractor and Surety are held firmly bound to the County of 
Humboldt in the sum of ________________________________________________ dollars and 00/100 
($________________), to be paid to said County or its certain attorney, its successors and assigns:  for which 
payment, well and truly to be made, we bind ourselves, our heirs, executors and administrators, successors or 
assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, 

That if the above bound Contractor, its heirs, executors, administrators, successors or assigns, shall in all 
things stand to and abide by, and well and truly keep and perform the covenants, conditions and agreements 
in the foregoing contract and any alteration thereof made as therein provided, on his or their part to be kept 
and performed at the time and in the manner therein specified, and in all respects according to their intent and 
meaning, and shall indemnify and save harmless the County of Humboldt, its officers and agents, as therein 
stipulated, then this obligation shall become and be null and void; otherwise it shall be and remain in full force 
and virtue. 

IN WITNESS WHEREOF, We have hereunto set our hands and seals on this _______ day of ______, 
20___. 

Correspondence or claim relating to this bond   _______________________________        
should be sent to the surety at the following   _______________________________ 
address:       _______________________________ 
          Contractor 
__________________________________   _______________________________ 
         Name of Surety (SEAL) 
__________________________________   _______________________________ 
         By:  Attorney-in-Fact   
__________________________________  
 

NOTE:  Signatures of those executing for the surety must be properly acknowledged.  
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CERTIFICATE OF ACKNOWLEDGEMENT 

State of California, City / County of _____________________________________ SS 

 

On this ______ day of _____________ in the year 20____ before me __________________________, a 

Notary public in and for the City / County of ____________________________, personally appeared 
____________________________________, known to me to be the person whose name is subscribed to this 

Attorney-in-fact 
instrument and known to me to be the attorney-in-fact of _____________________________ and acknowledge to 
me that he/she subscribed the name of the said company thereto as surety, and his/her own name as attorney-in-
fact. 

 

      __________________________________________ 

(SEAL)        NOTARY PUBLIC 
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CONSTRUCTION AGREEMENT 
BY AND BETWEEN 

COUNTY OF HUMBOLDT 
AND 

_________________________________ (Contractor) 
 

CALIFORNIA LICENSE NO. _____________________ 
 

CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS PUBLIC  
WORKS CONTRACTOR REGISTRATION NO. _________________ 

 
PROJECT LOCATION:  

Garberville Airport | Garberville, California 
 

AIP NO. 3‐06‐0010‐0xx‐2024 
 
This Agreement, entered into this                   day of ______, 2024, by and between the County of Humboldt, a political 
subdivision of the State of California, hereinafter referred to as “COUNTY,” and ___________________, a California 
construction business, hereinafter referred to as “CONTRACTOR,” is made upon the following Considerations 
 
WHEREAS, COUNTY, by and through its Department of Public Works – Department of Aviation, desires to retain a 
qualified professional for the rehabilitation of the Airfield Lighting System and 
 
WHEREAS, CONTRACTOR represents that it is adequately trained, skilled, experienced and qualified to perform the 
construction services required by COUNTY. 
 

NOW THEREFORE, in consideration of the foregoing and the mutual promises contained herein, the parties hereto 
mutually agree as follows: 
 
1.  SCOPE OF WORK:  
 

The work  to be performed by CONTRACTOR  shall be as described  in Exhibit A – Scope of Work, which  is 
attached hereto and incorporated herein by reference as if set forth in full. 

 
2.  COMPENSATION: 
 

COUNTY  shall  pay,  and  CONTRACTOR  shall  accept 
_____________________________________________Dollars and 00/100 ($00.00) as full compensation for 
furnishing all materials and for doing all the work contemplated and embraced in this Agreement; also for all 
loss or damage, arising out of the work aforesaid, or from the actions of the elements, or from any unforeseen 
difficulties or obstructions which may arise or be encountered  in  the prosecution of  the work; also  for all 
expenses  incurred by or  in consequence of the suspension or discontinuance of the work and for well and 
faithfully completing the work, and the whole thereof, in the manner, and according to the requirements set 
forth in, Exhibit A – Scope of Work.  CONTRACTOR will be paid within thirty (30) days after completion and 
acceptance of the work. 
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3.    AGREEMENT DOCUMENTS: 
 

A.  Complete  Agreement.    The  complete  Agreement  between  the  parties  hereto  shall  consist  of  the 
following, hereinafter referred to as the “Agreement Documents,” which are hereby incorporated into 
this Agreement by reference as if set forth in full, as applicable: 
1.  This Agreement; 
2.  Exhibit A – Scope of Work; 
3.  General Prevailing Wage Rates, as published by the California Department of Industrial Relations; 

and  
4.  Any addenda to any of the above‐referenced documents, all of which are on file in the office of 

the Humboldt County Public Works Director.   
 

B.  Rights and Obligations.  All rights and obligations of COUNTY and CONTRACTOR are fully set forth and 
described  in  the  Agreement  Documents.    All  of  the  Agreement  Documents  are  intended  to  be 
complementary, so that any work called for in one and mentioned in the other is to be performed and 
executed the same as if mentioned in all said documents. 

 
4.  CONSTRUCTION SERVICES: 
 

CONTRACTOR  hereby  agrees  to  perform  all  of  the  work  required  for  the  Project,  as  specified  in  the 
AGREEMENT DOCUMENTS.  CONTRACTOR shall provide, furnish and supply all things necessary and incidental 
for  the  timely  performance  and  completion  of  the  work,  including,  without  limitation,  provision  of  all 
necessary  labor,  materials,  equipment,  transportation  and  utilities,  unless  otherwise  specified  in  the 
Agreement Documents.    CONTRACTOR  further  agrees  to  use  its  best  efforts  to  complete  the work  in  a 
professional and expeditious manner and  to meet or exceed  the performance  standards  required by  the 
Agreement Documents. 

 
5.  BEGINNING OF WORK: 
 

CONTRACTOR’s receipt of the fully executed Agreement Documents will serve as the “Notice to Proceed” from 
COUNTY.   Under no circumstances  shall CONTRACTOR enter upon  the  site of work until  in  receipt of  the 
“Notice to Proceed” or unless so authorized in writing by COUNTY.   

 
6.  TIME OF COMPLETION: 
 

CONTRACTOR shall fully complete the work for the Project within ten (10) calendar days for Schedule I from 
the commencement date given in the Notice to Proceed unless an extension of time is granted by Sponsor in 
accordance with  the provisions of  Section 80, Paragraph 7, of  the General Provisions.   By executing  this 
Agreement, CONTRACTOR expressly waives any claim for delayed early completion. 
 

7.  TIME LIMIT AND LIQUIDATED DAMAGES: 
 

It is agreed by the parties to the Agreement that in case all the work called for under the Agreement in all 
parts and requirements is not finished or completed by the time of completion as set forth in Section 6 above, 
damage will be  sustained by COUNTY,  and  that  it  is  and will be  impracticable  and  extremely difficult  to 
ascertain and determine the actual damage which COUNTY will sustain in the event of and by reason of such 
delay; the Contractor shall be liable to the Sponsor for payment of liquidated damages in the amount of Two 
Thousand Two hundred Fifty Dollars ($2,250) for each calendar day that the project completion date is delayed 
beyond the contract time of ten (10) calendar days as adjusted for any time extension that may be provided 
for by the Contract Documents; and CONTRACTOR agrees to pay said liquidated damages herein provided for, 
and further agrees that COUNTY may deduct the amount thereof from any moneys due or that may become 
due CONTRACTOR under the Agreement. 
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8.  PREVAILING WAGE: 
 

A.  Prevailing Wage Rate.  Pursuant to Section 1770 of the California Labor Code, COUNTY has determined 
the Prevailing Wage Rate to be as  listed by the Department of  Industrial Relations, Division of Labor 
Statistics and Research, P.O. Box 420603, San Francisco, CA 94101, Phone: (415) 703‐4780. Complete 
Certified Payrolls must be submitted to the Department of Public Works together with each application 
for payment. 

 
B.  Registration.  Pursuant to Section 1771.1(a) of the California Labor Code, a contractor or subcontractor 

shall not be qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 
of the Public Contract Code, or engage in the performance of any contract for public work, as defined 
in Sections 1770 et seq. of the Labor Code, unless currently registered and qualified to perform public 
work pursuant  to Section 1725.5 of  the Labor Code.  It  is not a violation of Section 1771.1(a)  for an 
unregistered  contractor  to  submit  a  bid  that  is  authorized  by  Section  7029.1  of  the  Business  and 
Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided the contractor 
is registered to perform public work pursuant to Section 1725.5 at the time the contract is awarded. 

 
9.  INDEMNIFICATION: 
 

A.  Hold Harmless, Defense and Indemnification.  CONTRACTOR shall hold harmless, defend and indemnify 
COUNTY and its agents, officers, officials, employees and volunteers from and against any and all claims, 
demands, losses, damages and liabilities of any kind or nature, including, without limitation, attorney’s 
fees  and  other  costs  of  litigation,  arising  out  of,  or  in  connection with,  CONTRACTOR’s  negligent 
performance of, or failure to comply with, any of the duties and/or obligations contained herein, except 
such loss or damage which was caused by the sole negligence or willful misconduct of COUNTY. 

 
B.  Effect  of  Insurance.    Acceptance  of  the  insurance  required  by  this  Agreement  shall  not  relieve 

CONTRACTOR from  liability under this provision.   This provision shall apply to all claims for damages 
related to CONTRACTOR’s performance hereunder, regardless of whether any  insurance  is applicable 
or not.   The  insurance policy  limits set forth herein shall not act as a  limitation upon the amount of 
indemnification or defense to be provided hereunder. 

 
10.  INSURANCE REQUIREMENTS:   

 
This Agreement shall not be executed by COUNTY, and CONTRACTOR is not entitled to any rights hereunder, 
unless certificates of  insurance, or other proof that the following provisions have been complied with, are 
filed with the Clerk of the Humboldt County Board of Supervisors. 

 
A.  General  Insurance Requirements.   Without  limiting CONTRACTOR’s  indemnification obligations  set 

forth herein, CONTRACTOR, and its subcontractors hereunder, shall take out and maintain, throughout 
the entire  term of  this Agreement, and any extensions  thereof,  the  following policies of  insurance, 
placed with insurers authorized to do business in the State of California with a current A.M. Bests rating 
of no less than A: VII or its equivalent against personal injury, death and property damage which may 
arise  from,  or  in  connection with,  the  activities  of  CONTRACTOR  or  its  agents,  officers,  directors, 
employees, licensees, invitees, assignees or subcontractors: 
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1.  Comprehensive or Commercial General Liability Insurance at least as broad as Insurance Services 
Office Commercial General Liability Coverage (occurrence form CG 0001), in an amount of Two 
Million  Dollars  ($2,000,000.00)  per  occurrence  for  any  one  (1)  incident,  including,  without 
limitation, personal injury, death and property damage.  If a general aggregate limit is used, such 
limit shall apply separately hereto or shall be twice the required occurrence limit. 

 
2.  Automobile/Motor Liability  Insurance with a  limit of  liability not  less  than One Million Dollars 

($1,000,000.00)  combined  single  limit  coverage.    Such  insurance  shall  include  coverage of  all 
owned, hired and non‐owned vehicles, and be at least as broad as Insurance Service Offices Form 
Code 1 (any auto).  
 

3.  Workers’ Compensation Insurance, as required by the California Labor Code, with statutory limits, 
and Employers Liability Insurance with a limit of no less than One Million Dollars ($1,000,000.00) 
per accident for bodily injury or disease.  Said policy shall contain, or be endorsed to contain, a 
waiver  of  subrogation  against  COUNTY  and  its  agents,  officers,  officials,  employees  and 
volunteers. 

 
4.  If  applicable,  Environmental  Impairment  Liability  coverage  appropriate  for  the  hazardous 

materials/waste activity contemplated  in this Agreement  in the amount of One Million Dollars 
($1,000,000.00)  per  claim  and  Two  Million  Dollars  ($2,000,000.00)  annual  aggregate.    The 
retroactive date, if any, is to be no later than the effective date of this Agreement. 

 
B.  Special  Insurance Requirements. Said policies  shall, unless otherwise  specified herein, be endorsed 

with the following provisions: 
 

1.  The Comprehensive or Commercial General Liability Policy  shall provide  that COUNTY, and  its 
agents, officers, officials, employees and volunteers, are covered as additional insured for liability 
arising out of the operations performed by, or on behalf of, CONTRACTOR.   The coverage shall 
contain  no  special  limitations  on  the  scope  of  protection  afforded  to  COUNTY  or  its  agents, 
officers, officials, employees and volunteers.  Said policy shall also contain a provision stating that 
such coverage: 

 
a.  Includes contractual liability. 
b.  Does not  contain  exclusions  as  to property damage  caused by  explosion or  collapse of 

structures or underground damage, commonly referred to as “XCU Hazards.” 
c.  Is the primary insurance with regard to COUNTY. 
d.  Does not contain a pro‐rata, excess only and/or escape clause. 
e.  Contains a cross liability, severability of interest or separation of insureds clause. 
 

2.  The  above‐referenced  policies  shall  not  be  canceled,  non‐renewed  or materially  reduced  in 
coverage without thirty (30) days prior written notice being provided to COUNTY in accordance 
with the notice requirements set forth herein.  It is further understood that CONTRACTOR shall 
not terminate such coverage until COUNTY receives adequate proof that equal or better insurance 
has been secured. 

 
3.  The inclusion of more than one (1) insured shall not operate to impair the rights of one (1) insured 

against another insured, and the coverage afforded shall apply as though separate policies had 
been issued to each insured, but the inclusion of more than one (1) insured shall not operate to 
increase the limits of the insurer’s liability. 

 
4.  For  claims  related  to  this  Agreement,  CONTRACTOR’s  insurance  is  the  primary  coverage  to 
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COUNTY,  and  any  insurance  or  self‐insurance  programs  maintained  thereby  are  excess  to 
CONTRACTOR’s insurance and will not be used to contribute therewith. 

 
5.  Any  failure  to  comply with  the  terms  and  conditions  of  this  Agreement  shall  not  affect  the 

coverage provided to COUNTY or its agents, officers, officials, employees and volunteers. 
 
6.  CONTRACTOR  shall  furnish COUNTY with  certificates  and original endorsements  effecting  the 

required coverage prior to execution of this Agreement.   The endorsements shall be on forms 
approved by the Humboldt County Risk Manager.  Any deductible or self‐insured retention over 
One Hundred Thousand Dollars ($100,000.00) shall be disclosed to, and approved by, COUNTY.  If 
CONTRACTOR does not keep all required policies in full force and effect, COUNTY may, in addition 
to any other available remedies, take out the necessary  insurance and deduct the cost of said 
insurance from the monies owed to CONTRACTOR under this Agreement. 

 
7.  COUNTY  is  to  be  notified  immediately  if  twenty‐five  percent  (25%)  or more  of  any  required 

insurance  aggregate  limit  is  encumbered,  and  CONTRACTOR  shall  be  required  to  purchase 
additional coverage to meet the above‐referenced aggregate limits. 

 
C.  Insurance Notices.   Any  and  all  insurance notices  required  to be  given pursuant  to  the  terms  and 

conditions of  this Agreement shall be sent  to  the addresses set  forth below  in accordance with  the 
notice requirements contained herein. 

 
COUNTY:  County of Humboldt 

Attention: Risk Management 
825 Fifth Street, Room 131 
Eureka, California 95501 
 
  AND 
 
Humboldt County Department of Public Works – Department of Aviation 
Attention: Cody Raggatz C.M., Director of Aviation  
3561 Boeing Avenue 
McKinleyville, CA 95519 
 

CONTRACTOR:  ______________________________________ 
Attention: ______________________________ 
_______________________________________ 
________________________________________ 

 
11.   TERMINATION OF AGREEMENT: 
 

A.  Termination For Cause.  Should CONTRACTOR fail to perform any of the provisions of the Agreement, 
COUNTY shall have the right, whether or not an alternative right is provided, to declare the Agreement 
terminated.  A written notice by COUNTY to CONTRACTOR that the Agreement is terminated shall be 
deemed a complete termination of same. 
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B.  Effect  of  Termination.    On  the  Agreement  being  so  terminated,  CONTRACTOR  shall,  provided 
CONTRACTOR  is  ordered  to  do  so  by  COUNTY,  immediately  remove  from  the  premises  all  or  any 
materials  and  personal  property  belonging  to  CONTRACTOR  which  have  not  been  used  in  the 
construction of the work or which is not in place in the work; and CONTRACTOR shall be liable for all 
damages caused to COUNTY by reason of failure to complete the Agreement. 

 
12.    NOTICES: 
 

Any and all notices required to be given pursuant to the terms and conditions of this Agreement shall be in 
writing and either  served personally or  sent by certified mail,  return  receipt  requested,  to  the  respective 
addresses set forth below.  Notice shall be effective upon actual receipt or refusal as shown on the receipt 
obtained pursuant to the foregoing. 
 
COUNTY:  Humboldt County Department of Public Works – Department of Aviation 

Attention: Cody Raggatz C.M., Director of Aviation  
3561 Boeing Avenue 
McKinleyville, CA 95561 
 

CONTRACTOR:  _____________________________________________ 
                             _____________________________________________ 

                               _____________________________________________ 
  

13.  WARRANTY:    
 

CONTRACTOR shall be held responsible to promptly and at its own expense cost make good any defects due 
to faulty, improper or inferior workmanship or materials arising or discovered in any part of the work within 
one  (1) year after  the completion and  final acceptance of  the  same by COUNTY unless a  longer period  is 
otherwise called for. 

 
14.   COMPLIANCE WITH APPLICABLE LAWS, REGULATIONS AND STANDARDS: 
 

CONTRACTOR hereby agrees to comply with any and all  local, state and federal  laws, regulations, policies, 
procedures and standards applicable  to  the work performed pursuant  to  the  terms and conditions of  this 
Agreement, including, without limitation, any and all applicable local, state and federal licensure, certification 
and accreditation standards.  All work and materials provided pursuant to the terms and conditions of this 
Agreement shall be in full compliance with the latest rules and regulations of the Americans with Disabilities 
Act, State Fire Marshal, the Safety Orders of the Division of Industrial Safety, the National Electric Code, the 
Uniform Plumbing Code published by the Western Plumbing Officials Association, and other applicable state 
laws or regulations including all of Title 24, California Code of Regulations.  Nothing in this Agreement and the 
plans or specifications is to be construed to permit work not conforming to these codes. 

 
15.  NUCLEAR‐FREE HUMBOLDT COUNTY ORDINANCE COMPLIANCE: 
 

By executing  this Agreement, CONTRACTOR  certifies  that  it  is not a Nuclear Weapons Contractor,  in  that 
CONTRACTOR is not knowingly or intentionally engaged in the research, development, production or testing 
of nuclear warheads, nuclear weapons systems or nuclear weapons components as defined by the Nuclear‐
Free Humboldt  County Ordinance.    CONTRACTOR  agrees  to  notify  COUNTY  immediately  if  it  becomes  a 
Nuclear Weapons Contractor as defined above.   COUNTY may  immediately  terminate  this Agreement  if  it 
determines  that  the  foregoing  certification  is  false  or  if  CONTRACTOR  subsequently  becomes  a Nuclear 
Weapons Contractor. 
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16.  ASSIGNMENT AND SUBCONTRACTING: 
 

This Agreement shall be binding upon and  inure  to  the benefit of  the parties hereto and  their  respective 
successors  and  assigns,  provided,  however,  that  neither  party  shall  have  the  right  to  transfer,  delegate, 
subcontract or assign all or part of  its  interest  in or duties under this Agreement without the prior written 
authorization of the other party.  Notwithstanding the foregoing, CONTRACTOR may assign its rights, delegate 
its duties or otherwise transfer all or part of its performance hereunder to any subsidiary of CONTRACTOR.  
No assignment or subcontract shall be effective and/or binding upon COUNTY unless COUNTY has received 
advance actual notice  thereof and grants  its approval.   Said approval shall not be unreasonably withheld. 
Should  CONTRACTOR  subcontract  any  portion  of  the work  to  be  performed  under  this Agreement,  said 
subcontractors  shall  be  required  by  CONTRACTOR  to:  enter  into  a  written  contract  with  CONTRACTOR 
acknowledging that no employee/employer relationship exists between CONTRACTOR and subcontractor and 
that no Workers' Compensation, unemployment benefits, or other personnel benefits are  required by or 
available  to  subcontractor  through  CONTRACTOR  or  COUNTY;  and  hold  harmless,  defend  and  indemnify 
CONTRACTOR and COUNTY from and against any and all claims and losses accruing or resulting to any and all 
contractors, subcontractors, material suppliers, laborers, and any other person, firm or corporation who may 
be injured or damaged by subcontractor in the performance of this Agreement.  CONTRACTOR shall remain 
fully responsible for compliance with all of the terms and conditions of this Agreement, regardless of the terms 
of any agreement between CONTRACTOR and its subcontractors. 

 
17.  NON‐DISCRIMINATION COMPLIANCE: 
 

A.  Professional  Services  and  Employment.    In  connection  with  the  execution  of  this  Agreement, 
CONTRACTOR, and its subcontractors, shall not unlawfully discriminate in the provision of professional 
services or against any employee or applicant for employment because of: race; religion or religious 
creed; color; age, over forty (40) years of age; sex,  including, without  limitation, gender  identity and 
expression, pregnancy, childbirth and related medical conditions; sexual orientation, including, without 
limitation,  heterosexuality,  homosexuality  and  bisexuality;  national  origin;  ancestry; marital  status; 
medical condition, including, without limitation, cancer and genetic characteristics; mental or physical 
disability, including, without limitation, HIV status and AIDS; political affiliation; military service; denial 
of family care leave; or any other classifications protected by any and all applicable local, state or federal 
laws,  regulations or  standards, all as may be amended  from  time  to  time.   Nothing herein  shall be 
construed to require the employment of unqualified persons. 
 

B.  Compliance  with  Anti‐Discrimination  Laws.    CONTRACTOR  further  assures  that  it,  and  its 
subcontractors, will abide by the applicable provisions of: Title VI and Title VII of the Civil Rights Act of 
1964; Section 504 of the Rehabilitation Act of 1973; the Age Discrimination Act of 1975; the Food Stamp 
Act of 1977; Title II of the Americans with Disabilities Act of 1990; the California Fair Employment and 
Housing Act; California Civil Code Sections 51, et seq.; California Government Code Sections 4450, et 
seq.; California Welfare and Institutions Code Section 10000; Division 21 of the California Department 
of Social Services Manual of Policies and Procedures; United States Executive Order 11246, as amended 
and  supplemented  by  United  States  Executive Order  11375  and  41  C.F.R.  Part  60;  and  any  other 
applicable  local, state or federal  laws, regulations or standards, all as may be amended from time to 
time.   

 
18.   DRUG‐FREE WORKPLACE CERTIFICATION:   
 

By  executing  this Agreement,  CONTRACTOR  certifies  that  neither  CONTRACTOR,  nor  its  agents,  officials, 
employees,  volunteers,  licensees,  invitees,  assignees  or  subcontractors,  shall  unlawfully  manufacture, 
distribute, dispense, possess or use controlled substances, as defined in Section 812 of Title 21 of the United 
States Code,  including, without  limitation,  cannabis, heroin,  cocaine  and  amphetamines,  at  any COUNTY 
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facility or work site.  If CONTRACTOR, or any of its agents, officials, employees, volunteers, licensees, invitees, 
assignees or subcontractors is convicted or pleads nolo contendre to a criminal drug violation occurring at a 
COUNTY  facility  or work  site,  CONTRACTOR  shall  notify  COUNTY  of  such  conviction within  five  (5)  days 
thereafter.  Violation of this provision shall constitute a material breach of this Agreement. 
 

19.  PROVISIONS REQUIRED BY LAW: 
 

This Agreement is subject to any additional local, state and federal restrictions, limitations or conditions that 
may affect the terms, conditions or funding of this Agreement.  This Agreement shall be read and enforced 
as though all legally required provisions are included herein, and if for any reason any such provision is not 
included, or incorrectly stated, the parties agree to amend the pertinent section to make such insertion or 
correction. 

 
20.  REFERENCE TO LAWS, REGULATIONS AND STANDARDS: 
 

In the event any law, regulation or standard referred to herein is amended during the term of this Agreement, 
the parties agree to comply with the amended provision as of the effective date thereof. 

 
21.  JURISDICTION AND VENUE: 
 

This Agreement shall be construed in accordance with the laws of the State of California.  Any dispute arising 
hereunder, or relating hereto, shall be litigated in the State of California and venue shall lie in the County of 
Humboldt unless transferred by court order pursuant to California Code of Civil Procedure Sections 394 or 
395. 
 

22.  ATTORNEY FEES:  
 

If either party shall commence any legal action, including, without limitation, an action for declaratory relief, 
against the other by reason of the alleged failure of the other to perform any of its obligations hereunder, the 
party prevailing in said action shall be entitled to recover court costs and reasonable attorneys’ fees, including, 
but not limited to, the reasonable value of services rendered by the Humboldt County Counsel’s Office, to be 
fixed by the court, and such recovery shall include court costs and attorneys’ fees on appeal, if applicable.  As 
used herein, the term “prevailing party” means the party who dismisses an action in exchange for payment of 
substantially all sums allegedly due, performance of provisions allegedly breached, or other considerations 
substantially equal to the relief sought by said party, as well as the party  in whose favor final  judgment  is 
rendered. 

 
23.  WAIVER OF DEFAULT:  
 

The waiver by either party of any breach of this Agreement shall not be deemed to be a waiver of any such 
breach  in the future, or of the breach of any other requirement of this Agreement.    In no event shall any 
payment by COUNTY constitute a waiver of any breach of this Agreement which may then exist on the part of 
CONTRACTOR.  Nor shall such payment impair or prejudice any remedy available to COUNTY with respect to 
the breach or default.  COUNTY shall have the right to demand repayment of, and CONTRACTOR shall promptly 
refund, any funds which COUNTY determines were not expended in accordance with the terms and conditions 
of this Agreement. 
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24.  RELATIONSHIP OF PARTIES: 
 

It is understood that this Agreement is by and between two (2) independent entities and is not intended to, 
and shall not be construed to, create the relationship of agents, servant, employee, partnership, joint venture 
or any other similar association.  Both parties further agree that CONTRACTOR is an independent contractor 
and  shall  not  be  entitled  to  any  benefits  to which  COUNTY  employees  are  entitled,  including, without 
limitation, overtime,  retirement,  leave or workers’  compensation benefits.    CONTRACTOR  shall be  solely 
responsible for the acts and omissions of its agents, officers, employees, assignees and subcontractors. 

 
25.  INTERPRETATION: 
 

This Agreement is a negotiated document and shall be deemed to have been drafted jointly by the parties, 
and no rule of construction or interpretation shall apply against any particular party based on a contention 
that  the Agreement was drafted by one of  the parties  including, without  limitation, California Civil Code 
Section 1654, the provisions of which are hereby waived. This Agreement shall be construed and interpreted 
in a neutral manner. 
 

26.  AMENDMENT: 
 

This Agreement may be amended at any time during the term hereof upon the mutual consent of both parties.  
No addition to, or alteration of, the terms of this Agreement shall be valid unless made in writing and signed 
by the parties hereto. 

 
27.  SEVERABILITY:  
 

If any provision of this Agreement, or any portion thereof, is found by any court of competent jurisdiction to 
be unenforceable or invalid for any reason, such provision shall be severable and shall not in any way impair 
the enforceability of any other provision of this Agreement. 
 

28.  INDEPENDENT CONSTRUCTION: 
 

The titles of the sections and subsections set forth herein are inserted for convenience of reference only and 
shall be disregarded in construing or interpreting any of the provisions of this Agreement. 

 
29.  FORCE MAJEURE: 

 
Neither party hereto shall be liable or responsible for delays or failures in performance resulting from events 
beyond the reasonable control, and without the fault or negligence, of such party.  Such events shall include, 
without limitation, acts of God, strikes, lockouts, riots, acts of war, epidemics, pandemics, acts of government, 
fire, power  failures, nuclear accidents, earthquakes, unusually  severe weather, acts of  terrorism or other 
disasters, whether or not similar to the foregoing. 
 

30.   ENTIRE AGREEMENT: 
 

This Agreement contains all of  the  terms and conditions agreed upon by  the parties hereto and no other 
agreements, oral or otherwise, regarding the subject matter of this Agreement shall be deemed to exist or to 
bind either of the parties hereto.  In addition, this Agreement shall supersede in their entirety any and all prior 
agreements,  promises,  representations,  understandings  and  negotiations  of  the  parties, whether  oral  or 
written, concerning the same subject matter.  Any and all acts which may have already been consummated 
pursuant to the terms and conditions of this Agreement are hereby ratified. 
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31.  COUNTERPART EXECUTION: 
 

This Agreement, and any amendments hereto, may be executed  in one  (1) or more counterparts, each of 
which shall be deemed to be an original and all of which, when taken together, shall be deemed to be one (1) 
and  the  same  agreement.    This Agreement,  and  any  amendments  hereto, may  be  signed  by manual  or 
electronic signatures in accordance with any and all applicable local, state and federal laws, regulations and 
standards, and  such  signatures  shall constitute original  signatures  for all purposes.   A  signed copy of  this 
Agreement, and any amendments hereto, transmitted by email or by other means of electronic transmission 
shall be deemed to have the same legal effect as delivery of an original executed copy of this Agreement and 
any amendments hereto. 

 
32.  AUTHORITY TO EXECUTE:  
 

Each person executing this Agreement represents and warrants that he or she is duly authorized and has legal 
authority to execute and deliver this Agreement.  Each party represents and warrants to the other that the 
execution and delivery of this Agreement and the performance of such party’s obligations hereunder have 
been duly authorized. 
 

33.  FAA AIP GRANT AGREEMENT: 
 
FAA Airport Improvement Program (AIP) Grant Agreement (AIP 3‐06‐0010‐0xx‐2024) is Incorporated Herein 
by Reference. The AIP Grant Agreement and its appended Assurances are incorporated herein by reference 
as Exhibit A, Attachment C. In the event CONTRACTOR violates any provision of this Agreement reasonably 
likely to result in a violation of the FAA AIP Grant Agreement and its Assurances, COUNTY may take any and 
all appropriate measures to prevent any such violation of the FAA AIP Grant Agreement and its Assurances or 
to mitigate any damages COUNTY is reasonably likely to incur as a result thereof, including, without limitation, 
performing any services required hereunder.  CONTRACTOR shall be liable for any and all costs incurred by 
COUNTY in connection with any such violation of this FAA AIP Grant Agreement and its Assurances. 
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REQUIRED FEDERAL CONTRACT PROVISIONS 
 

ARTICLE 1 
ACCESS TO RECORDS AND REPORTS 

(2 CFR § 200.334, 2 CFR § 200.337, and FAA Order 5100.38) 

The Contractor must maintain an acceptable cost accounting system. The Contractor agrees to provide 
the Sponsor, the Federal Aviation Administration, and the Comptroller General of the United States or 
any of their duly authorized representatives access to any books, documents, papers and records of the 
Contractor  which  are  directly  pertinent  to  the  specific  contract  for  the  purpose  of  making  audit, 
examination, excerpt and transcriptions. The Contractor agrees to maintain all books, records, and reports 
required under this contract for a period of not less than three years after final payment is made and all 
pending matters are closed. 

ARTICLE 2 
AFFIRMATIVE ACTION REQUIREMENT 

(41 CFR Part 60‐4 and Executive Order 11246) 

A.  The Offeror’s or Bidder’s attention  is called to the “Equal Opportunity Clause” and the 
“Standard Federal Equal Employment Opportunity Construction Contract Specifications” 
set forth herein. 

B.  The goals and timetables for minority and female participation, expressed in percentage 
terms for the contractor’s aggregate workforce in each trade on all construction work in 
the covered area, are as follows: 

Timetables: 
Goals for Minority participation for each trade 6.6%.  
Goals for Female participation for each trade 6.9% 

These goals are applicable to all the Contractor’s Construction work (whether or not it is 
Federal or Federally‐assisted) performed in the covered area. If the Contractor performs 
construction work in a geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed. 
With regard to this second area, the Contractor also  is subject to the goals for both  its 
federally involved and non‐federally involved construction. 

The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 
60‐4  shall  be  based  on  its  implementation  of  the  Equal Opportunity  Clause,  specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60‐4.3(a) 
and  its efforts  to meet  the goals. The hours of minority and  female employment and 
training shall be substantially uniform throughout the length of the contract, and in each 
trade, and the Contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects. The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting 
the Contractor’s goals shall be a violation of the Contract, the Executive Order and the 
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regulations in 41 CFR Part 60‐4. Compliance with the goals will be measured against the 
total work hours performed. 

C.  The Contractor shall provide written notification to the Director of the Office of Federal 
Contract  Compliance  Programs  (OFCCP)  within  10  working  days  of  award  of  any 
construction subcontract in excess of $10,000 at any tier for construction work under the 
contract resulting from this solicitation.  The notification shall list the name, address, and 
telephone  number  of  the  subcontractor;  employer  identification  number  of  the 
subcontractor;  estimated  dollar  amount  of  the  subcontract;  estimated  starting  and 
completion dates of the subcontract; and the geographical area in which the subcontract 
is to be performed. 

D.  As used  in this notice and  in the Contract resulting from this solicitation, the “covered 
area” is in Garberville, Humboldt County, California. 

ARTICLE 3 
BREACH OF CONTRACT TERMS 
(2 CFR § 200 Appendix II(A)) 

Any violation or breach of terms of this contract on the part of the Contractor or its subcontractors may 
result  in the suspension or termination of this contract or such other action that may be necessary to 
enforce the rights of the parties of this agreement. 

Sponsor will provide Contractor written notice  that describes  the nature of  the breach and corrective 
actions the Contractor must undertake  in order to avoid termination of the contract. Sponsor reserves 
the right to withhold payments to Contractor until such time the Contractor corrects the breach or the 
Sponsor elects to terminate the contract. The Sponsor’s notice will identify a specific date by which the 
Contractor must  correct  the  breach.  Sponsor may  proceed  with  termination  of  the  contract  if  the 
Contractor fails to correct the breach by the deadline indicated in the Sponsor’s notice. 

The duties and obligations  imposed by the Contract Documents and the rights and remedies available 
thereunder  are  in  addition  to,  and  not  a  limitation  of,  any  duties,  obligations,  rights  and  remedies 
otherwise imposed or available by law. 

ARTICLE 4 
BUY AMERICAN PREFERENCE 

(Title 49 USC § 50101, Executive Order 14005, Ensuring the Future is Made in All  
of America by All of America’s Workers, Bipartisan Infrastructure Law  

(Pub. L. No. 117‐58), Build America, Buy America (BABA)) 

***SEE INSTRUCTIONS TO BIDDERS ‐ SECTION 22 AND PROPOSAL FOR SOLICITATION COMPLIANCE. *** 

Certification of Compliance with Buy American Preference Statement 

FAA BUY AMERICAN PREFERENCE 

The Contractor certifies that its bid/offer is in compliance with 49 USC § 50101, BABA and other related 
Made in America Laws,1 U.S. statutes, guidance, and FAA policies, which provide that Federal funds may 
not be obligated unless all iron, steel and manufactured goods used in AIP funded projects are produced 
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in the United States, unless the Federal Aviation Administration has issued a waiver for the product; the 
product  is  listed as an Excepted Article, Material Or Supply  in Federal Acquisition Regulation  subpart 
25.108; or is included in the FAA Nationwide Buy American Waivers Issued list.  

The bidder or offeror must complete and submit the certification of compliance with FAA’s Buy American 
Preference,  BABA  and  Made  in  America  laws  included  herein  with  their  bid  or  offer.  The  Airport 
Sponsor/Owner  will  reject  as  nonresponsive  any  bid  or  offer  that  does  not  include  a  completed 
certification of compliance with FAA’s Buy American Preference and BABA. 

The bidder or offeror certifies that all constructions materials, defined to mean an article, material, or 
supply other than an item of primarily iron or steel; a manufactured product; cement and cementitious 
materials; aggregates such as stone, sand, or gravel; or aggregate binding agents or additives that are or 
consist primarily of: non‐ferrous metals; plastic and polymer‐based products (including polyvinylchloride, 
composite  building materials,  and  polymers  used  in  fiber  optic  cables);  glass  (including  optic  glass); 
lumber; or drywall used in the project are manufactured in the U.S. 

1 Per Executive Order 14005 “Made in America Laws” means all statutes, regulations, rules, and Executive 
Orders relating to federal financial assistance awards or federal procurement, including those that refer 
to “Buy America” or “Buy American,” that require, or provide a preference for, the purchase or acquisition 
of goods, products, or materials produced  in the United States,  including  iron, steel, and manufactured 
products offered in the United States. 

ARTICLE 5 
CIVIL RIGHTS‐GENERAL 

(49 USC § 47123) 

5.1   General Clause that is used for Contracts, Lease Agreements, and Transfer Agreements. In all its 
activities within the scope of its airport program, the Contractor agrees to comply with pertinent 
statutes,  Executive  Orders,  and  such  rules  as  identified  in  Title  VI  List  of  Pertinent 
Nondiscrimination Acts and Authorities to ensure that no person shall, on the grounds of race, 
color,  national  origin  (including  limited  English  proficiency),  creed,  sex  (including  sexual 
orientation and gender identity), age, or disability be excluded from participating in any activity 
conducted with or benefiting from Federal assistance.  

This provision is in addition to that required by Title VI of the Civil Rights Act of 1964. 

5.2   Specific Clause  that  is used  for General Contract Agreements. The above provision binds  the 
Contractor and subcontractors  from  the bid solicitation period  through  the completion of  the 
contract. 

5.3   Specific Clause  that  is used  for  Lease Agreements or Transfer Agreements.  If  the Contractor 
transfers  its  obligation  to  another,  the  transferee  is  obligated  in  the  same  manner  as  the 
Contractor.  

The above provision obligates the Contractor for the period during which the property is owned, 
used or possessed by the Contractor and the airport remains obligated to the Federal Aviation 
Administration. 
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ARTICLE 6 
CIVIL RIGHTS ‐ TITLE VI ASSURANCES 

(49 USC § 47123 and FAA Order 1400.11) 

***NOTE: SEE INSTRUCTIONS TO BIDDERS ‐ SECTION 23 FOR SOLICITATION COMPLIANCE.*** 

6.1  Title VI List of Pertinent Nondiscrimination Acts and Authorities. During the performance of this 
contract, the Contractor, for itself, its assignees, and successors in interest (hereinafter referred 
to  as  the  “Contractor”)  agrees  to  comply with  the  following  non‐discrimination  statutes  and 
authorities; including but not limited to: 

•  Title  VI  of  the  Civil  Rights  Act  of  1964  (42  USC  §  2000d  et  seq.,  78  stat.  252)  (prohibits 
discrimination on the basis of race, color, national origin);  

•  49  CFR  part  21  (Non‐discrimination  in  Federally‐Assisted  programs  of  the  Department  of 
Transportation—Effectuation of Title VI of the Civil Rights Act of 1964);  

•  The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 USC § 
4601)  (prohibits unfair  treatment of persons displaced or whose property has been  acquired 
because of Federal or Federal‐aid programs and projects);  

•  Section 504 of  the Rehabilitation Act of 1973  (29 USC  § 794 et  seq.),  as  amended  (prohibits 
discrimination on the basis of disability); and 49 CFR part 27 (Nondiscrimination on the Basis of 
Disability in Programs or Activities Receiving Federal Financial Assistance); 

•  The Age Discrimination Act of 1975, as amended (42 USC § 6101 et seq.) (prohibits discrimination 
on the basis of age); 

•  Airport  and  Airway  Improvement  Act  of  1982  (49  USC  §  47123),  as  amended  (prohibits 
discrimination based on race, creed, color, national origin, or sex);  

•  The  Civil  Rights  Restoration  Act  of  1987  (PL  100‐259)  (broadened  the  scope,  coverage  and 
applicability of Title VI of  the Civil Rights Act of 1964,  the Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs 
or  activities”  to  include  all  of  the  programs  or  activities  of  the  Federal‐aid  recipients,  sub‐
recipients and contractors, whether such programs or activities are Federally funded or not); 

•  Titles II and III of the Americans with Disabilities Act of 1990 (42 USC § 12101, et seq) (prohibit 
discrimination on  the basis of disability  in  the operation of public entities, public and private 
transportation  systems,  places  of  public  accommodation,  and  certain  testing  entities)  as 
implemented by U.S. Department of Transportation regulations at 49 CFR parts 37 and 38; 

•  The  Federal  Aviation  Administration’s Nondiscrimination  statute  (49 USC  §  47123)  (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

•  Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and  Low‐Income  Populations  (ensures  nondiscrimination  against  minority  populations  by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low‐income populations); 
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•  Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, 
and resulting agency guidance, national origin discrimination includes discrimination because of 
limited English proficiency (LEP).  To ensure compliance with Title VI, you must take reasonable 
steps to ensure that LEP persons have meaningful access to your programs [70 Fed. Reg. 74087 
(2005)]; 

•  Title  IX  of  the  Education  Amendments  of  1972,  as  amended,  which  prohibits  you  from 
discriminating because of sex in education programs or activities (20 USC § 1681, et seq). 

6.2  Compliance with Nondiscrimination Requirements. During the performance of this contract, the 
Contractor,  for  itself,  its  assignees,  and  successors  in  interest  (hereinafter  referred  to  as  the 
“Contractor”), agrees as follows: 

1)  Compliance with Regulations: The Contractor (hereinafter includes consultants) will comply with 
the Title VI List of Pertinent Nondiscrimination Acts and Authorities, as they may be amended 
from time to time, which are herein incorporated by reference and made a part of this contract. 

2)  Nondiscrimination: The Contractor, with regard to the work performed by it during the contract, 
will  not  discriminate  on  the  grounds  of  race,  color,  national  origin  (including  limited  English 
proficiency), creed, sex (including sexual orientation and gender identity), age, or disability in the 
selection  and  retention of  subcontractors,  including procurements of materials  and  leases of 
equipment.    The  Contractor  will  not  participate  directly  or  indirectly  in  the  discrimination 
prohibited by the Nondiscrimination Acts and Authorities, including employment practices when 
the contract covers any activity, project, or program set forth in Appendix B of 49 CFR part 21.  

3)  Solicitations  for  Subcontracts,  including  Procurements  of Materials  and  Equipment:    In  all 
solicitations, either by competitive bidding or negotiation made by the Contractor for work to be 
performed under a subcontract,  including procurements of materials, or  leases of equipment, 
each potential subcontractor or supplier will be notified by  the Contractor of  the contractor’s 
obligations under this contract and the Nondiscrimination Acts and Authorities on the grounds of 
race, color, or national origin.   

4)  Information and Reports: The Contractor will provide all information and reports required by the 
Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books, 
records, accounts, other sources of  information, and  its facilities as may be determined by the 
Sponsor or the Federal Aviation Administration to be pertinent to ascertain compliance with such 
Nondiscrimination Acts and Authorities and  instructions.   Where any  information required of a 
contractor is in the exclusive possession of another who fails or refuses to furnish the information, 
the  Contractor  will  so  certify  to  the  Sponsor  or  the  Federal  Aviation  Administration,  as 
appropriate, and will set forth what efforts it has made to obtain the information. 

5)  Sanctions  for  Noncompliance:  In  the  event  of  a  Contractor’s  noncompliance with  the  non‐
discrimination provisions of this contract, the Sponsor will impose such contract sanctions as it or 
the Federal Aviation Administration may determine to be appropriate, including, but not limited 
to: 

a.  Withholding payments to the Contractor under the contract until the Contractor complies; 
and/or 

b.  Cancelling, terminating, or suspending a contract, in whole or in part. 
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6)  Incorporation of Provisions: The Contractor will include the provisions of paragraphs one through 
six  in every subcontract,  including procurements of materials and  leases of equipment, unless 
exempt by the Acts, the Regulations, and directives issued pursuant thereto.  The Contractor will 
take action with respect to any subcontract or procurement as the Sponsor or the Federal Aviation 
Administration  may  direct  as  a  means  of  enforcing  such  provisions  including  sanctions  for 
noncompliance.    Provided,  that  if  the  Contractor becomes  involved  in, or  is  threatened with 
litigation by a subcontractor, or supplier because of such direction, the Contractor may request 
the Sponsor to enter into any litigation to protect the interests of the Sponsor.  In addition, the 
Contractor may request the United States to enter into the litigation to protect the interests of 
the United States. 

ARTICLE 7 
CLEAN AIR AND WATER POLLUTION CONTROL 

(2 CFR Part 200, Appendix II(G), 42 USC § 7401, et seq, 33 USC § 1251, et seq) 

CLEAN AIR AND WATER POLLUTION CONTROL 

Contractor agrees to comply with all applicable standards, orders, and regulations issued pursuant to the 
Clean Air Act (42 USC §§ 7401‐7671q) and the Federal Water Pollution Control Act as amended (33 USC 
§§ 1251‐1387). The Contractor agrees to report any violation to the Owner immediately upon discovery. 
The Owner  assumes  responsibility  for  notifying  the  Environmental  Protection  Agency  (EPA)  and  the 
Federal Aviation Administration.  

Contractor must include this requirement in all subcontracts that exceed $150,000. 

ARTICLE 8 
CONTRACT WORK HOURS AND SAFETY STANDARDS ACT REQUIREMENTS 

(2 CFR Part 200, Appendix II(E), 2 CFR § 5.5(b), 40 USC § 3702, 40 USC § 3704) 

CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS 

8.1  Overtime Requirements. No contractor or subcontractor contracting for any part of the contract 
work which may require or involve the employment of laborers or mechanics shall require or permit any 
such  laborer  or mechanic,  including watchmen  and  guards,  in  any workweek  in which  he  or  she  is 
employed on such work to work in excess of forty hours in such workweek unless such laborer or mechanic 
receives compensation at a rate not less than one and one‐half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

8.2  Violation; Liability for Unpaid Wages; Liquidated Damages. In the event of any violation of the 
clause set forth in paragraph (1) of this clause, the Contractor and any subcontractor responsible therefor 
shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the 
United States (in the case of work done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages.   Such liquidated damages shall be computed with 
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of 
the clause set forth in paragraph (1) of this clause, in the sum of $29 for each calendar day on which such 
individual was required or permitted to work in excess of the standard workweek of forty hours without 
payment of the overtime wages required by the clause set forth in paragraph (1) of this clause. 



Construction Agreement  Rehab Rwy 18/36, Twy A, B, C & Apron 
______________________________ ACI No. 22798 

 

CA‐17 

8.3  Withholding for Unpaid Wages and Liquidated Damages. The Federal Aviation Administration 
(FAA) or the Owner shall upon its own action or upon written request of an authorized representative of 
the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work 
performed by the contractor or subcontractor under any such contract or any other Federal contract with 
the same prime contractor, or any other federally‐assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, such sums as may be determined 
to  be  necessary  to  satisfy  any  liabilities  of  such  contractor  or  subcontractor  for  unpaid wages  and 
liquidated damages as provided in the clause set forth in paragraph (2) of this clause. 

8.4  Subcontractors. The Contractor or subcontractor shall insert in any subcontracts the clauses set 
forth in paragraphs (1) through (4) and also a clause requiring the subcontractor to include these clauses 
in  any  lower  tier  subcontracts.    The  prime  contractor  shall  be  responsible  for  compliance  by  any 
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this 
clause. 

ARTICLE 9 
COPELAND “ANTI‐KICKBACK” ACT 

(2 CFR § 200, Appendix II (D) and 29 CFR parts 3 and 5) 

Contractor must comply with the requirements of the Copeland “Anti‐Kickback” Act (18 USC 874 and 40 
USC  3145),  as  supplemented  by  Department  of  Labor  regulation  29  CFR  part  3.  Contractor  and 
subcontractors are prohibited from inducing, by any means, any person employed on the project to give 
up  any  part  of  the  compensation  to  which  the  employee  is  entitled.  The  Contractor  and  each 
Subcontractor must submit  to  the Sponsor, a weekly statement on  the wages paid  to each employee 
performing on covered work during the prior week. Sponsor must report any violations of the Act to the 
Federal Aviation Administration. 

ARTICLE 10 
DAVIS BACON REQUIREMENTS 

(2 CFR Part 200, Appendix II(D), 29 CFR Part 5, 49 USC § 47112(b),  
40 USC §§ 3141‐3144, 3146, and 3147) 

10.1   MINIMUM WAGES. 

a.  All  laborers  and  mechanics  employed  or  working  upon  the  site  of  the  work  will  be  paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate 
on any account (except such payroll deductions as are permitted by the Secretary of Labor under 
the Copeland Act (29 CFR Part 3)), the full amount of wages and bona fide fringe benefits (or cash 
equivalent thereof) due at time of payment computed at rates not less than those contained in 
the wage determination of  the Secretary of  Labor which  is attached hereto and made a part 
hereof,  regardless of any  contractual  relationship which may be alleged  to exist between  the 
Contractor and such laborers and mechanics.  

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 
1(b)(2) of the Davis‐Bacon Act on behalf of laborers or mechanics are considered wages paid to 
such  laborers or mechanics, subject to  the provisions of paragraph  (1)(iv) of this section; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often 
than quarterly) under plans,  funds, or programs which cover  the particular weekly period, are 
deemed  to be  constructively made or  incurred during  such weekly period. Such  laborers and 
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mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination 
for the classification of work actually performed, without regard to skill, except as provided in 29 
CFR § 5.5(a)(4). Laborers or mechanics performing work in more than one classification may be 
compensated at the rate specified for each classification for the time actually worked therein: 
Provided,  that  the  employer’s  payroll  records  accurately  set  forth  the  time  spent  in  each 
classification  in which work  is  performed.  The wage  determination  (including  any  additional 
classification and wage rates conformed under (1)(ii) of this section) and the Davis‐Bacon poster 
(WH‐1321) shall be posted at all times by the Contractor and its subcontractors at the site of the 
work in a prominent and accessible place where it can easily be seen by the workers. 

b. 
i.  The  contracting  officer  shall  require  that  any  class  of  laborers  or mechanics,  including 

helpers, which is not listed in the wage determination and which is to be employed under 
the  contract  shall  be  classified  in  conformance  with  the  wage  determination.  The 
contracting  officer  shall  approve  an  additional  classification  and wage  rate  and  fringe 
benefits therefore only when the following criteria have been met: 

(a)  The  work  to  be  performed  by  the  classification  requested  is  not  performed  by  a 
classification in the wage determination;  

(b)  The classification is utilized in the area by the construction industry; and 

(c)  The proposed wage  rate,  including  any bona  fide  fringe benefits, bears  a  reasonable 
relationship to the wage rates contained in the wage determination. 

ii.  If the Contractor and the  laborers and mechanics to be employed  in the classification (if 
known), or their representatives, and the contracting officer agree on the classification and 
wage rate (including the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the Administrator of the Wage 
and Hour Division, U.S. Department of Labor, Washington, DC 20210.  The Administrator, 
or  an  authorized  representative,  will  approve, modify,  or  disapprove  every  additional 
classification action within 30 days of receipt and so advise the contracting officer or will 
notify the contracting officer within the 30‐day period that additional time is necessary. 

iii.   In the event the Contractor, the laborers, or mechanics to be employed in the classification, 
or  their  representatives,  and  the  contracting  officer  do  not  agree  on  the  proposed 
classification and wage rate (including the amount designated for fringe benefits, where 
appropriate),  the  contracting officer  shall  refer  the questions,  including  the views of all 
interested parties and the recommendation of the contracting officer, to the Administrator 
for  determination.  The  Administrator,  or  an  authorized  representative,  will  issue  a 
determination within 30 days of receipt and so advise the contracting officer or will notify 
the contracting officer within the 30‐day period that additional time is necessary. 

iv.  The  wage  rate  (including  fringe  benefits  where  appropriate)  determined  pursuant  to 
subparagraphs (1)(ii) (B) or (C) of this paragraph, shall be paid to all workers performing 
work in the classification under this contract from the first day on which work is performed 
in the classification. 
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v.  Whenever  the minimum wage  rate prescribed  in  the  contract  for a  class of  laborers or 
mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination or shall pay another bona 
fide fringe benefit or an hourly cash equivalent thereof. 

iv.  If the Contractor does not make payments to a trustee or other third person, the Contractor 
may consider as part of  the wages of any  laborer or mechanic  the amount of any costs 
reasonably  anticipated  in providing bona  fide  fringe benefits under  a plan or program, 
Provided, that the Secretary of Labor has found, upon the written request of the Contractor, 
that the applicable standards of the Davis‐Bacon Act have been met. The Secretary of Labor 
may require  the Contractor to set aside  in a separate account assets  for the meeting of 
obligations under the plan or program. 

10.2   Withholding. The Federal Aviation Administration or the Sponsor shall upon  its own action or 
upon written request of an authorized representative of the Department of Labor withhold or cause to 
be withheld from the Contractor under this contract or any other Federal contract with the same prime 
contractor, or any other federally‐assisted contract subject to Davis‐Bacon prevailing wage requirements, 
which  is held by the same prime contractor, so much of the accrued payments or advances as may be 
considered  necessary  to  pay  laborers  and  mechanics,  including  apprentices,  trainees,  and  helpers, 
employed by the Contractor or any subcontractor the full amount of wages required by the contract. In 
the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed 
or working on the site of the work, all or part of the wages required by the contract, the Federal Aviation 
Administration may, after written notice to the Contractor, Sponsor, Applicant, or Owner, take such action 
as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds until 
such violations have ceased. 

10.3   Payrolls and Basic Records. 

a.  Payrolls  and  basic  records  relating  thereto  shall  be maintained  by  the  Contractor  during  the 
course of  the work  and preserved  for  a period of  three  years  thereafter  for  all  laborers  and 
mechanics working at the site of the work. Such records shall contain  the name, address, and 
social security number of each such worker; his or her correct classification; hourly rates of wages 
paid  (including rates of contributions or costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 1(b)(2)(B) of the Davis‐Bacon Act); daily and weekly 
number of hours worked; deductions made; and actual wages paid. Whenever the Secretary of 
Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount  of  any  costs  reasonably  anticipated  in  providing  benefits  under  a  plan  or  program 
described in section 1(b)(2)(B) of the Davis‐Bacon Act, the Contractor shall maintain records that 
show that the commitment to provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been communicated  in writing to the 
laborers or mechanics affected, and records which show the costs anticipated or the actual costs 
incurred  in  providing  such  benefits.  Contractors  employing  apprentices  or  trainees  under 
approved  programs  shall  maintain  written  evidence  of  the  registration  of  apprenticeship 
programs and certification of trainee programs, the registration of the apprentices and trainees, 
and the ratios and wage rates prescribed in the applicable programs. 
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b. 

i.  The Contractor shall submit weekly for each week in which any contract work is performed 
a copy of all payrolls to the Federal Aviation Administration if the agency is a party to the 
contract, but if the agency is not such a party, the Contractor will submit the payrolls to the 
applicant, Sponsor, or Owner, as the case may be, for transmission to the Federal Aviation 
Administration. The payrolls submitted shall set out accurately and completely all of the 
information required to be maintained under 29 CFR § 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included on weekly transmittals. Instead 
the payrolls shall only need to include an individually identifying number for each employee 
(e.g., the  last four digits of the employee’s social security number). The required weekly 
payroll  information may  be  submitted  in  any  form  desired. Optional  Form WH–347  is 
available  for  this  purpose  from  the  Wage  and  Hour  Division  Web  site  at 
https://www.dol.gov/agencies/whd/government‐contracts/construction/payroll‐
certification  or its successor site. The prime contractor is responsible for the submission of 
copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain the 
full social security number and current address of each covered worker and shall provide 
them upon request to the Federal Aviation Administration  if the agency  is a party to the 
contract, but  if  the  agency  is not  such  a party,  the Contractor will  submit  them  to  the 
applicant, Sponsor, or Owner, as the case may be, for transmission to the Federal Aviation 
Administration, the Contractor, or the Wage and Hour Division of the Department of Labor 
for purposes of an investigation or audit of compliance with prevailing wage requirements. 
It  is not a violation of  this  section  for a prime  contractor  to  require a  subcontractor  to 
provide addresses and social security numbers to the prime contractor for its own records, 
without  weekly  submission  to  the  sponsoring  government  agency  (or  the  applicant, 
Sponsor, or Owner). 

ii.  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by 
the Contractor or subcontractor or his or her agent who pays or supervises the payment of 
the persons employed under the contract and shall certify the following: 

(a)  That the payroll for the payroll period contains the information required to be provided 
under 29 CFR § 5.5(a)(3)(ii), the appropriate  information  is being maintained under 29 
CFR § 5.5 (a)(3)(i), and that such information is correct and complete; 

(b)  That  each  laborer  and  mechanic  (including  each  helper,  apprentice,  and  trainee) 
employed on the contract during the payroll period has been paid the full weekly wages 
earned, without rebate, either directly or  indirectly, and that no deductions have been 
made  either directly or  indirectly  from  the  full wages earned, other  than permissible 
deductions as set forth in Regulations, 29 CFR Part 3;  

(c)  That each laborer or mechanic has been paid not less than the applicable wage rates and 
fringe benefits or cash equivalents for the classification of work performed, as specified 
in the applicable wage determination incorporated into the contract. 

(d)  The weekly submission of a properly executed certification set forth on the reverse side 
of Optional Form WH‐347 shall satisfy the requirement for submission of the “Statement 
of Compliance” required by paragraph (3)(ii)(B) of this section. 
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(e)  The  falsification  of  any  of  the  above  certifications  may  subject  the  Contractor  or 
subcontractor to civil or criminal prosecution under Section 1001 of Title 18 and Section 
231 of Title 31 of the United States Code. 

iii.  The Contractor or subcontractor shall make the records required under paragraph (3)(i) of 
this section available for inspection, copying, or transcription by authorized representatives 
of the Sponsor, the Federal Aviation Administration, or the Department of Labor and shall 
permit such representatives to interview employees during working hours on the job. If the 
Contractor or subcontractor fails to submit the required records or to make them available, 
the  Federal  agency may,  after written  notice  to  the  Contractor,  Sponsor,  applicant,  or 
Owner,  take  such  action  as may  be  necessary  to  cause  the  suspension  of  any  further 
payment,  advance,  or  guarantee  of  funds.  Furthermore,  failure  to  submit  the  required 
records upon request or  to make such records available may be grounds  for debarment 
action pursuant to 29 CFR § 5.12. 

10.4  Apprentices and Trainees. 

a.  Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the 
work they performed when they are employed pursuant to and individually registered in a bona 
fide  apprenticeship program  registered with  the U.S. Department of  Labor,  Employment  and 
Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her 
first 90 days of probationary employment as an apprentice in such an apprenticeship program, 
who  is not  individually registered  in  the program, but who has been certified by  the Office of 
Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an apprentice. The allowable ratio of 
apprentices to journeymen on the job site in any craft classification shall not be greater than the 
ratio permitted to the contractor as to the entire work force under the registered program. Any 
worker  listed  on  a  payroll  at  an  apprentice  wage  rate,  who  is  not  registered  or  otherwise 
employed as  stated above,  shall be paid not  less  than  the applicable wage  rate on  the wage 
determination  for  the  classification  of work  actually  performed.  In  addition,  any  apprentice 
performing work on the  job site  in excess of the ratio permitted under the registered program 
shall be paid not  less  than  the applicable wage  rate on  the wage determination  for  the work 
actually performed. Where a contractor is performing construction on a project in a locality other 
than that in which its program is registered, the ratios and wage rates (expressed in percentages 
of  the  journeyman’s  hourly  rate)  specified  in  the  Contractor’s  or  subcontractor’s  registered 
program shall be observed. Every apprentice must be paid at not less than the rate specified in 
the registered program for the apprentice’s level of progress, expressed as a percentage of the 
journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid 
fringe  benefits  in  accordance  with  the  provisions  of  the  apprenticeship  program.  If  the 
apprenticeship  program  does  not  specify  fringe  benefits,  apprentices must  be  paid  the  full 
amount of fringe benefits listed on the wage determination for the applicable classification. If the 
Administrator  determines  that  a  different  practice  prevails  for  the  applicable  apprentice 
classification, fringes shall be paid in accordance with that determination. In the event the Office 
of  Apprenticeship  Training,  Employer  and  Labor  Services,  or  a  State  Apprenticeship  Agency 
recognized by the Office, withdraws approval of an apprenticeship program, the Contractor will 
no longer be permitted to utilize apprentices at less than the applicable predetermined rate for 
the work performed until an acceptable program is approved. 
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b.  Trainees. Except as provided in 29 CFR § 5.16, trainees will not be permitted to work at less than 
the  predetermined  rate  for  the work  performed  unless  they  are  employed  pursuant  to  and 
individually  registered  in  a  program which  has  received  prior  approval,  evidenced  by  formal 
certification by the U.S. Department of Labor, Employment and Training Administration. The ratio 
of  trainees  to  journeymen on  the  job site shall not be greater  than permitted under  the plan 
approved by the Employment and Training Administration. Every trainee must be paid at not less 
than the rate specified in the approved program for the trainee’s level of progress, expressed as 
a  percentage  of  the  journeyman  hourly  rate  specified  in  the  applicable wage  determination. 
Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. If 
the trainee program does not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding 
journeyman wage rate on the wage determination that provides for less than full fringe benefits 
for apprentices.  Any employee listed on the payroll at a trainee rate that is not registered and 
participating in a training plan approved by the Employment and Training Administration shall be 
paid not  less than the applicable wage rate on the wage determination for the classification of 
work actually performed.  In addition, any trainee performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  In the event the Employment and 
Training Administration withdraws approval of a training program, the Contractor will no longer 
be  permitted  to  utilize  trainees  at  less  than  the  applicable  predetermined  rate  for  the work 
performed until an acceptable program is approved. 

c.  Equal Employment Opportunity.  The utilization of apprentices, trainees, and journeymen under 
this part shall be in conformity with the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR Part 30. 

10.5  Compliance  with  Copeland  Act  Requirements.  The  Contractor  shall  comply  with  the 
requirements of 29 CFR Part 3, which are incorporated by reference in this contract. 

10.6  Subcontracts.  The  Contractor  or  subcontractor  shall  insert  in  any  subcontracts  the  clauses 
contained  in  29  CFR  §§ 5.5(a)(1)  through  (10)  and  such  other  clauses  as  the  Federal  Aviation 
Administration may by appropriate instructions require, and also a clause requiring the subcontractors 
to include these clauses in any lower tier subcontracts.  The prime contractor shall be responsible for 
the compliance by any subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR 
§ 5.5. 

10.7  Contract Termination: Debarment. A breach of the contract clauses in paragraph 1 through 10 
of this section may be grounds for termination of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR § 5.12. 

10.8   Compliance with Davis‐Bacon and Related Act Requirements. All rulings and  interpretations 
of the Davis‐Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

10.9  Disputes Concerning Labor Standards. Disputes arising out of the labor standards provisions of 
this contract shall not be subject to the general disputes clause of this contract.  Such disputes shall be 
resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR Parts 5, 6, 
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and 7. Disputes within the meaning of this clause include disputes between the Contractor (or any of its 
subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees or their 
representatives. 

10.10  Certification of Eligibility. 

a.  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person 
or firm who has an interest in the Contractor’s firm is a person or firm ineligible to be awarded 
Government contracts by virtue of section 3(a) of the Davis‐Bacon Act or 29 CFR § 5.12(a)(1). 

b.  No part of  this contract shall be subcontracted  to any person or  firm  ineligible  for award of a 
Government contract by virtue of section 3(a) of the Davis‐Bacon Act or 29 CFR § 5.12(a)(1). 

c.  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 USC § 1001. 

ARTICLE 11 
DEBARMENT AND SUSPENSION 

(2 CFR Part 180 (Subpart B), 2 CFR Part 200, Appendix II(H), 2 CFR Part 1200, 
DOT Order 4200.5, Executive Orders 12549 and 12689) 

***NOTE: SEE PROPOSAL FOR SOLICITATION COMPLIANCE. *** 

CERTIFICATION OF OFFEROR/BIDDER REGARDING DEBARMENT 

By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that neither it nor its 
principals are presently debarred or suspended by any Federal department or agency from participation 
in this transaction. 

CERTIFICATION OF LOWER TIER CONTRACTORS REGARDING DEBARMENT 

The successful bidder, by administering each lower tier subcontract that exceeds $25,000 as a “covered 
transaction”, must confirm each lower tier participant of a “covered transaction” under the project is 
not presently debarred or otherwise disqualified  from participation  in  this  federally‐assisted project.  
The successful bidder will accomplish this by: 

1. Checking the System for Award Management at website:  http://www.sam.gov. 

2. Collecting  a  certification  statement  similar  to  the  Certification  of  Offeror  /Bidder  Regarding 
Debarment, above. 

3. Inserting a clause or condition in the covered transaction with the lower tier contract. 

If the Federal Aviation Administration later determines that a lower tier participant failed to disclose to 
a  higher  tier  participant  that  it  was  excluded  or  disqualified  at  the  time  it  entered  the  covered 
transaction, the FAA may pursue any available remedies,  including suspension and debarment of the 
non‐compliant participant.  
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ARTICLE 12 
DISADVANTAGED BUSINESS ENTERPRISE 

(49 CFR part 26) 

Contract Assurance (49 CFR § 26.13) ‐ The Contractor, subrecipient or subcontractor shall not discriminate 
on the basis of race, color, national origin, or sex in the performance of this contract. The Contractor shall 
carry out applicable  requirements of 49 CFR part 26  in  the award and administration of DOT‐assisted 
contracts. Failure by the Contractor to carry out these requirements is a material breach of this contract, 
which may  result  in  the  termination  of  this  contract  or  such  other  remedy  as  the  recipient  deems 
appropriate, which may include, but is not limited to:  

(a)  Withholding monthly progress payments; 

(b)  Assessing sanctions; 

(c) Liquidated damages; and/or 

(d)  Disqualifying the Contractor from future bidding as non‐responsible. 

Prompt Payment (49 CFR § 26.29) – The prime contractor agrees to pay each subcontractor under this 
prime contract for satisfactory performance of its contract no later than thirty (30) days from the receipt 
of each payment the prime contractor receives from the Sponsor. The prime contractor agrees further to 
return retainage payments to each subcontractor within thirty (30) days after the subcontractor’s work is 
satisfactorily completed. Any delay or postponement of payment from the above referenced time frame 
may occur only for good cause following written approval of the Sponsor. This clause applies to both DBE 
and non‐DBE subcontractors. 

Termination of DBE Subcontracts (49 CFR § 26.53(f) – The prime contractor must not terminate a DBE 
subcontractor listed in response to the Instructions for Bidders, Section 20 (or an approved substitute 
DBE firm) without prior written consent of Sponsor. This includes, but is not limited to, instances in which 
the prime contractor seeks to perform work originally designated for a DBE subcontractor with its own 
forces or those of an affiliate, a non‐DBE firm, or with another DBE firm. 

The prime contractor shall utilize the specific DBEs listed to perform the work and supply the materials 
for which each is listed unless the contractor obtains written consent Sponsor. Unless Sponsor consent 
is provided, the prime contractor shall not be entitled to any payment for work or material unless it is 
performed or supplied by the listed DBE. 

Sponsor may provide such written consent only if Sponsor agrees, for reasons stated in the concurrence 
document, that the prime contractor has good cause to terminate the DBE firm. For purposes of this 
paragraph, good cause includes the circumstances listed in 49 CFR §26.53. 

Before  transmitting  to Sponsor  its  request  to  terminate and/or  substitute a DBE  subcontractor,  the 
prime contractor must give notice  in writing to the DBE subcontractor, with a copy to Sponsor, of  its 
intent to request to terminate and/or substitute, and the reason for the request. 

The prime contractor must give the DBE five days to respond to the prime contractor's notice and advise 
Sponsor and  the contractor of  the  reasons,  if any, why  it objects  to  the proposed  termination of  its 
subcontract and why  the Sponsor should not approve  the prime contractor's action.  If  required  in a 
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particular case as a matter of public necessity  (e.g., safety), Sponsor may provide a response period 
shorter than five days. 

In addition to post‐award terminations, the provisions of this section apply to preaward deletions of or 
substitutions for DBE firms put forward by offerors in negotiated procurements. 

ARTICLE 13 
DISTRACTED DRIVING 

(Executive Order 13513 and DOT Order 3902.10) 

TEXTING WHEN DRIVING 

In  accordance with  Executive  Order  13513,  “Federal  Leadership  on  Reducing  Text Messaging While 
Driving”, (10/1/2009) and DOT Order 3902.10, “Text Messaging While Driving”, (12/30/2009), the Federal 
Aviation Administration encourages recipients of Federal grant funds to adopt and enforce safety policies 
that decrease crashes by distracted drivers, including policies to ban text messaging while driving when 
performing work related to a grant or subgrant.  

In support of this initiative, the Owner encourages the Contractor to promote policies and initiatives for 
its employees and other work personnel that decrease crashes by distracted drivers,  including policies 
that ban text messaging while driving motor vehicles while performing work activities associated with the 
project.   The Contractor must  include  the  substance of  this  clause  in all  sub‐tier  contracts exceeding 
$10,000 that involve driving a motor vehicle in performance of work activities associated with the project. 

ARTICLE 14 
PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND  

VIDEO SURVEILLANCE SERVICES OR EQUIPMENT 
(2 CFR § 200, Appendix II(K), 2 CFR § 200.216) 

Contractor and Subcontractor agree to comply with mandatory standards and policies relating to use and 
procurement of certain telecommunications and video surveillance services or equipment in compliance 
with the National Defense Authorization Act (Public Law 115‐232 § 889(f)(1)). 

ARTICLE 15 
EQUAL EMPLOYMENT OPPORTUNITY (EEO) 

(2 CFR 200, Appendix II(C), 41 CFR § 60‐1.4, 41 CFR § 60‐4.3, Executive Order 11246) 

15.1  EQUAL OPPORTUNITY CLAUSE 

15.1.1  During the performance of this contract, the Contractor agrees as follows: 

a.  The  Contractor will  not  discriminate  against  any  employee  or  applicant  for  employment 
because of race, color, religion, sex, sexual orientation, gender identity, or national origin. The 
Contractor will  take  affirmative  action  to  ensure  that  applicants  are  employed,  and  that 
employees are treated during employment, without regard to their race, color, religion, sex, 
sexual orientation, gender  identify, or national origin. Such action shall  include, but not be 
limited  to,  the  following:  employment,  upgrading,  demotion,  or  transfer;  recruitment  or 
recruitment advertising; layoff, or termination; rates of pay or other forms of compensation; 
and  selection  for  training,  including  apprenticeship.  The  Contractor  agrees  to  post  in 
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conspicuous places, available  to employees and applicants  for employment, notices  to be 
provided setting forth the provisions of this nondiscrimination clause. 

b.  The Contractor will, in all solicitations or advertisements for employees placed by or on behalf 
of the Contractor, state that all qualified applicants will receive consideration for employment 
without regard to race, color, religion, sex, sexual orientation, gender  identity, or national 
origin. 

c.  The Contractor will not discharge or in any other manner discriminate against any employee 
or  applicant  for  employment  because  such  employee  or  applicant  has  inquired  about, 
discussed, or disclosed the compensation of the employee or applicant or another employee 
or applicant. This provision shall not apply to instances in which an employee who has access 
to  the  compensation  information  of  other  employees  or  applicants  as  a  part  of  such 
employee's essential  job functions discloses the compensation of such other employees or 
applicants to individuals who do not otherwise have access to such information, unless such 
disclosure is in response to a formal complaint or charge, in furtherance of an investigation, 
proceeding, hearing, or action,  including an  investigation conducted by the employer, or  is 
consistent with the contractor's legal duty to furnish information. 

d.  The Contractor will send to each labor union or representative of workers with which it has a 
collective bargaining agreement or other contract or understanding, a notice to be provided 
by the agency contracting officer, advising the labor union or workers’ representative of the 
Contractor’s commitments under this section 202 of Executive Order 11246 of September 24, 
1965, and shall post copies of the notice  in conspicuous places available to employees and 
applicants for employment. 

e.  The Contractor will comply with all provisions of Executive Order 11246 of September 24, 
1965, and of the rules, regulations, and relevant orders of the Secretary of Labor. 

f.  The Contractor will furnish all information and reports required by Executive Order 11246 of 
September 24, 1965, and by the rules, regulations, and orders of the Secretary of Labor, or 
pursuant  thereto,  and  will  permit  access  to  his  books,  records,  and  accounts  by  the 
contracting  agency  and  the  Secretary  of  Labor  for  purposes  of  investigation  to  ascertain 
compliance with such rules, regulations, and orders. 

g.  In  the event of  the Contractor’s noncompliance with  the nondiscrimination clauses of  this 
contract  or  with  any  such  rules,  regulations,  or  orders,  this  contract may  be  canceled, 
terminated, or suspended in whole or in part and the Contractor may be declared ineligible 
for  further Government  contracts  in  accordance with procedures  authorized  in  Executive 
Order 11246 of September 24, 1965, and such other sanctions may be imposed and remedies 
invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, 
or order of the Secretary of Labor, or as otherwise provided by law. 

h.  The Contractor will include the provisions of paragraphs (1) through (8) in every subcontract 
or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor 
issued pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that such 
provisions will be binding upon each subcontractor or vendor. The Contractor will take such 
action with respect to any subcontract or purchase order as may be directed by the Secretary 
of  Labor as a means of enforcing  such provisions,  including  sanctions  for noncompliance: 
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Provided, however, that  in the event the contractor becomes  involved  in, or  is threatened 
with,  litigation with a subcontractor or vendor as a result of such direction, the Contractor 
may  request  the United States  to enter  into such  litigation  to protect  the  interests of  the 
United States. 

15.2  STANDARD  FEDERAL  EQUAL  EMPLOYMENT  OPPORTUNITY  CONSTRUCTION  CONTRACT 
SPECIFICATIONS 

15.2.1  As used in these specifications:  

a.  “Covered area” means  the geographical area described  in  the  solicitation  from which  this 
contract resulted; 

b.  “Director” means Director, Office of Federal Contract Compliance Programs  (OFCCP), U.S. 
Department of Labor, or any person to whom the Director delegates authority; 

c.  “Employer  identification number” means  the  Federal  social  security number used on  the 
Employer’s Quarterly Federal Tax Return, U.S. Treasury Department Form 941; 

d.  “Minority” includes:  

(i)  Black (all persons having origins in any of the Black African racial groups not of Hispanic 
origin); 

(ii)  Hispanic  (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or 
other Spanish culture or origin, regardless of race); 

(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples of the 
Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 

(iv) American Indian or Alaskan native (all persons having origins in any of the original peoples 
of North America  and maintaining  identifiable  tribal  affiliations  through membership  and 
participation or community identification). 

15.2.2  Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the 
work  involving any  construction  trade,  it  shall physically  include  in each  subcontract  in excess of 
$10,000 the provisions of these specifications and the Notice which contains the applicable goals for 
minority and female participation and which is set forth in the solicitations from which this contract 
resulted. 

15.2.3  If the Contractor  is participating (pursuant to 41 CFR part 60‐4.5)  in a Hometown Plan 
approved by  the U.S. Department of  Labor  in  the  covered  area either  individually or  through  an 
association,  its  affirmative  action  obligations  on  all  work  in  the  Plan  area  (including  goals  and 
timetables) shall be in accordance with that Plan for those trades which have unions participating in 
the Plan. Contractors must be able  to demonstrate  their participation  in and compliance with  the 
provisions of any such Hometown Plan.  Each contractor or subcontractor participating in an approved 
plan is individually required to comply with its obligations under the EEO clause and to make a good 
faith effort to achieve each goal under the Plan in each trade in which it has employees. The overall 
good faith performance by other contractors or subcontractors toward a goal  in an approved Plan 
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does not excuse  any  covered  contractor’s or  subcontractor’s  failure  to  take  good  faith efforts  to 
achieve the Plan goals and timetables. 

15.2.4  The  Contractor  shall  implement  the  specific  affirmative  action  standards  provided  in 
paragraphs 7a through 7p of these specifications.  The goals set forth in the solicitation from which 
this contract resulted are expressed as percentages of the total hours of employment and training of 
minority  and  female  utilization  the  Contractor  should  reasonably  be  able  to  achieve  in  each 
construction trade in which it has employees in the covered area. Covered construction contractors 
performing construction work in a geographical areas where they do not have a Federal or federally 
assisted  construction  contract  shall  apply  the  minority  and  female  goals  established  for  the 
geographical area where the work is being performed.  Goals are published periodically in the Federal 
Register  in  notice  form,  and  such  notices may  be  obtained  from  any Office  of  Federal  Contract 
Compliance Programs office or  from Federal procurement  contracting officers.   The Contractor  is 
expected to make substantially uniform progress in meeting its goals in each craft during the period 
specified. 

15.2.5  Neither the provisions of any collective bargaining agreement, nor the failure by a union 
with whom the Contractor has a collective bargaining agreement, to refer either minorities or women 
shall excuse the Contractor’s obligations under these specifications, Executive Order 11246, or the 
regulations promulgated pursuant thereto. 

15.2.6  In order for the nonworking training hours of apprentices and trainees to be counted in 
meeting  the goals, such apprentices and  trainees must be employed by the Contractor during  the 
training period, and the Contractor must have made a commitment to employ the apprentices and 
trainees at the completion of their training, subject to the availability of employment opportunities.  
Trainees must be trained pursuant to training programs approved by the U.S. Department of Labor. 

15.2.7  The  Contractor  shall  take  specific  affirmative  actions  to  ensure  equal  employment 
opportunity.  The evaluation of the Contractor’s compliance with these specifications shall be based 
upon  its effort to achieve maximum results from  its actions.   The Contractor shall document these 
efforts fully, and shall implement affirmative action steps at least as extensive as the following:  

a.  Ensure and maintain a working environment free of harassment, intimidation, and coercion 
at all sites, and in all facilities at which the Contractor’s employees are assigned to work.  The 
Contractor, where possible, will assign two or more women to each construction project. The 
Contractor  shall  specifically  ensure  that  all  foremen,  superintendents,  and  other  onsite 
supervisory personnel are aware of and carry out the Contractor’s obligation to maintain such 
a working environment, with specific attention to minority or female individuals working at 
such sites or in such facilities. 

b.  Establish and maintain a  current  list of minority and  female  recruitment  sources, provide 
written  notification  to  minority  and  female  recruitment  sources  and  to  community 
organizations when the Contractor or  its unions have employment opportunities available, 
and maintain a record of the organizations’ responses. 

c.  Maintain a current file of the names, addresses, and telephone numbers of each minority and 
female off‐the‐street applicant and minority or female referral from a union, a recruitment 
source, or community organization and of what action was taken with respect to each such 
individual.  If such individual was sent to the union hiring hall for referral and was not referred 



Construction Agreement  Rehab Rwy 18/36, Twy A, B, C & Apron 
______________________________ ACI No. 22798 

 

CA‐29 

back to the Contractor by the union or, if referred, not employed by the Contractor, this shall 
be documented in the file with the reason therefor, along with whatever additional actions 
the Contractor may have taken. 

d.  Provide immediate written notification to the Director when the union or unions with which 
the Contractor has a collective bargaining agreement has not referred  to the Contractor a 
minority  person  or  woman  sent  by  the  Contractor,  or  when  the  Contractor  has  other 
information that the union referral process has impeded the Contractor’s efforts to meet its 
obligations. 

e.  Develop on‐the‐job training opportunities and/or participate in training programs for the area 
which  expressly  include  minorities  and  women,  including  upgrading  programs  and 
apprenticeship  and  trainee  programs  relevant  to  the  Contractor’s  employment  needs, 
especially those programs funded or approved by the Department of Labor.  The Contractor 
shall provide notice of these programs to the sources compiled under 7b above. 

f.  Disseminate  the  Contractor’s  EEO  policy  by  providing  notice  of  the  policy  to  unions  and 
training programs and requesting their cooperation in assisting the Contractor in meeting its 
EEO obligations; by including it in any policy manual and collective bargaining agreement; by 
publicizing it in the company newspaper, annual report, etc.; by specific review of the policy 
with all management personnel and with all minority and female employees at least once a 
year; and by posting the company EEO policy on bulletin boards accessible to all employees 
at each location where construction work is performed. 

g.  Review, at least annually, the company’s EEO policy and affirmative action obligations under 
these specifications with all employees having any responsibility for hiring, assignment, layoff, 
termination, or other employment decisions  including  specific  review of  these  items with 
onsite  supervisory  personnel  such  superintendents,  general  foremen,  etc.,  prior  to  the 
initiation of construction work at any job site.  A written record shall be made and maintained 
identifying the time and place of these meetings, persons attending, subject matter discussed, 
and disposition of the subject matter. 

h.  Disseminate the Contractor’s EEO policy externally by  including  it  in any advertising  in the 
news media, specifically  including minority and  female news media, and providing written 
notification  to  and  discussing  the  Contractor’s  EEO  policy  with  other  contractors  and 
subcontractors with whom the Contractor does or anticipates doing business. 

i.  Direct  its  recruitment efforts, both oral and written,  to minority,  female, and  community 
organizations,  to  schools with minority  and  female  students  and  to minority  and  female 
recruitment  and  training  organizations  serving  the  Contractor’s  recruitment  area  and 
employment  needs.   Not  later  than  one month  prior  to  the  date  for  the  acceptance  of 
applications for apprenticeship or other training by any recruitment source, the Contractor 
shall send written notification to organizations such as the above, describing the openings, 
screening procedures, and tests to be used in the selection process. 

j.  Encourage present minority and  female employees  to  recruit other minority persons and 
women and, where reasonable, provide after school, summer, and vacation employment to 
minority and female youth both on the site and in other areas of a contractor’s work force. 
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k.  Validate all tests and other selection requirements where there is an obligation to do so under 
41 CFR part 60‐3. 

l.  Conduct, at  least annually, an  inventory and evaluation at  least of all minority and  female 
personnel,  for  promotional  opportunities  and  encourage  these  employees  to  seek  or  to 
prepare for, through appropriate training, etc., such opportunities. 

m.  Ensure  that  seniority practices,  job classifications, work assignments, and other personnel 
practices do not have a discriminatory effect by  continually monitoring all personnel and 
employment related activities to ensure that the EEO policy and the Contractor’s obligations 
under these specifications are being carried out. 

n.  Ensure that all facilities and company activities are nonsegregated except that separate or 
single‐user  toilet  and  necessary  changing  facilities  shall  be  provided  to  assure  privacy 
between the sexes. 

o.  Document and maintain a record of all solicitations of offers for subcontracts from minority 
and  female  construction  contractors and  suppliers,  including  circulation of  solicitations  to 
minority and female contractor associations and other business associations.  

p.  Conduct a review, at least annually, of all supervisor’s adherence to and performance under 
the Contractor’s EEO policies and affirmative action obligations. 

15.2.8   Contractors  are  encouraged  to  participate  in  voluntary  associations, which  assist  in 
fulfilling  one  or more  of  their  affirmative  action  obligations  (7a  through  7p).    The  efforts  of  a 
contractor association, joint contractor‐union, contractor‐community, or other similar group of which 
the Contractor  is  a member  and participant may be  asserted  as  fulfilling  any one or more of  its 
obligations  under  7a  through  7p  of  these  specifications  provided  that  the  Contractor  actively 
participates in the group, makes every effort to assure that the group has a positive impact on the 
employment of minorities  and women  in  the  industry, ensures  that  the  concrete benefits of  the 
program are reflected in the Contractor’s minority and female workforce participation, makes a good 
faith effort  to meet  its  individual goals and  timetables, and can provide access  to documentation 
which demonstrates the effectiveness of actions taken on behalf of the Contractor.  The obligation to 
comply, however, is the Contractor’s and failure of such a group to fulfill an obligation shall not be a 
defense for the Contractor’s noncompliance. 

15.2.9  A single goal for minorities and a separate single goal for women have been established.  
The  Contractor,  however,  is  required  to  provide  equal  employment  opportunity  and  to  take 
affirmative action for all minority groups, both male and female, and all women, both minority and 
non‐minority.  Consequently, the Contractor may be in violation of the Executive Order if a particular 
group is employed in a substantially disparate manner (for example, even though the Contractor has 
achieved its goals for women generally, the Contractor may be in violation of the Executive Order if a 
specific minority group of women is underutilized). 

15.2.10  The Contractor shall not use the goals and timetables or affirmative action standards to 
discriminate  against  any  person  because  of  race,  color,  religion,  sex,  sexual  orientation,  gender 
identity, or national origin. 
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15.2.11  The Contractor shall not enter  into any subcontract with any person or  firm debarred 
from Government contracts pursuant to Executive Order 11246. 

15.2.12  The  Contractor  shall  carry  out  such  sanctions  and  penalties  for  violation  of  these 
specifications  and  of  the  Equal  Opportunity  Clause,  including  suspension,  termination,  and 
cancellation of existing  subcontracts  as may be  imposed or ordered pursuant  to Executive Order 
11246, as amended, and its implementing regulations, by the Office of Federal Contract Compliance 
Programs. Any contractor who fails to carry out such sanctions and penalties shall be in violation of 
these specifications and Executive Order 11246, as amended. 

15.2.13  The Contractor,  in  fulfilling  its obligations under  these  specifications,  shall  implement 
specific affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of 
these specifications, so as to achieve maximum results from its efforts to ensure equal employment 
opportunity.  If  the Contractor  fails  to  comply with  the  requirements of  the  Executive Order,  the 
implementing regulations, or these specifications, the Director shall proceed in accordance with 41 
CFR part 60‐4.8. 

15.2.14  The Contractor shall designate a responsible official to monitor all employment related 
activity to ensure that the company EEO policy is being carried out, to submit reports relating to the 
provisions hereof as may be required by the Government, and to keep records.  Records shall at least 
include  for  each  employee,  the  name,  address,  telephone  numbers,  construction  trade,  union 
affiliation  if any, employee  identification number when assigned, social security number, race, sex, 
status  (e.g., mechanic,  apprentice,  trainee,  helper,  or  laborer),  dates  of  changes  in  status,  hours 
worked per week in the indicated trade, rate of pay, and locations at which the work was performed.  
Records shall be maintained in an easily understandable and retrievable form; however, to the degree 
that existing records satisfy this requirement, contractors shall not be required to maintain separate 
records. 

15.2.15  Nothing herein provided shall be construed as a limitation upon the application of other 
laws which establish different standards of compliance or upon the application of requirements for 
the hiring of local or other area residents (e.g. those under the Public Works Employment Act of 1977 
and the Community Development Block Grant Program). 

ARTICLE 16 
FEDERAL FAIR LABOR STANDARDS ACT (FEDERAL MINIMUM WAGE)  

(29 USC § 201, et seq, 2 CFR § 200.430) 

All contracts and subcontracts that result from this solicitation incorporate by reference the provisions 
of 29 CFR part 201, the Federal Fair Labor Standards Act (FLSA), with the same force and effect as if 
given  in  full  text.  The  FLSA  sets minimum  wage,  overtime  pay,  recordkeeping,  and  child  labor 
standards for full and part‐time workers. 

The Contractor has full responsibility to monitor compliance to the referenced statute or regulation. 
The Contractor must address any claims or disputes that arise from this requirement directly with the 
U.S. Department of Labor – Wage and Hour Division. 
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ARTICLE 17 
LOBBYING AND INFLUENCING FEDERAL EMPLOYEES 

 (31 USC § 1352 – Byrd Anti‐Lobbying Amendment, 2 CFR part 200, Appendix II(I), 
and 49 CFR part 20, Appendix A) 

CERTIFICATION REGARDING LOBBYING 

17.1  The Bidder or Offeror certifies by signing and submitting this bid or proposal, to the best of his or 
her knowledge and belief, that: 

17.1.1  No Federal appropriated funds have been paid or will be paid, by or on behalf of the Bidder 
or Offeror, to any person for influencing or attempting to influence an officer or employee of 
an agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal contract, the making of 
any  Federal  grant,  the making  of  any  Federal  loan,  the  entering  into  of  any  cooperative 
agreement, and  the extension, continuation,  renewal, amendment, or modification of any 
Federal contract, grant, loan, or cooperative agreement. 

17.1.2  If any  funds other  than Federal appropriated  funds have been paid or will be paid  to any 
person  for  influencing or attempting  to  influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned  shall  complete  and  submit  Standard  Form‐LLL,  “Disclosure  Form  to  Report 
Lobbying,” in accordance with its instructions. 

17.1.3  The undersigned shall require that the language of this certification be included in the award 
documents  for all sub‐awards at all  tiers  (including subcontracts, subgrants, and contracts 
under grants, loans, and cooperative agreements) and that all sub‐recipients shall certify and 
disclose accordingly. 

This certification  is a material representation of fact upon which reliance was placed when 
this transaction was made or entered  into. Submission of this certification  is a prerequisite 
for making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any 
person who fails to file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 

ARTICLE 18 
PROHIBITION OF SEGREGATED FACILITIES 

(2 CFR Part 200, Appendix II(C), 41 CFR Part 60‐1) 

18.1  The Contractor agrees  that  it does not and will not maintain or provide  for  its employees any 
segregated  facilities at any of  its establishments, and  that  it does not and will not permit  its 
employees to perform their services at any location under its control where segregated facilities 
are maintained. The Contractor agrees  that a breach of  this  clause  is a violation of  the Equal 
Employment Opportunity clause in this contract.  

18.2  “Segregated facilities,” as used in this clause, means any waiting rooms, work areas, rest rooms 
and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage 
or  dressing  areas,  parking  lots,  drinking  fountains,  recreation  or  entertainment  areas, 
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transportation,  and  housing  facilities  provided  for  employees  that  are  segregated  by  explicit 
directive or are  in  fact  segregated on  the basis of  race,  color,  religion,  sex, or national origin 
because of written or oral policies or employee custom. The term does not include separate or 
single‐user rest rooms or necessary dressing or sleeping areas provided to assure privacy between 
the sexes. 

18.3  The Contractor shall include this clause in every subcontract and purchase order that is subject to 
the Equal Employment Opportunity clause of this contract. 

ARTICLE 19 
OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 

(29 CFR part 1910) 

All contracts and subcontracts that result from this solicitation incorporate by reference the requirements 
of 29 CFR Part 1910 with the same force and effect as if given in full text. The employer must provide a 
work environment that is free from recognized hazards that may cause death or serious physical harm to 
the employee. The employer retains full responsibility to monitor its compliance and their subcontractor’s 
compliance with the applicable requirements of the Occupational Safety and Health Act of 1970 (20 CFR 
Part 1910). The employer must address any claims or disputes that pertain to a referenced requirement 
directly with the U.S. Department of Labor – Occupational Safety and Health Administration. 

ARTICLE 20 
PROCUREMENT OF RECOVERED MATERIALS 

(2 CFR § 200.323, 2 CFR Part 200, Appendix II(J), 40 CFR Part 247, 
42 USC § 6901, et seq (Resource Conservation and Recovery Act (RCRA))) 

Contractor and  subcontractor agree  to  comply with Section 6002 of  the Solid Waste Disposal Act, as 
amended by the Resource Conservation and Recovery Act, and the regulatory provisions of 40 CFR Part 
247. In the performance of this contract and to the extent practicable, the Contractor and subcontractors 
are to use of products containing the highest percentage of recovered materials for items designated by 
the Environmental Protection Agency (EPA) under 40 CFR Part 247 whenever: 

(a)  The contract requires procurement of $10,000 or more of a designated item during the fiscal 
year; or, 

(b)  The contractor has procured $10,000 or more of a designated  item using Federal  funding 
during the previous fiscal year. 

The list of EPA‐designated items is available at at www.epa.gov/smm/comprehensive‐procurement‐
guidelines‐construction‐products. 

Section 6002(c) establishes exceptions to the preference for recovery of EPA‐designated products if the 
contractor can demonstrate the item is: 

(a)  Not  reasonably  available within  a  timeframe  providing  for  compliance with  the  contract 
performance schedule;  

(b)  Fails to meet reasonable contract performance requirements; or 

(c)  Is only available at an unreasonable price. 
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ARTICLE 21 
SEISMIC SAFETY 
(49 CFR Part 41) 

Not Applicable. 

ARTICLE 22 
TAX DELINQUENCY AND FELONY CONVICTIONS 

(Section 8113 of the Consolidated Appropriations Act, 2022 (Public Law 117‐103) and similar 
provisions 

 in subsequent appropriations acts. DOT Order 4200.6 – Appropriations Act Requirements for 
Procurement and Non‐Procurement Regarding Tax Delinquency and Felony Convictions) 

CERTIFICATION OF OFFEROR/BIDDER REGARDING TAX DELINQUENCY AND FELONY CONVICTIONS 

The applicant must complete the following two certification statements. The applicant must indicate its 
current status as it relates to tax delinquency and felony conviction by inserting a checkmark () in the 
space following the applicable response. The applicant agrees that, if awarded a contract resulting from 
this solicitation, it will incorporate this provision for certification in all lower tier subcontracts. 

Certifications 

(a)  The applicant represents that it is (  ) is not ( ) a corporation that has any unpaid Federal 
tax  liability that has been assessed, for which all  judicial and administrative remedies have 
been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax liability. 

(b)  The applicant  represents  that  it  is  (   )  is not  ( ) a corporation  that was convicted of a 
criminal violation under any Federal law within the preceding 24 months. 

Note: If an applicant responds in the affirmative to either of the above representations, the applicant is 
ineligible to receive an award unless the sponsor has received notification from the agency suspension 
and debarment official (SDO) that the SDO has considered suspension or debarment and determined that 
further action is not required to protect the Government’s interests. The applicant therefore must provide 
information to the Sponsor about  its tax  liability or conviction to the Sponsor, who will then notify the 
FAA  Airports District Office, which will  then  notify  the  agency’s  SDO  to  facilitate  completion  of  the 
required considerations before award decisions are made. 

Term Definitions 

Felony conviction: Felony conviction means a conviction within the preceding twenty‐four (24) months of 
a felony criminal violation under any Federal law and includes conviction of an offense defined in a section 
of  the U.S. code  that specifically classifies  the offense as a  felony and conviction of an offense  that  is 
classified as a felony under 18 U.S.C. § 3559. 

Tax Delinquency: A tax delinquency is any unpaid Federal tax liability that has been assessed, for which 
all judicial and administrative remedies have been exhausted, or have lapsed, and that is not being paid 
in a timely manner pursuant to an agreement with the authority responsible for collecting the tax liability. 
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ARTICLE 23 
TERMINATION OF CONTRACT 

(2 CFR Part 200, Appendix II(B), FAA Advisory Circular 150/5370‐10, Section 80‐09) 

TERMINATION FOR CONVENIENCE (CONSTRUCTION & EQUIPMENT CONTRACTS) 

The Sponsor may terminate this contract in whole or in part at any time by providing written notice to the 
Contractor. Such action may be without cause and without prejudice  to any other  right or  remedy of 
Sponsor. Upon receipt of a written notice of termination, except as explicitly directed by the Sponsor, the 
Contractor  shall  immediately  proceed  with  the  following  obligations  regardless  of  any  delay  in 
determining or adjusting amounts due under this clause: 

(a)  Contractor must immediately discontinue work as specified in the written notice. 

(b)  Terminate all subcontracts to the extent they relate to the work terminated under the notice. 

(c)  Discontinue orders for materials and services except as directed by the written notice. 

(d)  Deliver to the Sponsor all fabricated and partially fabricated parts, completed and partially 
completed work,  supplies,  equipment  and materials  acquired prior  to  termination of  the 
work, and as directed in the written notice. 

(e)  Complete performance of the work not terminated by the notice. 

(f)  Take action as directed by the Sponsor to protect and preserve property and work related to 
this contract that Sponsor will take possession. 

Sponsor agrees to pay Contractor for:  

(a)  completed and acceptable work executed in accordance with the contract documents prior 
to the effective date of termination; 

(b)  documented expenses sustained prior to the effective date of termination in performing work 
and  furnishing  labor, materials,  or  equipment  as  required  by  the  contract  documents  in 
connection with uncompleted work; 

(c)  reasonable  and  substantiated  claims,  costs,  and  damages  incurred  in  settlement  of 
terminated contracts with Subcontractors and Suppliers; and 

(d)  reasonable and substantiated expenses to the Contractor directly attributable to Sponsor’s 
termination action. 

Sponsor will not pay Contractor for loss of anticipated profits or revenue or other economic loss arising 
out of or resulting from the Sponsor’s termination action. 

The rights and remedies this clause provides are in addition to any other rights and remedies provided by 
law or under this contract. 
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TERMINATION FOR DEFAULT (CONSTRUCTION) 

Section  80‐09  of  FAA  Advisory  Circular  150/5370‐10  establishes  conditions,  rights,  and  remedies 
associated with Sponsor termination of this contract due to default of the Contractor. 

TERMINATION FOR DEFAULT (EQUIPMENT) 

The Sponsor may, by written notice of default to the Contractor, terminate all or part of this Contract if 
the Contractor: 

(a)  Fails to commence the Work under the Contract within the time specified in the Notice‐ to‐
Proceed; 

(b)  Fails to make adequate progress as to endanger performance of this Contract in accordance 
with its terms; 

(c)  Fails to make delivery of the equipment within the time specified in the Contract, including 
any Sponsor approved extensions; 

(d)  Fails to comply with material provisions of the Contract; 

(e)  Submits certifications made under the Contract and as part of their proposal that include false 
or fraudulent statements; or 

(f)  Becomes insolvent or declares bankruptcy. 

If one or more of the stated events occur, the Sponsor will give notice in writing to the Contractor and 
Surety of its intent to terminate the contract for cause. At the Sponsor’s discretion, the notice may allow 
the Contractor and Surety an opportunity to cure the breach or default. 

If within 10 days of the receipt of notice, the Contractor or Surety fails to remedy the breach or default to 
the satisfaction of the Sponsor, the Sponsor has authority to acquire equipment by other procurement 
action. The Contractor will be liable to the Sponsor for any excess costs the Sponsor incurs for acquiring 
such similar equipment. 

Payment  for completed equipment delivered to and accepted by the Sponsor shall be at  the Contract 
price.  The  Sponsor may  withhold  from  amounts  otherwise  due  the  Contractor  for  such  completed 
equipment,  such  sum as  the Sponsor determines  to be necessary  to protect  the Sponsor against  loss 
because of Contractor default. 

Sponsor will not terminate the Contractor’s right to proceed with the Work under this clause if the delay 
in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence  of  the  Contractor.  Examples  of  such  acceptable  causes  include:  acts  of  God,  acts  of  the 
Sponsor,  acts  of  another  Contractor  in  the  performance  of  a  contract with  the  Sponsor,  and  severe 
weather events that substantially exceed normal conditions for the location. 

If, after termination of the Contractor’s right to proceed, the Sponsor determines that the Contractor was 
not in default, or that the delay was excusable, the rights and obligations of the parties will be the same 
as if the Sponsor issued the termination for the convenience the Sponsor. 
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The rights and remedies of the Sponsor  in this clause are  in addition to any other rights and remedies 
provided by law or under this contract. 

ARTICLE 24 
TRADE RESTRICTION CLAUSE 

(49 USC § 50104, 49 CFR part 30) 

***NOTE: SEE PROPOSAL FOR SOLICITATION COMPLIANCE. *** 

TRADE RESTRICTION CERTIFICATION 

By submission of an offer, the Offeror certifies that with respect to this solicitation and any resultant 
contract, the Offeror – 

(a)  is not owned or controlled by one or more citizens of a  foreign country  included  in the  list of 
countries that discriminate against U.S. firms as published by the Office of the United States Trade 
Representative (USTR); 

(b)  has not knowingly entered into any contract or subcontract for this project with a person that is 
a citizen or national of a foreign country included on the list of countries that discriminate against 
U.S. firms as published by the USTR; and  

(c)  has not entered  into any subcontract for any product to be used on the Federal project that  is 
produced in a foreign country included on the list of countries that discriminate against U.S. firms 
published by the USTR. 

This certification concerns a matter within the jurisdiction of an agency of the United States of America 
and  the making  of  a  false,  fictitious,  or  fraudulent  certification may  render  the maker  subject  to 
prosecution under Title 18 USC § 1001. 

The Offeror/Contractor must provide immediate written notice to the Owner if the Offeror/Contractor 
learns that  its certification or that of a subcontractor was erroneous when submitted or has become 
erroneous by reason of changed circumstances.  The Contractor must require subcontractors provide 
immediate written notice to the Contractor if at any time it learns that its certification was erroneous 
by reason of changed circumstances. 

Unless the restrictions of this clause are waived by the Secretary of Transportation in accordance with 
49 CFR § 30.17, no contract shall be awarded to an Offeror or subcontractor:  

(a)  who is owned or controlled by one or more citizens or nationals of a foreign country included 
on the list of countries that discriminate against U.S. firms published by the USTR; or  

(b)  whose  subcontractors  are owned or  controlled by one or more  citizens or nationals of  a 
foreign country on such USTR list; or  

(c)  who incorporates in the public works project any product of a foreign country on such USTR 
list. 

Nothing contained in the foregoing shall be construed to require establishment of a system of records 
in  order  to  render,  in  good  faith,  the  certification  required  by  this  provision.    The  knowledge  and 
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information of a contractor  is not required to exceed that which  is normally possessed by a prudent 
person in the ordinary course of business dealings. 

The Offeror agrees that,  if awarded a contract resulting  from this solicitation,  it will  incorporate this 
provision for certification without modification in all lower tier subcontracts. The Contractor may rely 
on the certification of a prospective subcontractor that it is not a firm from a foreign country included 
on the list of countries that discriminate against U.S. firms as published by USTR, unless the Offeror has 
knowledge that the certification is erroneous. 

This certification is a material representation of fact upon which reliance was placed when making an 
award.  If it is later determined that the Contractor or subcontractor knowingly rendered an erroneous 
certification, the Federal Aviation Administration (FAA) may direct through the Owner cancellation of 
the contract or subcontract for default at no cost to the Owner or the FAA. 

ARTICLE 25 
VETERAN’S PREFERENCE 

(49 USC § 47112(c)) 

In  the  employment  of  labor  (excluding  executive,  administrative,  and  supervisory  positions),  the 
Contractor and all sub‐tier contractors must give preference to covered veterans as defined within Title 
49 United States Code Section 47112. Covered veterans  include Vietnam‐era  veterans, Persian Gulf 
veterans, Afghanistan‐Iraq war veterans, disabled veterans, and small business concerns (as defined by 
15 USC 632) owned and controlled by disabled veterans. This preference only applies when there are 
covered veterans readily available and qualified to perform the work to which the employment relates. 

ARTICLE 26 
DOMESTIC PREFERENCES FOR PROCUREMENTS 
(2 CFR § 200.322, 2 CFR Part 200, Appendix II(L)) 

CERTIFICATION REGARDING DOMESTIC PREFERENCES FOR PROCUREMENTS 

The Bidder or Offeror certifies by signing and submitting this bid or proposal that, to the greatest extent 
practicable, the Bidder or Offeror has provided a preference for the purchase, acquisition, or use of goods, 
products, or materials produced in the United States (including, but not limited to, iron, aluminum, steel, 
cement, and other manufactured products) in compliance with 2 CFR § 200.322. 

 
[Signatures of on Following Page] 
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IN WITNESS WHEREOF, the parties have entered into this Agreement as of the first date written above. 
 

TWO SIGNATURES ARE REQUIRED FOR CORPORATIONS:  
(1)  CHAIRPERSON OF THE BOARD, PRESIDENT, OR VICE PRESIDENT; AND  
(2)  SECRETARY, CHIEF FINANCIAL OFFICER OR TREASURER. 

 
_____________________________________ (Contractor 
 
 
By: _______________________________________    Date: __________________________ 
 
Name: _____________________________________ 
 
Title: ______________________________________ 
 
 
By: _______________________________________    Date: __________________________ 
 
Name: _____________________________________ 
 
Title: ______________________________________ 
 
COUNTY OF HUMBOLDT: 
 
 
By: _______________________________________    Date: __________________________ 
       Cody Raggatz C.M. 
       Department of Avaitaion 
 
         
INSURANCE AND INDEMNIFICATION REQUIREMENTS APPROVED: 
 
 
By: _______________________________________    Date: __________________________ 
       Risk Management             
 
LIST OF EXHIBITS:             
 
Exhibit A – Scope of Work  
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EXHIBIT A 

SCOPE OF WORK 
 
The work to be performed by CONTRACTOR shall be as described below. 
 
CONTRACTOR shall furnish all Labor, Tools, Equipment and Materials and perform all the work to provide a complete 
functional system including, but not limited to: 
 

REHABILITATE RUNWAY 18/36, TAXIWAY A, TAXIWAY B, TAXIWAY C, AND APRON 
 
Attachment A – Contract Documents Including Detailed Specifications 
Attachment B – Construction Drawings 
 
 



Davis Bacon Act – Wage Determination  DBA‐1   

22798 Garberville Airport 

"General Decision Number: CA20240004 03/01/2024 
 
Superseded General Decision Number: CA20230004 
 
State: California 
 
Construction Types: Heavy (Heavy and Dredging) and Highway 
 
 
Counties: Del Norte, Humboldt, Lake and Mendocino Counties in  
California. 
 
 
DREDGING PROJECTS (does not include hopper dredge work); HEAVY 
CONSTRUCTION PROJECTS (does not include water well drilling); 
AND HIGHWAY CONSTRUCTION PROJECTS 
 
Note: Contracts subject to the Davis-Bacon Act are generally 
required to pay at least the applicable minimum wage rate 
required under Executive Order 14026 or Executive Order 13658. 
Please note that these Executive Orders apply to covered 
contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but do not apply to 
contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(1). 
 
______________________________________________________________ 
|If the contract is entered    |. Executive Order 14026      | 
|into on or after January 30,  |  generally applies to the   | 
|2022, or the contract is      |  contract.                  | 
|renewed or extended (e.g., an |. The contractor must pay    | 
|option is exercised) on or    |  all covered workers at     | 
|after January 30, 2022:       |  least $17.20 per hour (or  | 
|                              |  the applicable wage rate   | 
|                              |  listed on this wage        | 
|                              |  determination, if it is    | 
|                              |  higher) for all hours      | 
|                              |  spent performing on the    | 
|                              |  contract in 2024.          | 
|______________________________|_____________________________| 
|If the contract was awarded on|. Executive Order 13658      | 
|or between January 1, 2015 and|  generally applies to the   | 
|January 29, 2022, and the     |  contract.                  | 
|contract is not renewed or    |. The contractor must pay all| 
|extended on or after January  |  covered workers at least   | 
|30, 2022:                     |  $12.90 per hour (or the    | 
|                              |  applicable wage rate listed| 
|                              |  on this wage determination,| 
|                              |  if it is higher) for all   | 
|                              |  hours spent performing on  | 
|                              |  that contract in 2024.     | 
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|______________________________|_____________________________| 
 
The applicable Executive Order minimum wage rate will be 
adjusted annually. If this contract is covered by one of the 
Executive Orders and a classification considered necessary for 
performance of work on the contract does not appear on this 
wage determination, the contractor must still submit a 
conformance request. 
 
Additional information on contractor requirements and worker 
protections under the Executive Orders is available at 
http://www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/05/2024 
          1              01/12/2024 
          2              03/01/2024 
 
 ASBE0016-005 02/01/2023 
 
                                  Rates          Fringes 
 
Asbestos Workers/Insulator    
(Includes the application of    
all insulating materials,    
Protective Coverings,    
Coatings, and Finishes to all    
types of mechanical systems)   
     (1)  Mendocino County.......$ 62.26            23.82 
     (2)  Del Norte, Humboldt,  
     Lake Counties...............$ 62.26            23.82 
---------------------------------------------------------------- 
 ASBE0016-006 01/01/2021 
 
                                  Rates          Fringes 
 
Asbestos Removal    
worker/hazardous material    
handler (Includes    
preparation, wetting,    
stripping, removal,    
scrapping, vacuuming, bagging    
and disposing of all    
insulation materials from    
mechanical systems, whether    
they contain asbestos or not)....$ 30.45            10.60 
---------------------------------------------------------------- 
 BRCA0003-001 08/01/2022 
 
                                  Rates          Fringes 
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MARBLE FINISHER..................$ 39.20            18.31 
---------------------------------------------------------------- 
 BRCA0003-003 08/01/2022 
 
                                  Rates          Fringes 
 
MARBLE MASON.....................$ 56.98            28.54 
---------------------------------------------------------------- 
 BRCA0003-006 05/01/2022 
 
                                  Rates          Fringes 
 
BRICKLAYER.......................$ 53.69            26.03 
 
SPECIALTY PAY:   
  (A)  Underground work such as tunnel work, sewer work, 
  manholes, catch basins, sewer pipes and telephone conduit 
  shall be paid  $1.25 per hour above the regular rate.  Work 
  in direct contact with raw sewage shall receive $1.25 per 
  hour in addition to the above. 
  (B)  Operating a saw or grinder shall receive $1.25 per hour 
  above the regular rate. 
  (C)  Gunite nozzle person shall receive $1.25 per hour above 
  the regular rate. 
 
---------------------------------------------------------------- 
 BRCA0003-008 07/01/2022 
 
                                  Rates          Fringes 
 
TERRAZZO FINISHER................$ 41.93            18.98 
TERRAZZO WORKER/SETTER...........$ 56.84            27.53 
---------------------------------------------------------------- 
 BRCA0003-013 04/01/2022 
 
                                  Rates          Fringes 
 
TILE FINISHER   
     Del Norte & Humboldt  
     Counties....................$ 33.86            17.74 
     Lake & Mendocino Counties...$ 31.89            17.18 
TILE LAYER   
     Del Norte & Humboldt  
     Counties....................$ 55.41            20.87 
     Lake & Mendocino Counties...$ 52.28            20.79 
---------------------------------------------------------------- 
 CARP0034-001 07/01/2021 
 
                                  Rates          Fringes 
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Diver   
     Assistant Tender, ROV  
     Tender/Technician...........$ 54.10            34.69 
     Diver standby...............$ 60.51            34.69 
     Diver Tender................$ 59.51            34.69 
     Diver wet...................$ 103.62           34.69 
     Manifold Operator (mixed  
     gas)........................$ 64.51            34.69 
     Manifold Operator (Standby).$ 59.51            34.69 
 
DEPTH PAY (Surface Diving):   
050 to 100 ft    $2.00 per foot    
101 to 150 ft    $3.00 per foot    
151 to 220 ft    $4.00 per foot 
221 ft.-deeper   $5.00 per foot 
 
SATURATION DIVING: 
  The standby rate shall apply until saturation starts.  The 
  saturation diving rate applies when divers are under 
  pressure continuously until work task and decompression are 
  complete. The diver rate shall be paid for all saturation 
  hours. 
 
DIVING IN ENCLOSURES: 
  Where it is necessary for Divers to enter pipes or tunnels, 
  or other enclosures where there is no vertical ascent, the 
  following premium shall be paid:  Distance traveled from 
  entrance 26 feet to 300 feet:  $1.00 per foot.  When it is 
  necessary for a diver to enter any pipe, tunnel or other 
  enclosure less than 48"" in height, the premium will be 
  $1.00 per foot. 
 
WORK IN COMBINATION OF CLASSIFICATIONS: 
  Employees working in any combination of classifications 
  within the diving crew (except dive supervisor) in a shift 
  are paid in the classification with the highest rate for 
  that shift. 
 
---------------------------------------------------------------- 
 CARP0034-003 07/01/2021 
 
                                  Rates          Fringes 
 
Piledriver.......................$ 54.10            34.69 
---------------------------------------------------------------- 
 CARP0751-002 07/01/2021 
 
Del Norte, Humboldt, Lake and Mendocino Counties 
 
                                  Rates          Fringes 
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Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 54.85            31.49 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 47.77            31.49 
     Journeyman Carpenter........$ 47.62            31.49 
     Millwright..................$ 50.12            33.08 
---------------------------------------------------------------- 
 ELEC0551-001 06/01/2023 
 
LAKE AND MENDOCINO COUNTIES 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 56.92            30.16 
 
TUNNEL WORK:  Add $0.50 per hour. 
---------------------------------------------------------------- 
 ELEC0551-002 06/01/2023 
 
DEL NORTE AND HUMBOLDT COUNTIES 
 
                                  Rates          Fringes 
 
Electricians:....................$ 56.92            30.16 
 
TUNNEL WORK:  Add $0.50 per hour. 
---------------------------------------------------------------- 
 ELEC1245-002 06/01/2022 
 
HUMBOLDT, LAKE AND MENDOCINO COUNTIES 
 
                                  Rates          Fringes 
 
LINE CONSTRUCTION   
     (1) Lineman; Cable splicer..$ 64.40            22.58 
     (2) Equipment specialist  
     (operates crawler  
     tractors, commercial motor  
     vehicles, backhoes,  
     trenchers, cranes (50 tons  
     and below), overhead &  
     underground distribution  
     line   equipment)...........$ 50.00            21.30 
     (3) Groundman...............$ 38.23            20.89 
     (4) Powderman...............$ 51.87            18.79 
 
  HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day, 
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  Independence Day, Labor Day, Veterans Day, Thanksgiving Day 
  and day after Thanksgiving, Christmas Day 
 
---------------------------------------------------------------- 
 ENGI0003-014 06/29/2020 
 
""AREA 1"" WAGE RATES ARE LISTED BELOW  
 
""AREA 2"" RECEIVES AN ADDITIONAL $2.00 PER HOUR ABOVE AREA 1 
RATES. 
 
SEE AREA DEFINITIONS BELOW 
 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment    
(AREA 1:)   
     GROUP 1.....................$ 51.42            31.15 
     GROUP 2.....................$ 49.89            31.15 
     GROUP 3.....................$ 48.41            31.15 
     GROUP 4.....................$ 47.03            31.15 
     GROUP 5.....................$ 45.76            31.15 
     GROUP 6.....................$ 44.44            31.15 
     GROUP 7.....................$ 43.30            31.15 
     GROUP 8.....................$ 42.16            31.15 
     GROUP 8-A...................$ 39.95            31.15 
OPERATOR:  Power Equipment    
(Cranes and Attachments -    
AREA 1:)   
     GROUP 1 
      Cranes.....................$ 52.30            31.15 
      Oiler......................$ 43.79            31.15 
      Truck crane oiler..........$ 46.08            31.15 
     GROUP 2 
      Cranes.....................$ 50.54            31.15 
      Oiler......................$ 42.83            31.15 
      Truck crane oiler..........$ 45.07            31.15 
     GROUP 3 
      Cranes.....................$ 48.80            31.15 
      Hydraulic..................$ 44.44            31.15 
      Oiler......................$ 42.55            31.15 
      Truck crane oiler..........$ 44.83            31.15 
     GROUP 4 
      Cranes.....................$ 45.76            31.15 
OPERATOR:  Power Equipment    
(Piledriving - AREA 1:)   
     GROUP 1 
      Lifting devices............$ 52.64            31.15 
      Oiler......................$ 43.38            31.15 
      Truck Crane Oiler..........$ 45.66            31.15 



Davis Bacon Act – Wage Determination  DBA‐7   

22798 Garberville Airport 

     GROUP 2 
      Lifting devices............$ 50.82            31.15 
      Oiler......................$ 43.11            31.15 
      Truck Crane Oiler..........$ 45.41            31.15 
     GROUP 3 
      Lifting devices............$ 49.14            31.15 
      Oiler......................$ 42.89            31.15 
      Truck Crane Oiler..........$ 45.12            31.15 
     GROUP 4 
      Lifting devices............$ 47.37            31.15 
     GROUP 5 
      Lifting devices............$ 44.73            31.15 
     GROUP 6 
      Lifting devices............$ 42.50            31.15 
OPERATOR:  Power Equipment    
(Steel Erection - AREA 1:)   
     GROUP 1 
      Cranes.....................$ 53.27            31.15 
      Oiler......................$ 43.72            31.15 
      Truck Crane Oiler..........$ 45.95            31.15 
     GROUP 2 
      Cranes.....................$ 51.50            31.15 
      Oiler......................$ 43.45            31.15 
      Truck Crane Oiler..........$ 45.73            31.15 
     GROUP 3 
      Cranes.....................$ 50.02            31.15 
      Hydraulic..................$ 45.07            31.15 
      Oiler......................$ 43.23            31.15 
      Truck Crane Oiler..........$ 45.46            31.15 
     GROUP 4 
      Cranes.....................$ 48.00            31.15 
     GROUP 5 
      Cranes.....................$ 46.70            31.15 
OPERATOR:  Power Equipment    
(Tunnel and Underground Work    
- AREA 1:)   
     SHAFTS, STOPES, RAISES: 
      GROUP 1....................$ 47.52            31.15 
      GROUP 1-A..................$ 49.99            31.15 
      GROUP 2....................$ 46.26            31.15 
      GROUP 3....................$ 44.93            31.15 
      GROUP 4....................$ 43.79            31.15 
      GROUP 5....................$ 42.65            31.15 
     UNDERGROUND: 
      GROUP 1....................$ 47.42            31.15 
      GROUP 1-A..................$ 49.89            31.15 
      GROUP 2....................$ 46.16            31.15 
      GROUP 3....................$ 44.83            31.15 
      GROUP 4....................$ 43.69            31.15 
      GROUP 5....................$ 42.55            31.15 
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  FOOTNOTE: Work suspended by ropes or cables, or work on a 
  Yo-Yo Cat: $.60 per hour additional. 
 
 
  POWER EQUIPMENT OPERATOR CLASSIFICATIONS   
 
  GROUP 1: Operator of helicopter (when used in erection work); 
  Hydraulic excavator, 7 cu. yds. and over; Power shovels, 
  over 7 cu. yds. 
 
  GROUP 2: Highline cableway; Hydraulic excavator, 3-1/2 cu. 
  yds. up to 7 cu. yds.; Licensed construction work boat 
  operator, on site; Power blade operator (finish); Power 
  shovels, over 1 cu. yd. up to and including 7 cu. yds. 
  m.r.c. 
 
  GROUP 3: Asphalt milling machine; Cable backhoe; Combination 
  backhoe and loader over 3/4 cu. yds.; Continuous flight tie 
  back machine assistant to engineer or mechanic; Crane 
  mounted continuous flight tie back machine, tonnage to 
  apply; Crane mounted drill attachment, tonnage to apply; 
  Dozer, slope brd; Gradall; Hydraulic excavator, up to 3 1/2 
  cu. yds.; Loader 4 cu. yds. and over; Long reach excavator; 
  Multiple engine scraper (when used as push pull); Power 
  shovels, up to and including 1 cu. yd.; Pre-stress wire 
  wrapping machine; Side boom cat, 572 or larger; Track 
  loader 4 cu. yds. and over; Wheel excavator (up to and 
  including 750 cu. yds. per hour) 
 
  GROUP 4: Asphalt plant engineer/box person; Chicago boom; 
  Combination backhoe and loader up to and including 3/4 cu. 
  yd.; Concrete batch plant (wet or dry); Dozer and/or push 
  cat; Pull- type elevating loader; Gradesetter, grade 
  checker (GPS, mechanical or otherwise); Grooving and 
  grinding machine; Heading shield operator; Heavy-duty 
  drilling equipment, Hughes, LDH, Watson 3000 or similar; 
  Heavy-duty repairperson and/or welder; Lime spreader; 
  Loader under 4 cu. yds.; Lubrication and service engineer 
  (mobile and grease rack); Mechanical finishers or spreader 
  machine (asphalt, Barber-Greene and similar); Miller 
  Formless M-9000 slope paver or similar; Portable crushing 
  and screening plants; Power blade support; Roller operator, 
  asphalt; Rubber-tired scraper, self-loading (paddle-wheels, 
  etc.); Rubber- tired earthmoving equipment (scrapers); Slip 
  form paver (concrete); Small tractor with drag; Soil 
  stabilizer (P & H or equal); Spider plow and spider puller; 
  Tubex pile rig; Unlicensed constuction work boat operator, 
  on site; Timber skidder; Track loader up to 4 yds.; 
  Tractor-drawn scraper; Tractor, compressor drill 
  combination; Welder; Woods-Mixer (and other similar Pugmill 
  equipment) 
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  GROUP 5: Cast-in-place pipe laying machine; Combination 
  slusher and motor operator; Concrete conveyor or concrete 
  pump, truck or equipment mounted; Concrete conveyor, 
  building site; Concrete pump or pumpcrete gun; Drilling 
  equipment, Watson 2000, Texoma 700 or similar; Drilling and 
  boring machinery, horizontal (not to apply to waterliners, 
  wagon drills or jackhammers); Concrete mixer/all; Person 
  and/or material hoist; Mechanical finishers (concrete) 
  (Clary, Johnson, Bidwell Bridge Deck or similar types); 
  Mechanical burm, curb and/or curb and gutter machine, 
  concrete or asphalt); Mine or shaft hoist; Portable 
  crusher; Power jumbo operator (setting slip-forms, etc., in 
  tunnels); Screed (automatic or manual); Self-propelled 
  compactor with dozer; Tractor with boom D6 or smaller; 
  Trenching machine, maximum digging capacity over 5 ft. 
  depth; Vermeer T-600B rock cutter or similar 
 
  GROUP 6: Armor-Coater (or similar); Ballast jack tamper; 
  Boom- type backfilling machine; Assistant plant engineer; 
  Bridge and/or gantry crane; Chemical grouting machine, 
  truck-mounted; Chip spreading machine operator; Concrete 
  saw (self-propelled unit on streets, highways, airports and 
  canals); Deck engineer; Drilling equipment Texoma 600, 
  Hughes 200 Series or similar up to and including 30 ft. 
  m.r.c.; Drill doctor; Helicopter radio operator; 
  Hydro-hammer or similar; Line master; Skidsteer loader, 
  Bobcat larger than 743 series or similar (with 
  attachments); Locomotive; Lull hi-lift or similar; Oiler, 
  truck mounted equipment; Pavement breaker, truck-mounted, 
  with compressor combination; Paving fabric installation 
  and/or laying machine; Pipe bending machine (pipelines 
  only); Pipe wrapping machine (tractor propelled and 
  supported); Screed (except asphaltic concrete paving); 
  Self- propelled pipeline wrapping machine; Tractor; 
  Self-loading chipper; Concrete barrier moving machine 
 
  GROUP 7: Ballast regulator; Boom truck or dual-purpose 
  A-frame truck, non-rotating - under 15 tons; Cary lift or 
  similar; Combination slurry mixer and/or cleaner; Drilling 
  equipment, 20 ft. and under m.r.c.; Firetender (hot plant); 
  Grouting machine operator; Highline cableway signalperson; 
  Stationary belt loader (Kolman or similar); Lift slab 
  machine (Vagtborg and similar types); Maginnes internal 
  full slab vibrator; Material hoist (1 drum); Mechanical 
  trench shield; Pavement breaker with or without compressor 
  combination); Pipe cleaning machine (tractor propelled and 
  supported); Post driver; Roller (except asphalt); Chip 
  Seal; Self-propelled automatically applied concrete curing 
  mahcine (on streets, highways, airports and canals); 
  Self-propelled compactor (without dozer); Signalperson; 
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  Slip-form pumps (lifting device for concrete forms); Tie 
  spacer; Tower mobile; Trenching machine, maximum digging 
  capacity up to and including 5 ft. depth; Truck- type loader 
 
  GROUP 8: Bit sharpener; Boiler tender; Box operator; 
  Brakeperson; Combination mixer and compressor 
  (shotcrete/gunite); Compressor operator; Deckhand; Fire 
  tender; Forklift (under 20 ft.); Generator; 
  Gunite/shotcrete equipment operator; Hydraulic monitor; Ken 
  seal machine (or similar); Mixermobile; Oiler; Pump 
  operator; Refrigeration plant; Reservoir-debris tug (self- 
  propelled floating); Ross Carrier (construction site); 
  Rotomist operator; Self-propelled tape machine; Shuttlecar; 
  Self-propelled power sweeper operator (includes vacuum 
  sweeper);  Slusher operator; Surface heater; Switchperson; 
  Tar pot firetender; Tugger hoist, single drum; Vacuum 
  cooling plant; Welding machine (powered other than by 
  electricity) 
 
  GROUP 8-A: Elevator operator; Skidsteer loader-Bobcat 743 
  series or smaller, and similar (without attachments); Mini 
  excavator under 25 H.P. (backhoe-trencher); Tub grinder 
  wood chipper 
 
---------------------------------------------------------- 
              
     ALL CRANES AND ATTACHMENTS  
 
  GROUP 1: Clamshell and dragline over 7 cu. yds.; Crane, over 
  100 tons; Derrick, over 100 tons; Derrick barge 
  pedestal-mounted, over 100 tons; Self-propelled boom-type 
  lifting device, over 100 tons 
 
  GROUP 2: Clamshell and dragline over 1 cu. yd. up to and 
  including 7 cu. yds.; Crane, over 45 tons up to and 
  including 100 tons; Derrick barge, 100 tons and under; 
  Self-propelled boom-type lifting device, over 45 tons; 
  Tower crane 
 
  GROUP 3: Clamshell and dragline up to and including 1 cu. 
  yd.; Cranes 45 tons and under; Self-propelled boom-type 
  lifting device 45 tons and under; 
 
  GROUP 4: Boom Truck or dual purpose A-frame truck, 
  non-rotating over 15 tons; Truck-mounted rotating 
  telescopic boom type lifting device, Manitex or similar 
  (boom truck) over 15 tons; Truck-mounted rotating 
  telescopic boom type lifting device, Manitex or similar 
  (boom truck) - under 15 tons; 
 
----------------------------------------------------------- 
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                 PILEDRIVERS   
 
  GROUP 1: Derrick barge pedestal mounted over 100 tons; 
  Clamshell over 7 cu. yds.; Self-propelled boom-type lifting 
  device over 100 tons; Truck crane or crawler, land or barge 
  mounted over 100 tons 
 
  GROUP 2: Derrick barge pedestal mounted 45 tons to and 
  including 100 tons; Clamshell up to and including 7 cu. 
  yds.; Self-propelled boom-type lifting device over 45 tons; 
  Truck crane or crawler, land or barge mounted, over 45 tons 
  up to and including 100 tons; Fundex F-12 hydraulic pile rig 
 
  GROUP 3: Derrick barge pedestal mounted under 45 tons; Self- 
  propelled boom-type lifting device 45 tons and under; 
  Skid/scow piledriver, any tonnage; Truck crane or crawler, 
  land or barge mounted 45 tons and under 
 
  GROUP 4: Assistant operator in lieu of assistant to engineer; 
  Forklift, 10 tons and over; Heavy-duty repairperson/welder 
 
GROUP 5: Deck engineer   
 
GROUP 6: Deckhand; Fire tender             
 
------------------------------------------------------------- 
 
            STEEL ERECTORS   
 
  GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self- 
  propelled boom-type lifting device over 100 tons 
 
  GROUP 2: Crane over 45 tons to 100 tons; Derrick under 100 
  tons; Self-propelled boom-type lifting device over 45 tons 
  to 100 tons; Tower crane 
 
  GROUP 3: Crane, 45 tons and under; Self-propelled boom-type 
  lifting device, 45 tons and under 
 
  GROUP 4: Chicago boom; Forklift, 10 tons and over; Heavy-duty 
  repair person/welder 
 
GROUP 5: Boom cat   
 
  -------------------------------------------------------------- 
  -- 
 
  TUNNEL AND UNDERGROUND WORK   
 
  GROUP 1-A: Tunnel bore machine operator, 20' diameter or more 
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  GROUP 1: Heading shield operator; Heavy-duty repairperson; 
  Mucking machine (rubber tired, rail or track type); Raised 
  bore operator (tunnels); Tunnel mole bore operator 
 
  GROUP 2: Combination slusher and motor operator; Concrete 
  pump or pumpcrete gun; Power jumbo operator 
 
GROUP 3: Drill doctor; Mine or shaft hoist   
 
  GROUP 4: Combination slurry mixer cleaner; Grouting Machine 
  operator; Motorman 
 
  GROUP 5: Bit Sharpener; Brakeman; Combination mixer and 
  compressor (gunite); Compressor operator; Oiler; Pump 
  operator; Slusher operator 
----------------------------------------------------------- 
 
AREA DESCRIPTIONS: 
 
  POWER EQUIPMENT OPERATORS, CRANES AND ATTACHMENTS,TUNNEL AND 
  UNDERGROUND  [These areas do not apply to Piledrivers and 
  Steel Erectors] 
 
AREA 1: DEL NORTE, HUMBOLDT, LAKE, MENDOCINO 
AREA 2 -NOTED BELOW 
 
  THE REMAINING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 AS 
  NOTED BELOW: 
 
DEL NORTE COUNTY: 
Area 1: Extreme Southwest corner 
Area 2: Remainder 
 
HUMBOLDT COUNTY: 
Area 1: Except Eastern and Southwestern parts 
Area 2: Remainder 
 
LAKE COUNTY: 
Area 1: Southern part 
Area 2: Remainder 
 
MENDOCINO COUNTY: 
Area 1: Central and Southeastern Parts 
Area 2: Remainder 
 
---------------------------------------------------------------- 
 ENGI0003-019 06/29/2020 
 
SEE AREA DESCRIPTIONS BELOW 
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                                  Rates          Fringes 
 
OPERATOR:  Power Equipment    
(LANDSCAPE WORK ONLY)   
     GROUP 1 
      AREA 1.....................$ 39.95            30.28 
      AREA 2.....................$ 41.95            30.28 
     GROUP 2 
      AREA 1.....................$ 36.35            30.28 
      AREA 2.....................$ 38.35            30.28 
     GROUP 3 
      AREA 1.....................$ 31.74            30.28 
      AREA 2.....................$ 33.74            30.28 
 
GROUP DESCRIPTIONS: 
 
  GROUP 1:  Landscape Finish Grade Operator: All finish grade 
  work regardless of equipment used, and all equipment with a 
  rating more than 65 HP. 
 
  GROUP 2:  Landscape Operator up to 65 HP: All equipment with 
  a manufacturer's rating of 65 HP or less except equipment 
  covered by Group 1 or Group 3.  The following equipment 
  shall be included except when used for finish work as long 
  as manufacturer's rating is 65 HP or less: A-Frame and 
  Winch Truck, Backhoe, Forklift, Hydragraphic Seeder 
  Machine, Roller, Rubber-Tired and Track Earthmoving 
  Equipment, Skiploader, Straw Blowers, and Trencher 31 HP up 
  to 65 HP. 
 
  GROUP 3: Landscae Utility Operator: Small Rubber-Tired 
  Tractor, Trencher Under 31 HP. 
 
AREA DESCRIPTIONS: 
 
  AREA 1: ALAMEDA, BUTTE, CONTRA COSTA, KINGS, MARIN,  MERCED, 
  NAPA, SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN, 
  SAN MATEO, SANTA CLARA, SANTA CRUZ, SOLANO, STANISLAUS, 
  SUTTER, YOLO, AND YUBA COUNTIES 
 
AREA 2 - MODOC COUNTY 
 
  THE REMAINING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 AS 
  NOTED BELOW: 
 
ALPINE COUNTY: 
Area 1: Northernmost part 
Area 2: Remainder 
 
CALAVERAS COUNTY:  
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Area 1: Except Eastern part  
Area 2: Eastern part   
 
COLUSA COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 
 
DEL NORTE COUNTY: 
Area 1: Extreme Southwestern corner 
Area 2: Remainder  
 
ELDORADO COUNTY: 
Area 1: North Central part 
Area 2: Remainder 
 
FRESNO COUNTY  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
GLENN COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 
 
HUMBOLDT COUNTY: 
Area 1: Except Eastern and Southwestern parts 
Area 2: Remainder 
 
LAKE COUNTY: 
Area 1: Southern part 
Area 2: Remainder 
 
LASSEN COUNTY: 
  Area 1: Western part along the Southern portion of border 
  with Shasta County 
Area 2: Remainder 
 
MADERA COUNTY  
Area 1: Remainder  
Area 2: Eastern part   
 
MARIPOSA COUNTY  
Area 1: Remainder  
Area 2: Eastern part   
 
MENDOCINO COUNTY: 
Area 1: Central and Southeastern parts 
Area 2: Remainder  
 
MONTEREY COUNTY  
Area 1: Remainder  
Area 2: Southwestern part 
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NEVADA COUNTY: 
  Area 1: All but the Northern portion along the border of 
  Sierra County 
Area 2: Remainder 
 
PLACER COUNTY: 
Area 1: All but the Central portion 
Area 2: Remainder 
 
PLUMAS COUNTY: 
Area 1: Western portion 
Area 2: Remainder 
 
SHASTA COUNTY: 
Area 1: All but the Northeastern corner 
Area 2: Remainder 
 
SIERRA COUNTY: 
Area 1: Western part 
Area 2: Remainder 
 
SISKIYOU COUNTY: 
Area 1: Central part 
Area 2: Remainder 
 
SONOMA COUNTY: 
Area 1: All but the Northwestern corner 
Area 2: Reaminder 
 
TEHAMA COUNTY: 
  Area 1: All but the Western border with mendocino & Trinity 
  Counties 
Area 2: Remainder 
 
TRINITY COUNTY: 
  Area 1: East Central part and the Northeaster border with 
  Shasta County 
Area 2: Remainder 
 
TULARE COUNTY; 
Area 1: Remainder 
Area 2: Eastern part 
 
TUOLUMNE COUNTY: 
Area 1: Remainder 
Area 2: Eastern Part 
 
---------------------------------------------------------------- 
 IRON0377-004 01/01/2024 
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DEL NORTE COUNTY 
 
                                  Rates          Fringes 
 
Ironworkers:   
     Fence Erector...............$ 42.53            26.26 
     Ornamental, Reinforcing  
     and Structural..............$ 41.00            34.20 
 
PREMIUM PAY: 
 
$6.00 additional per hour at the following locations: 
 
China Lake Naval Test Station, Chocolate Mountains Naval 
Reserve-Niland, 
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training 
Center-Goldstone, San Clemente Island, San Nicholas Island, 
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine 
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB 
 
$4.00 additional per hour at the following locations: 
 
Army Defense Language Institute - Monterey, Fallon Air Base, 
Naval Post Graduate School - Monterey, Yermo Marine Corps 
Logistics Center 
 
$2.00 additional per hour at the following locations: 
 
Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock 
 
 
---------------------------------------------------------------- 
 IRON0377-005 01/01/2024 
 
HUMBOLDT, LAKE and MENDOCINO COUNTIES 
 
                                  Rates          Fringes 
 
Ironworkers:   
     Fence Erector...............$ 42.53            26.26 
     Ornamental, Reinforcing  
     and Structural..............$ 47.45            34.90 
 
PREMIUM PAY: 
 
$6.00 additional per hour at the following locations: 
 
China Lake Naval Test Station, Chocolate Mountains Naval 
Reserve-Niland, 
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training 
Center-Goldstone, San Clemente Island, San Nicholas Island, 
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Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine 
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB 
 
$4.00 additional per hour at the following locations: 
 
Army Defense Language Institute - Monterey, Fallon Air Base, 
Naval Post Graduate School - Monterey, Yermo Marine Corps 
Logistics Center 
 
$2.00 additional per hour at the following locations: 
 
Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock 
 
 
---------------------------------------------------------------- 
 LABO0067-006 06/26/2023 
 
AREA ""1"" - ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO AND 
SANTA CLARA COUNTIES 
 
AREA ""2""  -  CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, 
MERCED, MONTEREY, SAN BENITO, SAN JOAQUIN, STANISLAUS, AND 
TUOLUMNE COUNTIES 
 
 
                                  Rates          Fringes 
 
LABORER (ASBESTOS/MOLD/LEAD    
LABORER)   
     Area 1......................$ 36.50            28.34 
     Area 2......................$ 35.50            28.34 
 
  ASBESTOS REMOVAL-SCOPE OF WORK: Site mobilization; initial 
  site clean-up; site preparation; removal of 
  asbestos-containing materials from walls and ceilings; or 
  from pipes, boilers and mechanical systems only if they are 
  being scrapped; encapsulation, enclosure and disposal of 
  asbestos-containing materials by hand or with equipment or 
  machinery; scaffolding; fabrication of temporary wooden 
  barriers; and assembly of decontamination stations. 
 
---------------------------------------------------------------- 
 LABO0261-006 07/01/2023 
 
MARIN COUNTY 
 
                                  Rates          Fringes 
 
LABORER   
     Mason Tender-Brick..........$ 37.54            25.55 
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  FOOTNOTE:   Refractory work where heat-protective clothing is 
  required: $2.00 per hour additional. 
 
---------------------------------------------------------------- 
 LABO0324-003 07/01/2023 
 
DEL NORTE, HUMBOLDT, LAKE, AND MENDOCINO COUNTIES 
 
                                  Rates          Fringes 
 
LABORER (TRAFFIC CONTROL/LANE    
CLOSURE)   
     Escort Driver, Flag Person..$ 36.26            27.30 
     Traffic Control Person I....$ 36.56            27.30 
     Traffic Control Person II...$ 34.06            27.30 
 
  TRAFFIC CONTROL PERSON I: Layout of traffic control, crash 
  cushions, construction area and roadside signage. 
 
  TRAFFIC CONTROL PERSON II: Installation and removal of 
  temporary/permanent signs, markers, delineators and crash 
  cushions. 
 
---------------------------------------------------------------- 
 LABO0324-005 06/26/2023 
 
                                  Rates          Fringes 
 
Laborers: (CONSTRUCTION CRAFT    
LABORERS)   
     Construction Specialist  
     Group.......................$ 36.20            27.30 
     GROUP 1.....................$ 35.50            27.30 
     GROUP 1-a...................$ 35.72            27.30 
     GROUP 1-c...................$ 35.55            27.30 
     GROUP 1-e...................$ 36.05            27.30 
     GROUP 1-f...................$ 36.08            27.30 
     GROUP 2.....................$ 35.35            27.30 
     GROUP 3.....................$ 35.25            27.30 
     GROUP 4.....................$ 28.94            27.30 
  See groups 1-b and 1-d under laborer classifications 
Laborers: (GUNITE)   
     GROUP 1.....................$ 36.46            27.30 
     GROUP 2.....................$ 35.96            27.30 
     GROUP 3.....................$ 35.37            27.30 
     GROUP 4.....................$ 35.25            27.30 
Laborers: (WRECKING)   
     GROUP 1.....................$ 35.50            27.30 
     GROUP 2.....................$ 35.35            27.30 
Landscape Laborer (Gardeners,    
Horticultural & Landscape    
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Laborers)   
     Establishment Warranty  
     Period......................$ 28.94            27.30 
     New Construction............$ 35.25            27.30 
 
FOOTNOTES: 
  Laborers working off or with or from bos'n chairs, swinging 
  scaffolds, belts (not applicable to workers entitled to 
  receive the wage rate set forth in Group 1-a): $0.25 per 
  hour additional. 
 
LABORER CLASSIFICATIONS  
 
  CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker; 
  Chainsaw; Laser beam in connection with laborers' work; 
  Masonry and plasterer tender; Cast-in-place manhole form 
  setter; Pressure pipelayer; Davis trencher - 300 or similar 
  type (and all small trenchers); Blaster; Diamond driller; 
  Multiple unit drill; Hydraulic drill 
 
  GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker 
  and similar type tampers; Buggymobile; Caulker, bander, 
  pipewrapper, conduit layer, plastic pipelayer; Certified 
  hazardous waste worker; Compactors of all types; Concrete 
  and magnesite mixer, 1/2 yd. and under; Concrete pan work; 
  Concrete sander; Concrete saw; Cribber and/or shoring; Cut 
  granite curb setter; Dri-pak-it machine; Faller, logloader 
  and bucker; Form raiser, slip forms; Green cutter; 
  Headerboard, Hubsetter, aligner, by any method; High 
  pressure blow pipe (1-1/2"" or over, 100 lbs. 
  pressure/over); Hydro seeder and similar ype; Jackhammer 
  operator; Jacking of pipe over 12 inches; Jackson and 
  similar type compactor; Kettle tender, pot and worker 
  applying asphalt, lay-kold, creosote, lime, caustic and 
  similar type materials (applying means applying, dipping or 
  handling of such materials); Lagging, sheeting, whaling, 
  bracing, trenchjacking, lagging hammer; Magnesite, 
  epoxyresin, fiberglass, mastic worker (wet or dry); No 
  joint pipe and stripping of same, including repair of 
  voids; Pavement breaker and spader, including tool grinder; 
  Perma curb; Pipelayer (including grade checking in 
  connection with pipelaying); Precast-manhole setter; 
  Pressure pipe tester; Post hole digger, air, gas and 
  electric; Power broom sweeper; Power tampers of all types 
  (except as shown in Group 2); Ram set gun and stud gun; 
  Riprap stonepaver and rock-slinger, including placing of 
  sacked concrete and/or sand (wet or dry) and gabions and 
  similar type; Rotary scarifier or multiple head concrete 
  chipping scarifier; Roto and Ditch Witch; Rototiller; 
  Sandblaster, pot, gun, nozzle operators; Signalling and 
  rigging; Tank cleaner; Tree climber; Turbo blaster; 
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  Vibrascreed, bull float in connection with laborers' work; 
  Vibrator 
 
  GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143 
  and similar type drills; Track driller; Jack leg driller; 
  Wagon driller; Mechanical drillers, all types regardless of 
  type or method of power; Mechanical pipe layers, all types 
  regardless of type or method of power; Blaster and powder; 
  All work of loading, placing and blasting of all powder and 
  explosives of whatever type regardless of method used for 
  such loading and placing; High scalers (including drilling 
  of same); Tree topper; Bit grinder 
 
  GROUP 1-b: Sewer cleaners shall receive $4.00 per day above 
  Group 1 wage rates.  ""Sewer cleaner"" means any worker who 
  handles or comes in contact with raw sewage in small 
  diameter sewers.  Those who work inside recently active, 
  large diameter sewers, and all recently active sewer 
  manholes, shall receive $5.00 per day above Group 1 wage 
  rates. 
 
  GROUP 1-c: Burning and welding in connection with laborers' 
  work; Synthetic thermoplastics and similar type welding 
 
  GROUP 1-d: Maintenance and repair track and road beds 
  (underground structures). All employees performing work 
  covered herein shall receive $ .25 per hour above their 
  regular rate for all work performed on underground 
  structures not specifically covered herein.  This paragraph 
  shall not be construed to apply to work below ground level 
  in open cut.  It shall apply to cut and cover work of 
  subway construction after the temporary cover has been 
  placed. 
 
  GROUP 1-e: Work on and/or in bell hole footings and shafts 
  thereof, and work on and in deep footings.  (A deep footing 
  is a hole 15 feet or more in depth.)  In the event the 
  depth of the footing is unknown at the commencement of 
  excavation, and the final depth exceeds 15 feet, the deep 
  footing wage rate would apply to all employees for each and 
  every day worked on or in the excavation of the footing 
  from the date of inception. 
 
  GROUP 1-f: Wire winding machine in connection with guniting 
  or shot crete 
 
  GROUP 2: Asphalt shoveler; Cement dumper and handling dry 
  cement or gypsum; Choke-setter and rigger (clearing work); 
  Concrete bucket dumper and chute; Concrete chipping and 
  grinding; Concrete laborer (wet or dry); Driller tender, 
  chuck tender, nipper; Guinea chaser (stake), grout crew; 
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  High pressure nozzle, adductor; Hydraulic monitor (over 100 
  lbs. pressure); Loading and unloading, carrying and hauling 
  of all rods and materials for use in reinforcing concrete 
  construction; Pittsburgh chipper and similar type brush 
  shredders; Sloper; Single foot, hand-held, pneumatic 
  tamper; All pneumatic, air, gas and electric tools not 
  listed in Groups 1 through 1-f; Jacking of pipe - under 12 
  inches 
 
  GROUP 3: Construction laborers, including bridge and general 
  laborer; Dump, load spotter; Flag person; Fire watcher; 
  Fence erector; Guardrail erector; Gardener, horticultural 
  and landscape laborer; Jetting; Limber, brush loader and 
  piler; Pavement marker (button setter); Maintenance, repair 
  track and road beds; Streetcar and railroad construction 
  track laborer; Temporary air and water lines, Victaulic or 
  similar; Tool room attendant (jobsite only) 
 
  GROUP 4: All clean-up work of debris, grounds and building 
  including but not limited to: street cleaner; cleaning and 
  washing windows; brick cleaner (jobsite only); material 
  cleaner (jobsite only). The classification ""material 
  cleaner"" is to be utilized under the following conditions: 
A: at demolition site for the salvage of the material.     
  B: at the conclusion of a job where the material is to be 
  salvaged and stocked to be reused on another job. 
  C: for the cleaning of salvage material at the jobsite or 
  temporary jobsite yard. 
  The material cleaner classification should not be used in the 
  performance of ""form stripping, cleaning and oiling and 
  moving to the next point of erection"". 
 
GUNITE LABORER CLASSIFICATIONS  
 
GROUP 1: Structural Nozzleman  
 
GROUP 2: Nozzleman, Gunman, Potman, Groundman  
 
GROUP 3: Reboundman  
 
GROUP 4: Gunite laborer             
 
WRECKING WORK LABORER CLASSIFICATIONS  
 
  GROUP 1: Skilled wrecker (removing and salvaging of sash, 
  windows and materials) 
 
  GROUP 2: Semi-skilled wrecker (salvaging of other building 
  materials) 
 
---------------------------------------------------------------- 
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 LABO0324-007 06/26/2023 
 
DEL NORTE, HUMBOLDT, LAKE, AND MENDOCINO COUNTIES 
 
                                  Rates          Fringes 
 
Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 45.89            27.72 
     GROUP 2.....................$ 45.66            27.72 
     GROUP 3.....................$ 45.41            27.72 
     GROUP 4.....................$ 44.96            27.72 
     GROUP 5.....................$ 44.42            27.72 
     Shotcrete Specialist........$ 46.41            27.72 
 
TUNNEL AND SHAFT CLASSIFICATIONS  
 
  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 
 
  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 
 
  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen - where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner - tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster - potman, Robotic Shotcrete Placer, 
  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
  setter; Timberman, retimberman (wood or steel or substitute 
  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman - primer house 
 
  GROUP 4: Vibrator operator, pavement breaker; Bull gang - 
  muckers, trackmen; Concrete crew - includes rodding and 
  spreading, Dumpmen (any method) 
 
  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 
 
---------------------------------------------------------------- 
 LABO0324-009 07/01/2023 
 
DEL NORTE, HUMBOLDT, LAKE, MENDOCINO, NAPA, SOLANO, AND SONOMA 
COUNTIES 
 
 
                                  Rates          Fringes 
 
LABORER   
     Mason Tender-Brick..........$ 36.84            26.24 
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  FOOTNOTE:   Refractory work where heat-protective clothing is 
  required: $2.00 per hour additional. 
 
---------------------------------------------------------------- 
* PAIN0016-021 01/01/2024 
 
LAKE AND MENDOCINO COUNTIES 
 
                                  Rates          Fringes 
 
Painters:........................$ 50.51            27.66 
---------------------------------------------------------------- 
* PAIN1034-001 06/01/1993 
 
DEL NORTE AND HUMBOLDT COUNTIES 
 
                                  Rates          Fringes 
 
Painters:   
     Brush & Roller..............$ 13.35 **          2.94 
     Sandblaster, spray,  
     structural    steel &  
     swing stage.................$ 13.60 **          2.94 
---------------------------------------------------------------- 
 PAIN1176-001 07/01/2022 
 
HIGHWAY IMPR0VEMENT 
 
                                  Rates          Fringes 
 
Parking Lot Striping/Highway    
Marking:   
     GROUP 1.....................$ 40.83            17.62 
     GROUP 2.....................$ 34.71            17.62 
     GROUP 3.....................$ 35.11            17.62 
 
CLASSIFICATIONS   
 
  GROUP 1: Striper: Layout and application of painted traffic 
  stripes and marking; hot thermo plastic; tape, traffic 
  stripes and markings 
 
  GROUP 2: Gamecourt & Playground Installer 
 
  GROUP 3: Protective Coating, Pavement Sealing 
 
---------------------------------------------------------------- 
 PLAS0300-005 07/01/2016 
 
                                  Rates          Fringes 
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CEMENT MASON/CONCRETE FINISHER...$ 32.15            23.27 
---------------------------------------------------------------- 
 PLUM0038-004 07/01/2022 
 
LAKE AND MENDOCINO COUNTIES 
 
                                  Rates          Fringes 
 
Landscape/Irrigation Fitter    
(Underground/Utliity Fitter).....$ 69.70            33.15 
PLUMBER   
     Work on wooden frame  
     structures 5 stories or  
     less excluding high-rise  
     buildings and commercial  
     work such as hospitals,  
     prisons, hotels, schools,  
     casinos, wastewater  
     treatment plants, and  
     research facilities as  
     well as refrigeration  
     pipefitting, service and  
     repair work - MARKET  
     RECOVERY RATE...............$ 69.70            46.38 
     All other work - NEW  
     CONSTRUCTION RATE...........$ 82.00            48.18 
---------------------------------------------------------------- 
 PLUM0355-005 07/01/2022 
 
DEL NORTE AND HUMBOLDT COUNTIES: 
 
                                  Rates          Fringes 
 
Underground Utility Worker   
     /Landscape Fitter...........$ 32.22            17.55 
---------------------------------------------------------------- 
 SHEE0104-016 06/29/2020 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER   
     Mechanical contracts  
     $200,000 or less............$ 55.92            45.29 
     All other work..............$ 64.06            46.83 
---------------------------------------------------------------- 
 TEAM0094-001 07/01/2022 
 
                                  Rates          Fringes 
 
Truck drivers:   
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     GROUP 1.....................$ 36.95            31.14 
     GROUP 2.....................$ 37.25            31.14 
     GROUP 3.....................$ 37.55            31.14 
     GROUP 4.....................$ 37.90            31.14 
     GROUP 5.....................$ 38.25            31.14 
 
FOOTNOTES:    
  Articulated dump truck; Bulk cement spreader (with or without 
  auger); Dumpcrete truck; Skid truck (debris box); Dry 
  pre-batch concrete mix trucks; Dumpster or similar type; 
  Slurry truck: Use dump truck yardage rate. 
  Heater planer; Asphalt burner; Scarifier burner; Industrial 
  lift truck (mechanical tailgate); Utility and clean-up 
  truck: Use appropriate rate for the power unit or the 
  equipment utilized. 
 
 
TRUCK DRIVER CLASSIFICATIONS   
 
  GROUP 1: Dump trucks, under 6 yds.; Single unit flat rack (2- 
  axle unit); Nipper truck (when flat rack truck is used 
  appropriate flat rack shall apply); Concrete pump truck 
  (when flat rack truck is used appropriate flat rack shall 
  apply); Concrete pump machine; Fork lift and lift jitneys; 
  Fuel and/or grease truck driver or fuel person; Snow buggy; 
  Steam cleaning; Bus or personhaul driver; Escort or pilot 
  car driver; Pickup truck; Teamster oiler/greaser and/or 
  serviceperson; Hook tender (including loading and 
  unloading); Team driver; Tool room attendant (refineries) 
 
  GROUP 2: Dump trucks, 6 yds. and under 8 yds.; Transit 
  mixers, through 10 yds.; Water trucks, under 7,000 gals.; 
  Jetting trucks, under 7,000 gals.; Single-unit flat rack 
  (3-axle unit); Highbed heavy duty transport; Scissor truck; 
  Rubber-tired muck car (not self-loaded); Rubber-tired truck 
  jumbo; Winch truck and ""A"" frame drivers; Combination winch 
  truck with hoist; Road oil truck or bootperson; 
  Buggymobile; Ross, Hyster and similar straddle carriers; 
  Small rubber-tired tractor 
 
  GROUP 3: Dump trucks, 8 yds. and including 24 yds.; Transit 
  mixers, over 10 yds.; Water trucks, 7,000 gals. and over; 
  Jetting trucks, 7,000 gals. and over; Vacuum trucks under 
  7500 gals. Trucks towing tilt bed or flat bed pull 
  trailers; Lowbed heavy duty transport; Heavy duty transport 
  tiller person; Self- propelled street sweeper with 
  self-contained refuse bin; Boom truck - hydro-lift or 
  Swedish type extension or retracting crane; P.B. or similar 
  type self-loading truck; Tire repairperson; Combination 
  bootperson and road oiler; Dry distribution truck (A 
  bootperson when employed on such equipment, shall receive 
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  the rate specified for the classification of road oil 
  trucks or bootperson); Ammonia nitrate distributor, driver 
  and mixer; Snow Go and/or plow 
 
  GROUP 4: Dump trucks, over 25 yds. and under 65 yds.; Water 
  pulls - DW 10's, 20's, 21's and other similar equipment 
  when pulling Aqua/pak or water tank trailers; Helicopter 
  pilots (when transporting men and materials); Lowbedk Heavy 
  Duty Transport up to including 7 axles; DW10's, 20's, 21's 
  and other similar Cat type, Terra Cobra, LeTourneau Pulls, 
  Tournorocker, Euclid and similar type equipment when 
  pulling fuel and/or grease tank trailers or other 
  miscellaneous trailers; Vacuum Trucks 7500 gals and over 
  and truck repairman 
 
  GROUP 5: Dump trucks, 65 yds. and over; Holland hauler; Low 
  bed Heavy Duty Transport over 7 axles 
 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
 
** Workers in this classification may be entitled to a higher 
minimum wage under Executive Order 14026 ($17.20) or 13658 
($12.90).  Please see the Note at the top of the wage 
determination for more information. Please also note that the 
minimum wage requirements of Executive Order 14026 are not 
currently being enforced as to any contract or subcontract to 
which the states of Texas, Louisiana, or Mississippi, including 
their agencies, are a party. 
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at 



Davis Bacon Act – Wage Determination  DBA‐27   

22798 Garberville Airport 

https://www.dol.gov/agencies/whd/government-contracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (iii)). 
 
 
---------------------------------------------------------------- 
 
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
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the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
 
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
National Office because National Office has responsibility for 
the Davis-Bacon survey program. If the response from this 
initial contact is not satisfactory, then the process described 
in 2.) and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
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            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
 

END OF GENERAL DECISION 
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GENERAL CONTRACT PROVISIONS 

SECTION 10 
DEFINITION OF TERMS 

When the following terms are used in these specifications, in the contract, or in any documents or other 
instruments pertaining to construction where these specifications govern, the intent and meaning shall 
be defined as follows: 

Paragraph 
Number 

Term  Definition 

10‐01  AASHTO  The  American  Association  of  State  Highway  and 
Transportation Officials. 

10‐02  Access Road  The  right‐of‐way,  the  roadway  and  all  improvements 
constructed  thereon  connecting  the  airport  to  a  public 
roadway. 

10‐03  Advertisement  A public announcement, as required by  local  law,  inviting 
bids  for  work  to  be  performed  and  materials  to  be 
furnished. 

10‐04  Airport  Airport means an area of  land or water which  is used or 
intended to be used for the landing and takeoff of aircraft; 
an appurtenant area used or intended to be used for airport 
buildings or other airport facilities or rights of way; airport 
buildings and facilities located in any of these areas, and a 
heliport. 

10‐05  Airport Improvement 
Program (AIP) 

A  grant‐in‐aid  program,  administered  by  the  Federal 
Aviation Administration (FAA). 

10‐06  Air Operations Area 
(AOA) 

The term air operations area (AOA) shall mean any area of 
the airport used or  intended  to be used  for  the  landing, 
takeoff,  or  surface  maneuvering  of  aircraft.  An  air 
operation area shall include such paved or unpaved areas 
that are used or intended to be used for the unobstructed 
movement of aircraft in addition to its associated runway, 
taxiway, or apron. 

10‐07  Apron  Area where aircraft are parked, unloaded or loaded, fueled 
and/or serviced. 

10‐08  ASTM International 
(ASTM) 

Formerly known as  the American Society  for Testing and 
Materials (ASTM). 

10‐09  Award  The  Owner’s  notice  to  the  successful  bidder  of  the 
acceptance of the submitted bid. 

10‐10  Bidder  Any  individual,  partnership,  firm,  or  corporation,  acting 
directly or through a duly authorized representative, who 
submits a proposal for the work contemplated. 

10‐11  Building Area  An area on the airport to be used, considered, or intended 
to be used for airport buildings or other airport facilities or 
rights‐of‐way  together  with  all  airport  buildings  and 
facilities located thereon. 

10‐12  Calendar Day  Every day shown on the calendar. 
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Paragraph 
Number 

Term  Definition 

10‐13  Certificate of Analysis 
(COA) 

The COA  is  the manufacturer’s Certificate of Compliance 
(COC)  including all applicable  test  results  required by  the 
specifications. 

10‐14  Certificate of Compliance 
(COC) 

The manufacturer’s  certification  stating  that materials or 
assemblies furnished fully comply with the requirements of 
the  contract.  The  certificate  shall  be  signed  by  the 
manufacturer’s authorized representative.  

10‐15  Change Order  A written order to the Contractor covering changes in the 
plans,  specifications,  or  proposal  quantities  and 
establishing  the  basis  of  payment  and  contract  time 
adjustment,  if  any,  for  work  within  the  scope  of  the 
contract and necessary to complete the project. 

10‐16  Contract  A  written  agreement  between  the  Owner  and  the 
Contractor  that establishes  the obligations of  the parties 
including  but  not  limited  to  performance  of  work, 
furnishing of labor, equipment and materials and the basis 
of payment. 

The awarded contract includes but may not be limited to: 
Advertisement,  Contract  form,  Proposal,  Performance 
bond, payment bond, General provisions, certifications and 
representations,  Technical  Specifications,  Plans, 
Supplemental  Provisions,  standards  incorporated  by 
reference and issued addenda. 

10‐17  Contract Item (Pay Item)  A specific unit of work for which a price is provided in the 
contract. 

10‐18  Contract Time  The number of calendar days or working days, stated in the 
proposal, allowed for completion of the contract, including 
authorized  time  extensions.  If  a  calendar  date  of 
completion is stated in the proposal, in lieu of a number of 
calendar or working days, the contract shall be completed 
by that date. 

10‐19  Contractor  The  individual, partnership,  firm, or corporation primarily 
liable  for  the  acceptable  performance  of  the  work 
contracted and for the payment of all legal debts pertaining 
to the work who acts directly or through  lawful agents or 
employees to complete the contract work. 

10‐20  Contractors Quality 
Control (QC) Facilities 

The  Contractor’s  QC  facilities  in  accordance  with  the 
Contractor Quality Control Program (CQCP). 

10‐21  Contractor Quality 
Control Program (CQCP) 

Details the methods and procedures that will be taken to 
assure  that  all  materials  and  completed  construction 
required  by  the  contract  conform  to  contract  plans, 
technical  specifications and other  requirements, whether 
manufactured  by  the  Contractor,  or  procured  from 
subcontractors or vendors. 
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Paragraph 
Number 

Term  Definition 

10‐22  Control Strip  A  demonstration  by  the  Contractor  that  the  materials, 
equipment, and construction processes results in a product 
meeting the requirements of the specification. 

10‐23  Construction Safety and 
Phasing Plan (CSPP) 

The overall plan  for  safety and phasing of a construction 
project developed by the airport operator, or developed by 
the  airport  operator’s  consultant  and  approved  by  the 
airport operator. It is included in the invitation for bids and 
becomes part of the project specifications. 

10‐24  Drainage System  The  system  of  pipes,  ditches,  and  structures  by  which 
surface or subsurface waters are collected and conducted 
from the airport area. 

10‐25  Engineer  The  individual,  partnership,  firm,  or  corporation  duly 
authorized by the Owner to be responsible for engineering, 
inspection,  and/or observation of  the  contract work  and 
acting directly or through an authorized representative. 

10‐26  Equipment  All machinery,  together  with  the  necessary  supplies  for 
upkeep  and  maintenance;  and  all  tools  and  apparatus 
necessary  for  the  proper  construction  and  acceptable 
completion of the work. 

10‐27  Extra Work  An item of work not provided for in the awarded contract 
as previously modified by  change order or  supplemental 
agreement, but which is found by the Owner’s Engineer or 
Resident Project Representative  (RPR)  to be necessary  to 
complete  the  work  within  the  intended  scope  of  the 
contract as previously modified. 

10‐28  FAA  The  Federal  Aviation  Administration.  When  used  to 
designate a person, FAA  shall mean  the Administrator or 
their duly authorized representative. 

10‐29  Federal Specifications  The federal specifications and standards, commercial item 
descriptions, and supplements, amendments, and  indices 
prepared  and  issued  by  the  General  Services 
Administration. 

10‐30  Force Account  a.  Contract  Force  Account  ‐  A method  of  payment  that 
addresses  extra work performed by  the Contractor on  a 
time and material basis. 

b. Owner Force Account ‐ Work performed for the project 
by the Owner's employees. 

10‐31  Intention of Terms  Whenever,  in  these  specifications  or  on  the  plans,  the 
words  “directed,”  “required,”  “permitted,”  “ordered,” 
“designated,”  “prescribed,”  or  words  of  like  import  are 
used,  it  shall  be  understood  that  the  direction, 
requirement,  permission,  order,  designation,  or 
prescription  of  the  Engineer  and/or  Resident  Project 
Representative (RPR) is intended; and similarly, the words 
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“approved,” “acceptable,” “satisfactory,” or words of  like 
import,  shall  mean  approved  by,  or  acceptable  to,  or 
satisfactory  to  the  Engineer  and/or  RPR,  subject  in  each 
case to the final determination of the Owner. 

Any  reference  to  a  specific  requirement  of  a  numbered 
paragraph of the contract specifications or a cited standard 
shall be interpreted to include all general requirements of 
the entire section, specification item, or cited standard that 
may be pertinent to such specific reference. 

10‐32  Lighting  A  system  of  fixtures  providing  or  controlling  the  light 
sources used on or near  the airport or within  the airport 
buildings.  The  field  lighting  includes  all  luminous  signals, 
markers,  floodlights, and  illuminating devices used on or 
near the airport or to aid in the operation of aircraft landing 
at, taking off from, or taxiing on the airport surface. 

10‐33  Major and Minor 
Contract Items 

A major contract item shall be any item that is listed in the 
proposal, the total cost of which is equal to or greater than 
20% of the total amount of the award contract. All other 
items shall be considered minor contract items. 

10‐34  Materials  Any substance specified for use in the construction of the 
contract work. 

10‐35  Modification of Standards 
(MOS) 

Any  deviation from  standard  specifications  applicable  to 
material and construction methods in accordance with FAA 
Order 5300.1. 

10‐36  Notice to Proceed (NTP)  A  written  notice  to  the  Contractor  to  begin  the  actual 
contract work on a previously agreed to date. If applicable, 
the Notice  to Proceed  shall  state  the date on which  the 
contract time begins. 

10‐37  Owner  The term “Owner” shall mean the party of the first part or 
the  contracting  agency  signatory  to  the  contract. Where 
the term “Owner”  is capitalized  in  this document,  it shall 
mean airport Sponsor only. The Owner  for  this project  is 
County of Humboldt. 

10‐38  Passenger Facility Charge 
(PFC) 

Per 14 Code of Federal Regulations (CFR) Part 158 and 49 
United  States  Code  (USC)  §  40117,  a  PFC  is  a  charge 
imposed by a public agency on passengers enplaned at a 
commercial service airport it controls. 

10‐39  Pavement Structure  The combined surface course, base course(s), and subbase 
course(s), if any, considered as a single unit. 

10‐40  Payment bond  The approved form of security furnished by the Contractor 
and their own surety as a guaranty that the Contractor will 
pay in full all bills and accounts for materials and labor used 
in the construction of the work. 
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10‐41  Performance bond  The approved form of security furnished by the Contractor 
and their own surety as a guaranty that the Contractor will 
complete  the work  in  accordance with  the  terms  of  the 
contract. 

10‐42  Plans  The official drawings or exact  reproductions which  show 
the  location,  character,  dimensions  and  details  of  the 
airport  and  the  work  to  be  done  and  which  are  to  be 
considered as a part of the contract, supplementary to the 
specifications. Plans may also be  referred  to as  'contract 
drawings.’ 

10‐43  Project  The agreed scope of work for accomplishing specific airport 
development with respect to a particular airport. 

10‐44  Proposal  The written offer of  the bidder  (when  submitted on  the 
approved  proposal  form)  to  perform  the  contemplated 
work  and  furnish  the  necessary materials  in  accordance 
with the provisions of the plans and specifications. 

10‐45  Proposal guaranty  The  security  furnished with a proposal  to guarantee  that 
the bidder will enter into a contract if their own proposal is 
accepted by the Owner. 

10‐46  Quality Assurance (QA)  Owner’s  responsibility  to  assure  that  construction  work 
completed complies with specifications for payment. 

10‐47  Quality Control (QC)  Contractor’s  responsibility  to  control  material(s)  and 
construction  processes  to  complete  construction  in 
accordance with project specifications. 

10‐48  Quality Assurance (QA) 
Inspector 

An  authorized  representative  of  the  Engineer  and/or 
Resident Project Representative (RPR) assigned to make all 
necessary  inspections,  observations,  tests,  and/or 
observation  of  tests  of  the  work  performed  or  being 
performed, or of the materials furnished or being furnished 
by the Contractor. 

10‐49  Quality Assurance (QA) 
Laboratory 

The  official  quality  assurance  testing  laboratories  of  the 
Owner or such other laboratories as may be designated by 
the Engineer or RPR. May also be referred to as Engineer’s, 
Owner’s, or QA Laboratory. 

10‐50  Resident Project 
Representative (RPR) 

The  individual,  partnership,  firm,  or  corporation  duly 
authorized by the Owner to be responsible for all necessary 
inspections,  observations,  tests,  and/or  observations  of 
tests of the contract work performed or being performed, 
or  of  the materials  furnished  or  being  furnished  by  the 
Contractor,  and  acting  directly or  through  an  authorized 
representative. 

10‐51  Runway  The  area  on  the  airport  prepared  for  the  landing  and 
takeoff of aircraft. 

10‐52  Runway Safety Area 
(RSA) 

A  defined  surface  surrounding  the  runway  prepared  or 
suitable for reducing the risk of damage to aircraft. See the 
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Construction Safety and Phasing Plan  (CSPP)  for  limits of 
the RSA. 

10‐53  Safety Plan Compliance 
Document (SPCD) 

Details how the Contractor will comply with the CSPP. 

10‐54  Specifications  A part of the contract containing the written directions and 
requirements for completing the contract work. Standards 
for  specifying materials or  testing which  are  cited  in  the 
contract  specifications  by  reference  shall  have  the  same 
force and effect as if included in the contract physically. 

10‐55  Sponsor  A  Sponsor  is  defined  in  49 USC  §  47102(24)  as  a  public 
agency that submits to the FAA for an AIP grant; or a private 
Owner of a public‐use airport that submits to the FAA an 
application for an AIP grant for the airport. 

10‐56  Structures  Airport  facilities  such  as  bridges;  culverts;  catch  basins, 
inlets,  retaining walls, cribbing; storm and sanitary sewer 
lines; water lines; underdrains; electrical ducts, manholes, 
handholes,  lighting  fixtures  and  bases;  transformers; 
navigational  aids; buildings;  vaults;  and, other manmade 
features of the airport that may be encountered in the work 
and not otherwise classified herein. 

10‐57  Subgrade  The soil that forms the pavement foundation. 

10‐58  Superintendent  The Contractor’s executive  representative who  is present 
on  the work  during  progress,  authorized  to  receive  and 
fulfill  instructions  from  the RPR, and who  shall  supervise 
and direct the construction. 

10‐59  Supplemental Agreement  A  written  agreement  between  the  Contractor  and  the 
Owner that establishes the basis of payment and contract 
time  adjustment,  if  any,  for  the  work  affected  by  the 
supplemental  agreement.  A  supplemental  agreement  is 
required  if: (1)  in scope work would  increase or decrease 
the  total amount of  the awarded  contract by more  than 
25%: (2) in scope work would increase or decrease the total 
of any major contract item by more than 25%; (3) work that 
is not within the scope of the originally awarded contract; 
or (4) adding or deleting of a major contract item. 

10‐60  Surety  The corporation, partnership, or individual, other than the 
Contractor, executing payment or performance bonds that 
are furnished to the Owner by the Contractor. 

10‐61  Taxilane  A  taxiway  designed  for  low  speed movement  of  aircraft 
between aircraft parking areas and terminal areas. 

10‐62  Taxiway  The portion of the air operations area of an airport that has 
been  designated  by  competent  airport  authority  for 
movement of aircraft  to and  from  the airport’s  runways, 
aircraft parking areas, and terminal areas. 
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10‐63  Taxiway/Taxilane Safety 
Area (TSA) 

A  defined  surface  alongside  the  taxiway  prepared  or 
suitable for reducing the risk of damage to an aircraft. See 
the construction safety and phasing plan (CSPP) for limits of 
the TSA. 

10‐64  Work  The furnishing of all labor, materials, tools, equipment, and 
incidentals  necessary  or  convenient  to  the  Contractor’s 
performance of all duties and obligations  imposed by the 
contract, plans, and specifications. 

10‐65  Working day  A working day shall be any day other than a legal holiday, 
Saturday, or Sunday on which the normal working forces of 
the Contractor may proceed with regular work for at least 
six (6) hours toward completion of the contract. When work 
is suspended for causes beyond the Contractor’s control, it 
will not be counted as a working day. Saturdays, Sundays 
and holidays on which  the Contractor’s  forces engage  in 
regular work will be considered as working days. 

10‐66  Owner Defined terms  None. 
 

END OF SECTION 10 
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SECTION 20 
PROPOSAL REQUIREMENTS AND CONDITIONS 

20‐01 ADVERTISEMENT (NOTICE TO BIDDERS). This project has been advertised on April 12, and 19, 2024. 

20‐02 QUALIFICATION OF BIDDERS. Each bidder shall submit evidence of competency and evidence of 
financial responsibility to perform the work to the Owner at the time of bid opening. 

Evidence of competency, unless otherwise specified, shall consist of statements covering the bidder’s past 
experience on similar work, and a list of equipment and a list of key personnel that would be available for 
the work. 

Each bidder  shall  furnish  the Owner  satisfactory evidence of  their  financial  responsibility. Evidence of 
financial responsibility, unless otherwise specified, shall consist of a confidential statement or report of 
the bidder’s financial resources and liabilities as of the last calendar year or the bidder’s last fiscal year. 
Such  statements or  reports  shall be  certified by  a public  accountant. At  the  time of  submitting  such 
financial statements or reports, the bidder shall  further certify whether  their  financial responsibility  is 
approximately  the  same  as  stated  or  reported  by  the  public  accountant.  If  the  bidder’s  financial 
responsibility has changed, the bidder shall qualify the public accountant’s statement or report to reflect 
the bidder’s true financial condition at the time such qualified statement or report  is submitted to the 
Owner. 

Unless  otherwise  specified,  a  bidder may  submit  evidence  that  they  are  prequalified with  the  State 
Highway Division and are on the current “bidder’s list” of the state in which the proposed work is located. 
Evidence  of  State  Highway  Division  prequalification  may  be  submitted  as  evidence  of  financial 
responsibility in lieu of the certified statements or reports specified above. 

20‐03 CONTENTS OF PROPOSAL FORMS. The Owner's proposal forms state the location and description 
of the proposed construction; the place, date, and time of opening of the proposals; and the estimated 
quantities of the various items of work to be performed and materials to be furnished for which unit bid 
prices are asked. The proposal form states the time in which the work must be completed, and the amount 
of the proposal guaranty that must accompany the proposal. The Owner will accept only those Proposals 
properly executed on physical forms or electronic forms provided by the Owner. Bidder actions that may 
cause the Owner to deem a proposal irregular are given in paragraph 20‐09 Irregular proposals. 

Mobilization  is  limited  to 10 percent of  the  total project  cost per  schedule, as bid, with mobilization 
included into the total. 

A non‐mandatory prebid conference will be held for this project to discuss as a minimum, the following 
items:  material  requirements;  submittals;  Quality  Control/Quality  Assurance  requirements;  the 
construction safety and phasing plan including airport access and staging areas; and unique airfield paving 
construction requirements.  

20‐04 ISSUANCE OF PROPOSAL FORMS. The Owner reserves the right to refuse to issue a proposal form 
to a prospective bidder if the bidder is in default for any of the following reasons: 

a. Failure to comply with any prequalification regulations of the Owner, if such regulations are cited, 
or otherwise included, in the proposal as a requirement for bidding. 
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b. Failure to pay, or satisfactorily settle, all bills due for  labor and materials on former contracts  in 
force with the Owner at the time the Owner issues the proposal to a prospective bidder. 

c. Documented record of Contractor default under previous contracts with the Owner. 

d. Documented record of unsatisfactory work on previous contracts with the Owner. 

20‐05 INTERPRETATION OF ESTIMATED PROPOSAL QUANTITIES. An estimate of quantities of work to be 
done and materials to be furnished under these specifications is given in the proposal. It is the result of 
careful calculations and is believed to be correct. It is given only as a basis for comparison of proposals 
and the award of the contract. The Owner does not expressly, or by  implication, agree that the actual 
quantities  involved will correspond exactly  therewith; nor  shall  the bidder plead misunderstanding or 
deception because of  such  estimates of quantities, or of  the  character,  location, or other  conditions 
pertaining to the work. Payment to the Contractor will be made only for the actual quantities of work 
performed or materials furnished in accordance with the plans and specifications. It is understood that 
the quantities may be increased or decreased as provided in the Section 40, paragraph 40‐02, Alteration 
of Work and Quantities, without in any way invalidating the unit bid prices. 

20‐06 EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE. The bidder is expected to carefully examine 
the site of the proposed work, the proposal, plans, specifications, and contract forms. Bidders shall satisfy 
themselves to the character, quality, and quantities of work to be performed, materials to be furnished, 
and  to  the  requirements of  the proposed contract. The submission of a proposal shall be prima  facie 
evidence that the bidder has made such examination and is satisfied to the conditions to be encountered 
in performing the work and the requirements of the proposed contract, plans, and specifications. 

20‐07 PREPARATION OF PROPOSAL. The bidder shall submit their proposal on the forms furnished by the 
Owner. All blank spaces in the proposal forms, unless explicitly stated otherwise, must be correctly filled 
in where indicated for each and every item for which a quantity is given. The bidder shall state the price 
(written in ink or typed) both in words and numerals which they propose for each pay item furnished in 
the proposal. In case of conflict between words and numerals, the words, unless obviously incorrect, shall 
govern. 

The bidder shall correctly sign the proposal in ink. If the proposal is made by an individual, their name and 
post office address must be shown. If made by a partnership, the name and post office address of each 
member of the partnership must be shown. If made by a corporation, the person signing the proposal 
shall give the name of the state where the corporation was chartered and the name, titles, and business 
address of the president, secretary, and the treasurer. Anyone signing a proposal as an agent shall file 
evidence of their authority to do so and that the signature is binding upon the firm or corporation. 

20‐08 RESPONSIVE AND RESPONSIBLE BIDDER. A responsive bid conforms to all significant terms and 
conditions contained  in  the Owner’s  invitation  for bid.  It  is  the Owner’s responsibility  to decide  if  the 
exceptions taken by a bidder to the solicitation are material or not and the extent of deviation it is willing 
to accept. 

A responsible bidder has the ability to perform successfully under the terms and conditions of a proposed 
procurement,  as  defined  in  2  CFR  §  200.318(h).  This  includes  such matters  as  Contractor  integrity, 
compliance with public policy, record of past performance, and financial and technical resources. 
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20‐09 IRREGULAR PROPOSALS. Proposals shall be considered irregular for the following reasons: 

a. If the proposal is on a form other than that furnished by the Owner, or if the Owner’s form is altered, 
or if any part of the proposal form is detached. 

b. If there are unauthorized additions, conditional or alternate pay items, or irregularities of any kind 
that make the proposal incomplete, indefinite, or otherwise ambiguous. 

c. If the proposal does not contain a unit price for each pay item listed in the proposal, except in the 
case of authorized alternate pay items, for which the bidder is not required to furnish a unit price. 

d. If the proposal contains unit prices that are obviously unbalanced. 

e. If the proposal is not accompanied by the proposal guaranty specified by the Owner. 

f. If the applicable Disadvantaged Business Enterprise information is incomplete. 

The Owner reserves the right to reject any irregular proposal and the right to waive technicalities if such 
waiver is in the best interest of the Owner and conforms to local laws and ordinances pertaining to the 
letting of construction contracts. 

20‐10 BID GUARANTEE. Each separate proposal shall be accompanied by a bid bond, certified check, or 
other specified acceptable collateral, in the amount specified in the proposal form. Such bond, check, or 
collateral, shall be made payable to the Owner. 

20‐11 DELIVERY OF PROPOSAL. Each proposal  submitted  shall be placed  in a  sealed envelope plainly 
marked with the project number, location of airport, and name and business address of the bidder on the 
outside. When sent by mail, preferably registered, the sealed proposal, marked as indicated above, should 
be  enclosed  in  an  additional  envelope. No  proposal will  be  considered  unless  received  at  the  place 
specified in the advertisement or as modified by Addendum before the time specified for opening all bids. 
Proposals received after the bid opening time shall be returned to the bidder unopened. 

20‐12 WITHDRAWAL OR REVISION OF PROPOSALS. A bidder may withdraw or revise (by withdrawal of 
one proposal and submission of another) a proposal provided that the bidder’s request for withdrawal is 
received by the Owner in writing by email before the time specified for opening bids. Revised proposals 
must be received at the place specified in the advertisement before the time specified for opening all bids. 

20‐13 PUBLIC OPENING OF PROPOSALS. Proposals shall be opened, and read, publicly at the time and 
place specified in the advertisement. Bidders, their authorized agents, and other interested persons are 
invited to attend. Proposals that have been withdrawn (by written or telegraphic request) or received 
after the time specified for opening bids shall be returned to the bidder unopened. 

20‐14 DISQUALIFICATION OF BIDDERS. A bidder shall be considered disqualified for any of the following 
reasons: 

a. Submitting more  than one proposal  from  the same partnership,  firm, or corporation under  the 
same or different name. 
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b. Evidence of collusion among bidders. Bidders participating in such collusion shall be disqualified as 
bidders for any future work of the Owner until any such participating bidder has been reinstated by the 
Owner as a qualified bidder. 

c. If the bidder is considered to be in “default” for any reason specified in paragraph 20‐04, Issuance 
of Proposal Forms, of this section. 

20‐15 DISCREPANCIES AND OMISSIONS. A Bidder who discovers discrepancies or omissions with  the 
project bid documents shall  immediately notify the Owner’s Engineer of the matter. A bidder that has 
doubt as to the true meaning of a project requirement may submit to the Owner’s Engineer a written 
request for interpretation no later than seven (7) days prior to bid opening. 

Any interpretation of the project bid documents by the Owner’s Engineer will be by written addendum 
issued by the Owner. The Owner will not consider any instructions, clarifications or interpretations of the 
bidding documents in any manner other than written addendum. 

END OF SECTION 20
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SECTION 30 
AWARD AND EXECUTION OF CONTRACT 

30‐01 CONSIDERATION OF PROPOSALS. After the proposals are publicly opened and read, they will be 
compared on the basis of the summation of the products obtained by multiplying the estimated quantities 
shown in the proposal by the unit bid prices. If a bidder’s proposal contains a discrepancy between unit 
bid prices written in words and unit bid prices written in numbers, the unit bid price written in words shall 
govern. 

Until the award of a contract is made, the Owner reserves the right to reject a bidder’s proposal for any 
of the following reasons: 

a. If the proposal is irregular as specified in Section 20, paragraph 20‐09, Irregular Proposals. 

b.  If  the  bidder  is  disqualified  for  any  of  the  reasons  specified  Section  20,  paragraph  20‐14, 
Disqualification of Bidders. 

In  addition, until  the  award of  a  contract  is made,  the Owner  reserves  the  right  to  reject  any or  all 
proposals, waive technicalities, if such waiver is in the best interest of the Owner and is in conformance 
with applicable  state and  local  laws or  regulations pertaining  to  the  letting of construction contracts; 
advertise  for new proposals; or proceed with  the work otherwise. All  such actions  shall promote  the 
Owner’s best interests. 

30‐02 AWARD OF CONTRACT. The award of a contract,  if  it  is to be awarded, shall be made within 90 
calendar days of the date specified for publicly opening proposals, unless otherwise specified herein. 

If the Owner elects to proceed with an award of contract, the Owner will make award to the responsible 
bidder whose bid, conforming with all the material terms and conditions of the bid documents,  is the 
lowest in price. 

30‐03 CANCELLATION OF AWARD. The Owner reserves the right to cancel the award without liability to 
the bidder, except return of proposal guaranty, at any time before a contract has been fully executed by 
all parties and is approved by the Owner in accordance with paragraph 30‐07 Approval of Contract. 

30‐04  RETURN  OF  PROPOSAL  GUARANTY.  All  proposal  guaranties,  except  those  of  the  two  lowest 
bidders, will be returned immediately after the Owner has made a comparison of bids as specified in the 
paragraph  30‐01,  Consideration  of  Proposals.  Proposal  guaranties  of  the  two  lowest  bidders will  be 
retained by  the Owner until such  time as an award  is made, at which  time,  the unsuccessful bidder’s 
proposal guaranty will be returned. The successful bidder’s proposal guaranty will be returned as soon as 
the Owner receives the contract bonds as specified in paragraph 30‐05, Requirements of Contract Bonds. 

30‐05 REQUIREMENTS OF CONTRACT BONDS. At the time of the execution of the contract, the successful 
bidder shall furnish the Owner a surety bond or bonds that have been fully executed by the bidder and 
the surety guaranteeing the performance of the work and  the payment of all  legal debts  that may be 
incurred by reason of the Contractor’s performance of the work. The surety and the form of the bond or 
bonds shall be acceptable to the Owner. Unless otherwise specified in this subsection, the surety bond or 
bonds shall be in a sum equal to the full amount of the contract. 
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30‐06 EXECUTION OF CONTRACT. The successful bidder shall sign (execute) the necessary agreements for 
entering  into the contract and return the signed contract  to the Owner, along with  the  fully executed 
surety bond or bonds specified in paragraph 30‐05, Requirements of Contract Bonds, of this section, within 
15 calendar days from the date mailed or otherwise delivered to the successful bidder. 

30‐07 APPROVAL OF CONTRACT. Upon receipt of the contract and contract bond or bonds that have been 
executed by the successful bidder, the Owner shall complete the execution of the contract in accordance 
with  local  laws or ordinances, and return the fully executed contract to the Contractor. Delivery of the 
fully  executed  contract  to  the  Contractor  shall  constitute  the Owner’s  approval  to  be  bound  by  the 
successful bidder’s proposal and the terms of the contract. 

30‐08 FAILURE TO EXECUTE CONTRACT. Failure of  the  successful bidder  to execute  the  contract and 
furnish an acceptable surety bond or bonds within the period specified in paragraph 30‐06, Execution of 
Contract, of this section shall be just cause for cancellation of the award and forfeiture of the proposal 
guaranty, not as a penalty, but as liquidated damages to the Owner. 

END OF SECTION 30
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SECTION 40 
SCOPE OF WORK 

40‐01 INTENT OF CONTRACT. The intent of the contract is to provide for construction and completion, in 
every detail,  of  the work  described.  It  is  further  intended  that  the Contractor  shall  furnish  all  labor, 
materials, equipment, tools, transportation, and supplies required to complete the work in accordance 
with the plans, specifications, and terms of the contract. 

40‐02 ALTERATION OF WORK AND QUANTITIES. The Owner reserves the right to make such changes in 
quantities and work as may be necessary or desirable to complete, in a satisfactory manner, the original 
intended work. Unless otherwise specified in the Contract, the Owner’s Engineer or RPR shall be and is 
hereby authorized to make, in writing, such in‐scope alterations in the work and variation of quantities as 
may be necessary to complete the work, provided such action does not represent a significant change in 
the character of the work. 

For purpose of this section, a significant change in character of work means: any change that is outside 
the current contract scope of work; any change (increase or decrease) in the total contract cost by more 
than 25%; or any change in the total cost of a major contract item by more than 25%. 

Work alterations and quantity variances that do not meet the definition of significant change in character 
of work shall not invalidate the contract nor release the surety. Contractor agrees to accept payment for 
such  work  alterations  and  quantity  variances  in  accordance  with  Section  90,  paragraph  90‐03, 
Compensation for Altered Quantities. 

Should the value of altered work or quantity variance meet the criteria for significant change in character 
of  work,  such  altered  work  and  quantity  variance  shall  be  covered  by  a  supplemental  agreement. 
Supplemental agreements shall also require consent of the Contractor’s surety and separate performance 
and payment bonds. If the Owner and the Contractor are unable to agree on a unit adjustment for any 
contract  item that requires a supplemental agreement, the Owner reserves the right to terminate the 
contract with respect to the item and make other arrangements for its completion.  

40‐03 OMITTED ITEMS. The Owner, the Owner’s Engineer or the RPR may provide written notice to the 
Contractor to omit from the work any contract item that does not meet the definition of major contract 
item. Major contract items may be omitted by a supplemental agreement. Such omission of contract items 
shall not invalidate any other contract provision or requirement. 

Should a contract  item be omitted or otherwise ordered to be non‐performed, the Contractor shall be 
paid for all work performed toward completion of such item prior to the date of the order to omit such 
item. Payment for work performed shall be in accordance with Section 90, paragraph 90‐04, Payment for 
Omitted Items. 

40‐04 EXTRA WORK. Should acceptable completion of the contract require the Contractor to perform an 
item  of work  not  provided  for  in  the  awarded  contract  as  previously modified  by  change  order  or 
supplemental agreement, Owner may issue a Change Order to cover the necessary extra work. Change 
orders for extra work shall contain agreed unit prices for performing the change order work in accordance 
with the requirements specified in the order, and shall contain any adjustment to the contract time that, 
in the RPR’s opinion, is necessary for completion of the extra work. 
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When determined by the RPR to be  in the Owner’s best  interest, the RPR may order the Contractor to 
proceed with extra work as provided in Section 90, paragraph 90‐05, Payment for Extra Work. Extra work 
that is necessary for acceptable completion of the project, but is not within the general scope of the work 
covered by the original contract shall be covered by a supplemental agreement as defined in Section 10, 
paragraph 10‐59, Supplemental Agreement. 

If  extra work  is  essential  to maintaining  the  project  critical  path,  RPR may  order  the  Contractor  to 
commence the extra work under a Time and Material contract method. Once sufficient detail is available 
to establish the  level of effort necessary for the extra work, the Owner shall  initiate a change order or 
supplemental agreement to cover the extra work. 

Any  claim  for  payment  of  extra  work  that  is  not  covered  by  written  agreement  (change  order  or 
supplemental agreement) shall be rejected by the Owner. 

40‐05 MAINTENANCE OF TRAFFIC. It is the explicit intention of the contract that the safety of aircraft, as 
well as the Contractor’s equipment and personnel, is the most important consideration. The Contractor 
shall maintain traffic in the manner detailed in the Construction Safety and Phasing Plan (CSPP). 

a.  It  is  understood  and  agreed  that  the  Contractor  shall  provide  for  the  free  and  unobstructed 
movement of aircraft in the air operations areas (AOAs) of the airport with respect to their own operations 
and  the  operations  of  all  subcontractors  as  specified  in  Section  80,  paragraph  80‐04,  Limitation  of 
Operations. It is further understood and agreed that the Contractor shall provide for the uninterrupted 
operation of  visual  and  electronic  signals  (including power  supplies  thereto) used  in  the  guidance of 
aircraft while  operating  to,  from,  and  upon  the  airport  as  specified  in  Section  70,  paragraph  70‐15, 
Contractor’s Responsibility for Utility Service and Facilities of Others. 

b. With respect to their own operations and the operations of all subcontractors, the Contractor shall 
provide marking,  lighting,  and other acceptable means of  identifying personnel, equipment,  vehicles, 
storage areas, and any work area or condition that may be hazardous to the operation of aircraft, fire‐
rescue equipment, or maintenance vehicles at the airport in accordance with the construction safety and 
phasing plan (CSPP) and the safety plan compliance document (SPCD). 

c. When  the contract  requires  the maintenance of an existing  road, street, or highway during  the 
Contractor’s performance of work that is otherwise provided for in the contract, plans, and specifications, 
the Contractor shall keep the road, street, or highway open to all traffic and shall provide maintenance as 
may be required to accommodate traffic. The Contractor, at their expense, shall be responsible for the 
repair  to equal or better  than preconstruction  conditions of  any damage  caused by  the Contractor’s 
equipment and personnel. The Contractor shall furnish, erect, and maintain barricades, warning signs, flag 
person, and other traffic control devices  in reasonable conformity with the Manual on Uniform Traffic 
Control Devices (MUTCD) (http://mutcd.fhwa.dot.gov/), unless otherwise specified. The Contractor shall 
also construct and maintain in a safe condition any temporary connections necessary for ingress to and 
egress from abutting property or intersecting roads, streets or highways.  

40‐06 REMOVAL OF EXISTING STRUCTURES. All existing structures encountered within the established 
lines, grades, or grading sections shall be removed by the Contractor, unless such existing structures are 
otherwise specified to be relocated, adjusted up or down, salvaged, abandoned  in place, reused  in the 
work or to remain in place. The cost of removing such existing structures shall not be measured or paid 
for directly, but shall be included in the various contract items. 
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Should the Contractor encounter an existing structure (above or below ground) in the work for which the 
disposition is not indicated on the plans, the Resident Project Representative (RPR) shall be notified prior 
to disturbing such structure. The disposition of existing structures so encountered shall be immediately 
determined by the RPR in accordance with the provisions of the contract. 

Except as provided in Section 40, paragraph 40‐07, Rights in and Use of Materials Found in the Work, it is 
intended that all existing materials or structures that may be encountered (within the  lines, grades, or 
grading sections established for completion of the work) shall be used in the work as otherwise provided 
for in the contract and shall remain the property of the Owner when so used in the work. 

40‐07 RIGHTS IN AND USE OF MATERIALS FOUND IN THE WORK. Should the Contractor encounter any 
material such as (but not restricted to) sand, stone, gravel, slag, or concrete slabs within the established 
lines,  grades,  or  grading  sections,  the  use  of which  is  intended  by  the  terms  of  the  contract  to  be 
embankment, the Contractor may at their own option either: 

a. Use such material  in another contract  item, providing such use  is approved by the RPR and  is  in 
conformance with the contract specifications applicable to such use; or, 

b. Remove such material from the site, upon written approval of the RPR; or 

c. Use such material for the Contractor’s own temporary construction on site; or, 

d. Use such material as intended by the terms of the contract. 

Should the Contractor wish to exercise option a., b., or c., the Contractor shall request the RPR’s approval 
in advance of such use. 

Should the RPR approve the Contractor’s request to exercise option a., b., or c., the Contractor shall be 
paid for the excavation or removal of such material at the applicable contract price. The Contractor shall 
replace, at their expense, such removed or excavated material with an agreed equal volume of material 
that  is acceptable  for use  in constructing embankment, backfills, or otherwise to the extent that such 
replacement material is needed to complete the contract work. The Contractor shall not be charged for 
use of such material used in the work or removed from the site. 

Should  the  RPR  approve  the  Contractor’s  exercise  of  option  a.,  the  Contractor  shall  be  paid,  at  the 
applicable contract price, for furnishing and installing such material in accordance with requirements of 
the contract item in which the material is used. 

It  is understood and agreed that the Contractor shall make no claim for delays by reason of their own 
exercise of option a., b., or c. 

The Contractor  shall not excavate,  remove, or otherwise disturb any material,  structure, or part of a 
structure which is located outside the lines, grades, or grading sections established for the work, except 
where such excavation or removal is provided for in the contract, plans, or specifications. 

40‐08 FINAL CLEANUP. Upon completion of the work and before acceptance and final payment will be 
made,  the  Contractor  shall  remove  from  the  site  all machinery,  equipment,  surplus  and  discarded 
materials, rubbish,  temporary structures, and stumps or portions of  trees. The Contractor shall cut all 
brush and woods within the limits indicated and shall leave the site in a neat and presentable condition. 
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Material cleared from the site and deposited on adjacent property will not be considered as having been 
disposed of  satisfactorily, unless  the Contractor has obtained  the written permission of  the property 
Owner. 

END OF SECTION 40 
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SECTION 50 
CONTROL OF WORK 

50‐01  AUTHORITY OF  THE  RESIDENT  PROJECT  REPRESENTATIVE  (RPR).  The  RPR  has  final  authority 
regarding the interpretation of project specification requirements. The RPR shall determine acceptability 
of the quality of materials furnished, method of performance of work performed, and the manner and 
rate of performance of  the work. The RPR does not have  the authority  to accept work  that does not 
conform to specification requirements. 

50‐02 CONFORMITY WITH PLANS AND SPECIFICATIONS. All work and all materials furnished shall be in 
reasonably close conformity with the lines, grades, grading sections, cross‐sections, dimensions, material 
requirements, and testing requirements that are specified (including specified tolerances) in the contract, 
plans, or specifications. 

If the RPR finds the materials furnished, work performed, or the finished product not within reasonably 
close conformity with the plans and specifications, but that the portion of the work affected will, in their 
opinion,  result  in  a  finished  product having  a  level of  safety,  economy,  durability,  and workmanship 
acceptable to the Owner, the RPR will advise the Owner of their determination that the affected work be 
accepted and remain in place. The RPR will document the determination and recommend to the Owner a 
basis of acceptance that will provide for an adjustment in the contract price for the affected portion of 
the work. Changes  in  the  contract price must be  covered by  contract  change order or  supplemental 
agreement as applicable. 

If the RPR finds the materials furnished, work performed, or the finished product are not in reasonably 
close conformity with the plans and specifications and have resulted in an unacceptable finished product, 
the  affected work or materials  shall be  removed  and  replaced or otherwise  corrected by  and  at  the 
expense of the Contractor in accordance with the RPR’s written orders. 

The term “reasonably close conformity” shall not be construed as waiving the Contractor’s responsibility 
to complete the work  in accordance with the contract, plans, and specifications. The term shall not be 
construed as waiving the RPR’s responsibility to insist on strict compliance with the requirements of the 
contract, plans, and  specifications during  the Contractor’s execution of  the work, when,  in  the RPR’s 
opinion, such compliance is essential to provide an acceptable finished portion of the work. 

The  term “reasonably close conformity”  is also  intended  to provide  the RPR with  the authority, after 
consultation with the Sponsor and FAA, to use sound engineering  judgment  in their determinations to 
accept work that is not in strict conformity, but will provide a finished product equal to or better than that 
required by the requirements of the contract, plans and specifications. 

The  RPR  will  not  be  responsible  for  the  Contractor’s  means,  methods,  techniques,  sequences,  or 
procedures of construction or the safety precautions incident thereto. 

50‐03 COORDINATION OF CONTRACT, PLANS, AND SPECIFICATIONS. The contract, plans, specifications, 
and all referenced standards cited are essential parts of the contract requirements. If electronic files are 
provided and used on the project and there is a conflict between the electronic files and hard copy plans, 
the hard copy plans shall govern. A requirement occurring in one is as binding as though occurring in all. 
They are  intended  to be complementary and  to describe and provide  for a complete work.  In case of 
discrepancy, calculated dimensions will govern over scaled dimensions; contract technical specifications 
shall govern over contract general provisions, plans, cited standards for materials or testing, and cited 
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advisory circulars (ACs); contract general provisions shall govern over plans, cited standards for materials 
or testing, and cited ACs; plans shall govern over cited standards for materials or testing and cited ACs. If 
any  paragraphs  contained  in  the  Special  Provisions  conflict  with  General  Provisions  or  Technical 
Specifications, the Special Provisions shall govern. 

From time to time, discrepancies within cited testing standards occur due to the timing of the change, 
edits, and/or replacement of the standards. If the Contractor discovers any apparent discrepancy within 
standard test methods, the Contractor shall immediately ask the RPR for an interpretation and decision, 
and such decision shall be final. 

The Contractor shall not take advantage of any apparent error or omission on the plans or specifications. 
In the event the Contractor discovers any apparent error or discrepancy, Contractor shall  immediately 
notify the Owner or the designated representative in writing requesting their written interpretation and 
decision. 

50‐04 LIST OF SPECIAL PROVISIONS. See Special Provisions section of these Contract Documents. 

50‐05 COOPERATION OF CONTRACTOR. The Contractor shall be supplied with an electronic PDF of the 
plans and  specifications. The Contractor  shall have available on  the construction  site at all  times one 
hardcopy each of the plans and specifications. Additional hard copies of plans and specifications may be 
obtained by the Contractor for the cost of reproduction. 

The Contractor  shall  give  constant  attention  to  the work  to  facilitate  the progress  thereof,  and  shall 
cooperate with  the  RPR  and  their  inspectors  and with  other  Contractors  in  every way  possible.  The 
Contractor shall have a competent superintendent on the work at all times who is fully authorized as their 
agent on the work. The superintendent shall be capable of reading and  thoroughly understanding  the 
plans  and  specifications  and  shall  receive  and  fulfill  instructions  from  the  RPR  or  their  authorized 
representative. 

50‐06  COOPERATION  BETWEEN  CONTRACTORS.  The  Owner  reserves  the  right  to  contract  for  and 
perform other or additional work on or near the work covered by this contract. 

When separate contracts are let within the limits of any one project, each Contractor shall conduct the 
work not to interfere with or hinder the progress of completion of the work being performed by other 
Contractors. Contractors working on the same project shall cooperate with each other as directed. 

Each Contractor  involved shall assume all  liability, financial or otherwise,  in connection with their own 
contract and shall protect and hold harmless the Owner from any and all damages or claims that may arise 
because of inconvenience, delays, or loss experienced because of the presence and operations of other 
Contractors working within the limits of the same project. 

The Contractor shall arrange their work and shall place and dispose of the materials being used to not 
interfere  with  the  operations  of  the  other  Contractors  within  the  limits  of  the  same  project.  The 
Contractor shall join their work with that of the others in an acceptable manner and shall perform it in 
proper sequence to that of the others. 

50‐07 CONSTRUCTION LAYOUT AND STAKES. The Engineer/RPR shall establish necessary horizontal and 
vertical control. The establishment of Survey Control and/or reestablishment of survey control shall be by 
a State Licensed Land Surveyor. Contractor is responsible for preserving integrity of horizontal and vertical 
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controls  established  by  Engineer/RPR.  In  case  of  negligence  on  the  part  of  the  Contractor  or  their 
employees, resulting in the destruction of any horizontal and vertical control, the resulting costs will be 
deducted as a liquidated damage against the Contractor. 

Prior to performing the initial control survey, submit a methodology statement to the Engineer for their 
review, complete with survey equipment to be utilized and with  information as to the accuracy of the 
equipment. 

Prior to the start of construction, the Contractor will check all control points for horizontal and vertical 
accuracy and certify in writing to the RPR that the Contractor concurs with survey control established for 
the project. All lines, grades and measurements from control points necessary for the proper execution 
and control of  the work on  this project will be provided  to  the RPR. The Contractor  is  responsible  to 
establish all layout required for the construction of the project. 

Copies of survey notes will be provided to the RPR for each area of construction and for each placement 
of material as  specified  to allow  the RPR  to make periodic  checks  for conformance with plan grades, 
alignments  and  grade  tolerances  required  by  the  applicable material  specifications.  Surveys will  be 
provided to the RPR prior to commencing work items that cover or disturb the survey staking. Survey(s) 
and notes shall be provided in the following format(s): as agreed upon in the pre‐construction meeting. 

Laser, GPS, String line, or other automatic control shall be checked with temporary control as necessary. 
In the case of error, on the part of the Contractor, their surveyor, employees or subcontractors, resulting 
in established grades, alignment or grade tolerances that do not concur with those specified or shown on 
the plans,  the Contractor  is solely responsible  for correction, removal, replacement and all associated 
costs at no additional cost to the Owner.  

No  direct  payment  will  be made,  unless  otherwise  specified  in  contract  documents,  for  this  labor, 
materials, or other expenses. The cost shall be included in the price of the bid for the various items of the 
Contract. 

50‐08  AUTHORITY  AND  DUTIES OF QUALITY  ASSURANCE  (QA)  INSPECTORS. QA  inspectors  shall  be 
authorized to inspect all work done and all material furnished. Such QA inspection may extend to all or 
any part of the work and to the preparation, fabrication, or manufacture of the materials to be used. QA 
inspectors are not authorized to revoke, alter, or waive any provision of the contract. QA inspectors are 
not authorized to issue instructions contrary to the plans and specifications or to act as foreman for the 
Contractor. 

QA Inspectors are authorized to notify the Contractor or their representatives of any failure of the work 
or materials to conform to the requirements of the contract, plans, or specifications and to reject such 
nonconforming materials in question until such issues can be referred to the RPR for a decision. 

50‐09 INSPECTION OF THE WORK. All materials and each part or detail of the work shall be subject to 
inspection. The RPR  shall be allowed access  to all parts of  the work and  shall be  furnished with  such 
information and assistance by the Contractor as is required to make a complete and detailed inspection. 

If the RPR requests it, the Contractor, at any time before acceptance of the work, shall remove or uncover 
such portions of the finished work as may be directed. After examination, the Contractor shall restore said 
portions of  the work  to  the standard required by  the specifications. Should the work  thus exposed or 
examined prove acceptable, the uncovering, or removing, and the replacing of the covering or making 
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good of the parts removed will be paid for as extra work; but should the work so exposed or examined 
prove unacceptable, the uncovering, or removing, and the replacing of the covering or making good of 
the parts removed will be at the Contractor’s expense. 

Provide advance written notice to the RPR of work the Contractor plans to perform each week and each 
day. Any work done or materials used without written notice and allowing opportunity for inspection by 
the RPR may be ordered removed and replaced at the Contractor’s expense.  

Should the contract work include relocation, adjustment, or any other modification to existing facilities, 
not the property of the (contract) Owner, authorized representatives of the Owners of such facilities shall 
have the right to inspect such work. Such inspection shall in no sense make any facility owner a party to 
the contract, and shall in no way interfere with the rights of the parties to this contract. 

50‐10 REMOVAL OF UNACCEPTABLE AND UNAUTHORIZED WORK. All work that does not conform to the 
requirements of the contract, plans, and specifications will be considered unacceptable, unless otherwise 
determined  acceptable  by  the  RPR  as  provided  in  paragraph  50‐02,  Conformity  with  Plans  and 
Specifications. 

Unacceptable work, whether the result of poor workmanship, use of defective materials, damage through 
carelessness, or any other cause found to exist prior to the final acceptance of the work, shall be removed 
immediately  and  replaced  in  an  acceptable manner  in  accordance with  the provisions of  Section 70, 
paragraph 70‐14, Contractor’s Responsibility for Work. 

No removal work made under provision of this paragraph shall be done without lines and grades having 
been established by the RPR. Work done contrary to the instructions of the RPR, work done beyond the 
lines shown on the plans or as established by the RPR, except as herein specified, or any extra work done 
without authority, will be considered as unauthorized and will not be paid for under the provisions of the 
contract. Work so done may be ordered removed or replaced at the Contractor’s expense. 

Upon failure on the part of the Contractor to comply with any order of the RPR made under the provisions 
of this subsection, the RPR will have authority to cause unacceptable work to be remedied or removed 
and  replaced;  and unauthorized work  to be  removed  and  recover  the  resulting  costs  as  a  liquidated 
damage against the Contractor. 

50‐11 LOAD RESTRICTIONS. The Contractor shall comply with all legal load restrictions in the hauling of 
materials on public roads beyond the limits of the work. A special permit will not relieve the Contractor 
of liability for damage that may result from the moving of material or equipment. 

The operation of equipment of such weight or so loaded as to cause damage to structures or to any other 
type of construction will not be permitted. Hauling of materials over the base course or surface course 
under construction shall be limited as directed. No loads will be permitted on a concrete pavement, base, 
or structure before the expiration of the curing period. The Contractor, at their own expense, shall be 
responsible for the repair to equal or better than preconstruction conditions of any damage caused by 
the Contractor’s equipment and personnel. 

50‐12  MAINTENANCE  DURING  CONSTRUCTION.  The  Contractor  shall  maintain  the  work  during 
construction and until the work is accepted. Maintenance shall constitute continuous and effective work 
prosecuted day by day, with adequate equipment and forces so that the work is maintained in satisfactory 
condition at all times. 



12/21/2018  AC 150/5370‐10H 

General Contract Provisions‐Section 50  GP‐23   

22798 Garberville Airport 

In the case of a contract for the placing of a course upon a course or subgrade previously constructed, the 
Contractor shall maintain the previous course or subgrade during all construction operations. 

All costs of maintenance work during construction and before the project is accepted shall be included in 
the unit prices bid on the various contract items, and the Contractor will not be paid an additional amount 
for such work. 

50‐13 FAILURE TO MAINTAIN THE WORK. Should the Contractor at any time fail to maintain the work as 
provided  in paragraph 50‐12, Maintenance during Construction,  the RPR  shall  immediately notify  the 
Contractor of  such noncompliance. Such notification  shall  specify a  reasonable  time within which  the 
Contractor shall be required to remedy such unsatisfactory maintenance condition. The time specified will 
give due consideration to the exigency that exists. 

Should  the  Contractor  fail  to  respond  to  the  RPR’s  notification,  the  Owner may  suspend  any work 
necessary  for  the  Owner  to  correct  such  unsatisfactory  maintenance  condition,  depending  on  the 
exigency  that exists. Any maintenance cost  incurred by  the Owner, shall be  recovered as a  liquidated 
damage against the Contractor. 

50‐14  PARTIAL  ACCEPTANCE.  If  at  any  time  during  the  execution  of  the  project  the  Contractor 
substantially completes a usable unit or portion of  the work,  the occupancy of which will benefit  the 
Owner, the Contractor may request the RPR to make final inspection of that unit. If the RPR finds upon 
inspection that the unit has been satisfactorily completed in compliance with the contract, the RPR may 
accept  it as being complete, and the Contractor may be relieved of further responsibility for that unit. 
Such partial acceptance and beneficial occupancy by the Owner shall not void or alter any provision of the 
contract. 

50‐15 FINAL ACCEPTANCE. Upon due notice from the Contractor of presumptive completion of the entire 
project, the RPR and Owner will make an inspection. If all construction provided for and contemplated by 
the  contract  is  found  to be complete  in accordance with  the  contract, plans, and  specifications,  such 
inspection  shall  constitute  the  final  inspection. The RPR  shall notify  the Contractor  in writing of  final 
acceptance as of the date of the final inspection. 

If, however, the inspection discloses any work, in whole or in part, as being unsatisfactory, the RPR will 
notify the Contractor and the Contractor shall correct the unsatisfactory work. Upon correction of the 
work, another inspection will be made which shall constitute the final inspection, provided the work has 
been  satisfactorily  completed.  In  such  event,  the  RPR will make  the  final  acceptance  and  notify  the 
Contractor in writing of this acceptance as of the date of final inspection. 

50‐16 CLAIMS FOR ADJUSTMENT AND DISPUTES. If for any reason the Contractor deems that additional 
compensation is due for work or materials not clearly provided for in the contract, plans, or specifications 
or previously authorized as extra work, the Contractor shall notify the RPR in writing of their intention to 
claim such additional compensation before the Contractor begins the work on which the Contractor bases 
the claim. If such notification is not given or the RPR is not afforded proper opportunity by the Contractor 
for keeping strict account of actual cost as required, then the Contractor hereby agrees to waive any claim 
for  such additional  compensation.  Such notice by  the Contractor and  the  fact  that  the RPR has  kept 
account of the cost of the work shall not in any way be construed as proving or substantiating the validity 
of the claim. When the work on which the claim for additional compensation is based has been completed, 
the Contractor shall, within 10 calendar days, submit a written claim to the RPR who will present it to the 
Owner for consideration in accordance with local laws or ordinances. 
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Nothing in this subsection shall be construed as a waiver of the Contractor’s right to dispute final payment 
based on differences in measurements or computations. 

END OF SECTION 50 
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SECTION 60 
CONTROL OF MATERIALS 

60‐01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS. The materials used in the work shall conform 
to the requirements of the contract, plans, and specifications. Unless otherwise specified, such materials 
that are manufactured or processed shall be new (as compared to used or reprocessed). 

In order to expedite the inspection and testing of materials, the Contractor shall furnish documentation 
to  the  RPR  as  to  the  origin,  composition,  and manufacture  of  all materials  to  be  used  in  the work. 
Documentation  shall be  furnished promptly  after execution of  the  contract but,  in  all  cases, prior  to 
delivery of such materials. 

At the RPR’s option, materials may be approved at the source of supply before delivery. If it is found after 
trial  that  sources of  supply  for previously approved materials do not produce  specified products,  the 
Contractor shall furnish materials from other sources. 

The Contractor shall furnish airport lighting equipment that meets the requirements of the specifications; 
and is listed in AC 150/5345‐53, Airport Lighting Equipment Certification Program and Addendum, that is 
in effect on the date of advertisement. 

60‐02 SAMPLES, TESTS, AND CITED SPECIFICATIONS. All materials used  in the work shall be  inspected, 
tested by the Contractor's laboratory, and approved by the RPR before incorporation in the work unless 
otherwise  designated.  Any work  in which  untested materials  are  used without  approval  or written 
permission of the RPR shall be performed at the Contractor’s risk. Materials found to be unacceptable and 
unauthorized will not be paid for and, if advised by the RPR, shall be removed at the Contractor’s expense. 

Unless otherwise designated, quality assurance tests will be made by and at the expense of the Contractor 
in accordance with  the cited  standard methods of ASTM, American Association of State Highway and 
Transportation Officials  (AASHTO), Federal Specifications, Commercial  Item Descriptions, and all other 
cited methods, which are current on the date of advertisement for bids.  

The  testing  organizations  performing  on‐site  quality  assurance  field  tests  shall  have  copies  of  all 
referenced  standards on  the  construction  site  for use by  all  technicians  and other personnel. Unless 
otherwise designated, samples  for quality assurance will be  taken by a qualified representative of the 
Contractor. All materials being used are subject to  inspection, test, or rejection at any time prior to or 
during incorporation into the work.  

The Contractor shall employ a testing organization to perform all required Quality Control and Acceptance 
tests. The Contractor  shall  submit  to  the Engineer  resumes on all  testing organizations and  individual 
persons who will be performing the tests. The Engineer will determine  if such persons are qualified. A 
legible, handwritten copy of all test data shall be provided to the Engineer DAILY, along with electronic 
reports,  in an approved  format, on a weekly basis. After completion of  the project, and prior  to  final 
payment, the Contractor shall submit a final report to the Engineer showing all test data reports, plus an 
analysis of all results showing ranges, averages, and corrective action taken on all failing tests. 

60‐03 CERTIFICATION OF COMPLIANCE/ANALYSIS  (COC/COA). The RPR may permit  the use, prior  to 
sampling  and  testing,  of  certain materials  or  assemblies when  accompanied  by manufacturer’s  COC 
stating  that  such materials  or  assemblies  fully  comply  with  the  requirements  of  the  contract.  The 
certificate shall be signed by the manufacturer. Each lot of such materials or assemblies delivered to the 
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work must be accompanied by a certificate of compliance in which the lot is clearly identified. The COA is 
the manufacturer’s COC and includes all applicable test results. 

Materials or assemblies used on the basis of certificates of compliance may be sampled and tested at any 
time and if found not to be in conformity with contract requirements will be subject to rejection whether 
in place or not. 

The form and distribution of certificates of compliance shall be as approved by the RPR. 

When a material or assembly is specified by “brand name or equal” and the Contractor elects to furnish 
the  specified  “or equal,”  the Contractor  shall be  required  to  furnish  the manufacturer’s  certificate of 
compliance for each lot of such material or assembly delivered to the work. Such certificate of compliance 
shall clearly identify each lot delivered and shall certify as to: 

a. Conformance to the specified performance, testing, quality or dimensional requirements; and, 

b. Suitability of the material or assembly for the use intended in the contract work. 

The RPR shall be the sole judge as to whether the proposed “or equal” is suitable for use in the work. 

The  RPR  reserves  the  right  to  refuse  permission  for  use  of materials  or  assemblies  on  the  basis  of 
certificates of compliance. 

60‐04 PLANT  INSPECTION. The RPR or  their authorized  representative may  inspect, at  its  source, any 
specified material or assembly to be used in the work. Manufacturing plants may be inspected from time 
to time for the purpose of determining compliance with specified manufacturing methods or materials to 
be used in the work and to obtain samples required for acceptance of the material or assembly. 

Should the RPR conduct plant inspections, the following conditions shall exist: 

a. The RPR shall have the cooperation and assistance of the Contractor and the producer with whom 
the Contractor has contracted for materials. 

b. The RPR shall have full entry at all reasonable times to such parts of the plant that concern the 
manufacture or production of the materials being furnished. 

c. If required by the RPR, the Contractor shall arrange for adequate office or working space that may 
be  reasonably needed  for conducting plant  inspections. Place office or working space  in a convenient 
location with respect to the plant. 

It is understood and agreed that the Owner shall have the right to retest any material that has been tested 
and approved at the source of supply after it has been delivered to the site. The RPR shall have the right 
to reject only material which, when retested, does not meet the requirements of the contract, plans, or 
specifications. 

60‐05 ENGINEER/RESIDENT PROJECT REPRESENTATIVE (RPR) FIELD OFFICE.  An Engineer/RPR field office 
is not required. 
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60‐06 STORAGE OF MATERIALS. Materials shall be stored to assure the preservation of their quality and 
fitness for the work. Stored materials, even though approved before storage, may again be inspected prior 
to  their  use  in  the work.  Stored materials  shall be  located  to  facilitate  their  prompt  inspection.  The 
Contractor shall coordinate the storage of all materials with the RPR. Materials to be stored on airport 
property  shall  not  create  an  obstruction  to  air  navigation  nor  shall  they  interfere with  the  free  and 
unobstructed movement of aircraft. Unless otherwise shown on the plans and/or CSPP, the storage of 
materials and the location of the Contractor’s plant and parked equipment or vehicles shall be as indicated 
by the RPR. Private property shall not be used for storage purposes without written permission of the 
Owner or lessee of such property. The Contractor shall make all arrangements and bear all expenses for 
the storage of materials on private property. Upon request, the Contractor shall furnish the RPR a copy of 
the property Owner’s permission. 

All  storage  sites  on  private  or  airport  property  shall  be  restored  to  their  original  condition  by  the 
Contractor at  their expense, except as otherwise agreed  to  (in writing) by  the Owner or  lessee of  the 
property. 

60‐07 UNACCEPTABLE MATERIALS. Any material or assembly that does not conform to the requirements 
of  the  contract,  plans,  or  specifications  shall  be  considered  unacceptable  and  shall  be  rejected.  The 
Contractor shall remove any rejected material or assembly from the site of the work, unless otherwise 
instructed by the RPR. 

Rejected material or assembly, the defects of which have been corrected by the Contractor, shall not be 
returned to the site of the work until such time as the RPR has approved its use in the work. 

60‐08 OWNER FURNISHED MATERIALS. The Contractor shall furnish all materials required to complete 
the work, except those specified, if any, to be furnished by the Owner. Owner‐furnished materials shall 
be made available to the Contractor at the location specified. 

All costs of handling, transportation from the specified location to the site of work, storage, and installing 
Owner‐furnished materials  shall be  included  in  the unit price bid  for  the  contract  item  in which  such 
Owner‐furnished material is used. 

After any Owner‐furnished material has been delivered to the location specified, the Contractor shall be 
responsible for any demurrage, damage, loss, or other deficiencies that may occur during the Contractor’s 
handling, storage, or use of such Owner‐furnished material. The Owner will deduct from any monies due 
or to become due the Contractor any cost  incurred by the Owner  in making good such  loss due to the 
Contractor’s handling, storage, or use of Owner‐furnished materials. 

END OF SECTION 60 
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SECTION 70 
LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC 

70‐01 LAWS TO BE OBSERVED. The Contractor shall keep fully informed of all federal and state laws, all 
local  laws,  ordinances,  and  regulations  and  all  orders  and  decrees  of  bodies  or  tribunals  having  any 
jurisdiction or authority, which in any manner affect those engaged or employed on the work, or which in 
any way affect the conduct of the work. The Contractor shall at all times observe and comply with all such 
laws, ordinances, regulations, orders, and decrees; and shall protect and  indemnify the Owner and all 
their officers, agents, or servants against any claim or liability arising from or based on the violation of any 
such  law,  ordinance,  regulation,  order,  or  decree,  whether  by  the  Contractor  or  the  Contractor’s 
employees. 

70‐02 PERMITS,  LICENSES, AND TAXES. The Contractor  shall procure all permits and  licenses, pay all 
charges, fees, and taxes, and give all notices necessary and incidental to the due and lawful execution of 
the work. 

70‐03 PATENTED DEVICES, MATERIALS, AND PROCESSES. If the Contractor is required or desires to use 
any design, device, material, or process covered by  letters of patent or copyright, the Contractor shall 
provide for such use by suitable  legal agreement with the Patentee or Owner. The Contractor and the 
surety shall indemnify and hold harmless the Owner, any third party, or political subdivision from any and 
all claims for infringement by reason of the use of any such patented design, device, material or process, 
or any trademark or copyright, and shall indemnify the Owner for any costs, expenses, and damages which 
it may be obliged  to pay by  reason of an  infringement, at any  time during  the execution or after  the 
completion of the work. 

70‐04 RESTORATION OF SURFACES DISTURBED BY OTHERS. The Owner reserves the right to authorize 
the construction, reconstruction, or maintenance of any public or private utility service, FAA or National 
Oceanic  and  Atmospheric  Administration  (NOAA)  facility,  or  a  utility  service  of  another  government 
agency at any time during the progress of the work. To the extent that such construction, reconstruction, 
or maintenance has been coordinated with the Owner, such authorized work (by others) must be shown 
on the plans and is indicated as follows: None.  

Except as listed above, the Contractor shall not permit any individual, firm, or corporation to excavate or 
otherwise disturb such utility services or facilities located within the limits of the work without the written 
permission of the RPR. 

Should the Owner of public or private utility service, FAA, or NOAA facility, or a utility service of another 
government agency be authorized  to construct,  reconstruct, or maintain such utility service or  facility 
during  the progress of  the work,  the Contractor  shall  cooperate with  such Owners by  arranging  and 
performing the work  in this contract to facilitate such construction, reconstruction or maintenance by 
others whether or not such work by others is listed above. When ordered as extra work by the RPR, the 
Contractor shall make all necessary repairs to the work which are due to such authorized work by others, 
unless otherwise provided for in the contract, plans, or specifications. It is understood and agreed that 
the Contractor shall not be entitled to make any claim for damages due to such authorized work by others 
or for any delay to the work resulting from such authorized work. 

70‐05 FEDERAL PARTICIPATION. The United States Government has agreed to reimburse the Owner for 
some portion of the contract costs. The contract work is subject to the inspection and approval of duly 
authorized representatives of the FAA Administrator. No requirement of this contract shall be construed 
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as making the United States a party to the contract nor will any such requirement interfere, in any way, 
with the rights of either party to the contract. 

70‐06 SANITARY, HEALTH, AND SAFETY PROVISIONS. The Contractor’s worksite and facilities shall comply 
with applicable federal, state, and local requirements for health, safety and sanitary provisions. 

Representatives of  the Owner or  the  Engineer  are not  responsible during  site  visits or  as  a  result of 
observations or inspections of the Contractor's work in progress for any safety precautions or programs 
incident to the Work of the Contractor or for any failure of the Contractor to comply with  laws, rules, 
regulations, ordinances, codes or orders applicable to safety precautions or programs. 

70‐07 PUBLIC CONVENIENCE AND SAFETY. The Contractor shall control their operations and those of their 
subcontractors  and  all  suppliers,  to  assure  the  least  inconvenience  to  the  traveling  public. Under  all 
circumstances, safety shall be the most important consideration. 

The Contractor shall maintain the free and unobstructed movement of aircraft and vehicular traffic with 
respect to their own operations and those of their own subcontractors and all suppliers  in accordance 
with  Section  40,  paragraph  40‐05,  Maintenance  of  Traffic,  and  shall  limit  such  operations  for  the 
convenience and safety of the traveling public as specified in Section 80, paragraph 80‐04, Limitation of 
Operations. 

The Contractor shall remove or control debris and rubbish resulting from its work operations at frequent 
intervals, and upon the order of the RPR. If the RPR determines the existence of Contractor debris in the 
work site represents a hazard to airport operations and the Contractor is unable to respond in a prompt 
and reasonable manner, the RPR reserves the right to assign the task of debris removal to a third party 
and recover the resulting costs as a liquidated damage against the Contractor. 

70‐08 CONSTRUCTION SAFETY AND PHASING PLAN (CSPP). The Contractor shall complete the work  in 
accordance with the approved Construction Safety and Phasing Plan (CSPP) developed in accordance with 
AC 150/5370‐2, Operational Safety on Airports During Construction. The CSPP plan sheet can be found on 
the last sheet of the project plans. The CSPP report can be found in the Special Provisions of the Contract 
Documents. 

70‐09 USE OF EXPLOSIVES. The use of explosives is not permitted on this project. 

70‐10  PROTECTION  AND  RESTORATION  OF  PROPERTY  AND  LANDSCAPE.  The  Contractor  shall  be 
responsible  for  the  preservation  of  all  public  and  private  property,  and  shall  protect  carefully  from 
disturbance or damage all land monuments and property markers until the Engineer/RPR has witnessed 
or otherwise referenced their location and shall not move them until directed. 

The Contractor  shall be  responsible  for all damage or  injury  to property of any  character, during  the 
execution of the work, resulting from any act, omission, neglect, or misconduct in manner or method of 
executing the work, or at any time due to defective work or materials, and said responsibility shall not be 
released until the project has been completed and accepted. 

When or where any direct or  indirect damage or  injury  is done to public or private property by or on 
account of any act, omission, neglect, or misconduct in the execution of the work, or in consequence of 
the non‐execution thereof by the Contractor, the Contractor shall restore, at their expense, such property 
to a condition similar or equal to that existing before such damage or injury was done, by repairing, or 
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otherwise restoring as may be directed, or the Contractor shall make good such damage or injury in an 
acceptable manner. 

70‐11 RESPONSIBILITY  FOR DAMAGE CLAIMS. The Contractor  shall  indemnify and hold harmless  the 
Engineer/RPR and the Owner and their officers, agents, and employees from all suits, actions, or claims, 
of any character, brought because of any injuries or damage received or sustained by any person, persons, 
or property on account of the operations of the Contractor; or on account of or in consequence of any 
neglect in safeguarding the work; or through use of unacceptable materials in constructing the work; or 
because of any act or omission, neglect, or misconduct of said Contractor; or because of any claims or 
amounts  recovered  from any  infringements of patent,  trademark, or copyright; or  from any claims or 
amounts arising or recovered under the “Workmen’s Compensation Act,” or any other  law, ordinance, 
order,  or  decree. Money  due  the  Contractor  under  and  by  virtue  of  their  own  contract  considered 
necessary by the Owner for such purpose may be retained for the use of the Owner or, in case no money 
is due, their own surety may be held until such suits, actions, or claims for injuries or damages shall have 
been settled and suitable evidence  to  that effect  furnished to  the Owner, except  that money due  the 
Contractor will not be withheld when  the Contractor produces satisfactory evidence  that he or she  is 
adequately protected by public liability and property damage insurance. 

70‐12 THIRD PARTY BENEFICIARY CLAUSE.  It  is  specifically agreed between  the parties executing  the 
contract that it is not intended by any of the provisions of any part of the contract to create for the public 
or any member thereof, a third‐party beneficiary or to authorize anyone not a party to the contract to 
maintain  a  suit  for personal  injuries or property  damage pursuant  to  the  terms or provisions of  the 
contract. 

70‐13 OPENING SECTIONS OF THE WORK TO TRAFFIC. If it is necessary for the Contractor to complete 
portions of the contract work for the beneficial occupancy of the Owner prior to completion of the entire 
contract, such “phasing” of the work must be specified below and indicated on the approved Construction 
Safety and Phasing Plan (CSPP) and the project plans. When so specified, the Contractor shall complete 
such portions of the work on or before the date specified or as otherwise specified. 
 
See CSPP.  

Upon completion of any portion of work  listed above, such portion shall be accepted by the Owner  in 
accordance with Section 50, paragraph 50‐14, Partial Acceptance. 

No portion of the work may be opened by the Contractor until directed by the Owner in writing. Should 
it become necessary to open a portion of the work to traffic on a temporary or intermittent basis, such 
openings shall be made when,  in the opinion of the RPR, such portion of the work  is  in an acceptable 
condition  to  support  the  intended  traffic.  Temporary  or  intermittent  openings  are  considered  to  be 
inherent in the work and shall not constitute either acceptance of the portion of the work so opened or a 
waiver of any provision of the contract. Any damage to the portion of the work so opened that  is not 
attributable  to  traffic which  is  permitted  by  the Owner  shall  be  repaired  by  the  Contractor  at  their 
expense. 

The Contractor shall make their own estimate of the inherent difficulties involved in completing the work 
under the conditions herein described and shall not claim any added compensation by reason of delay or 
increased cost due to opening a portion of the contract work. 

The Contractor must conform to safety standards contained AC 150/5370‐2 and the approved CSPP. 
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Contractor  shall  refer  to  the  plans,  specifications,  and  the  approved  CSPP  to  identify  barricade 
requirements, temporary and/or permanent markings, airfield lighting, guidance signs and other safety 
requirements prior to opening up sections of work to traffic. 

70‐14 CONTRACTOR’S RESPONSIBILITY FOR WORK. Until the RPR’s final written acceptance of the entire 
completed work, excepting only  those portions of  the work accepted  in accordance with  Section 50, 
paragraph 50‐14, Partial Acceptance, the Contractor shall have the charge and care thereof and shall take 
every precaution against injury or damage to any part due to the action of the elements or from any other 
cause, whether arising from the execution or from the non‐execution of the work. The Contractor shall 
rebuild, repair, restore, and make good all injuries or damages to any portion of the work occasioned by 
any of the above causes before final acceptance and shall bear the expense thereof except damage to the 
work due  to unforeseeable  causes beyond  the  control of  and without  the  fault or negligence of  the 
Contractor, including but not restricted to acts of God such as earthquake, tidal wave, tornado, hurricane 
or other cataclysmic phenomenon of nature, or acts of the public enemy or of government authorities. 

If  the work  is  suspended  for  any  cause whatsoever,  the  Contractor,  at  their  own  expense,  shall  be 
responsible for the work and shall take such precautions necessary to prevent damage to the work. The 
Contractor shall provide  for normal drainage and shall erect necessary temporary structures, signs, or 
other  facilities at  their own expense. During  such period of  suspension of work,  the Contractor  shall 
properly  and  continuously maintain  in  an  acceptable  growing  condition  all  living material  in  newly 
established  planting,  seeding,  and  sodding  furnished  under  the  contract,  and  shall  take  adequate 
precautions to protect new tree growth and other important vegetative growth against injury. 

70‐15 CONTRACTOR’S RESPONSIBILITY FOR UTILITY SERVICE AND FACILITIES OF OTHERS. As provided in 
paragraph 70‐04, Restoration of Surfaces Disturbed by Others, the Contractor shall cooperate with the 
owner of any public or private utility service, FAA or NOAA, or a utility service of another government 
agency that may be authorized by the Owner to construct, reconstruct or maintain such utility services or 
facilities during  the progress of  the work.  In addition,  the Contractor shall control  their operations  to 
prevent the unscheduled interruption of such utility services and facilities. 

To  the extent  that  such public or private utility  services, FAA, or NOAA  facilities, or utility  services of 
another governmental agency are known to exist within the limits of the contract work, the approximate 
locations  have  been  indicated  on  the  plans  and/or  in  the  contract  documents  and  the  Owners  are 
indicated as  follows: a one‐call utility  location phone number  is  indicated on  the Plans  (where one  is 
known to exist).  

Please see Special Provisions for contact information. 

It is understood and agreed that the Owner does not guarantee the accuracy or the completeness of the 
location information relating to existing utility services, facilities, or structures that may be shown on the 
plans or encountered  in the work. Any  inaccuracy or omission  in such  information shall not relieve the 
Contractor  of  the  responsibility  to  protect  such  existing  features  from  damage  or  unscheduled 
interruption of service. 

It is further understood and agreed that the Contractor shall, upon execution of the contract, notify the 
Owners of all utility services or other facilities of their plan of operations. Such notification shall be  in 
writing  addressed  to  “The  Person  to  Contact”  as  provided  in  this  paragraph  and  paragraph  70‐04, 
Restoration of Surfaces Disturbed By Others. A copy of each notification shall be given to the RPR. 
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In addition to the general written notification provided, it shall be the responsibility of the Contractor to 
keep such individual Owners advised of changes in their plan of operations that would affect such Owners. 

Prior to beginning the work in the general vicinity of an existing utility service or facility, the Contractor 
shall again notify each such Owner of their plan of operation. If, in the Contractor’s opinion, the Owner’s 
assistance is needed to locate the utility service or facility or the presence of a representative of the Owner 
is desirable to observe the work, such advice should be included in the notification. Such notification shall 
be given by the most expeditious means to reach the utility owner’s “Person to Contact” no later than 
two normal business days prior to the Contractor’s commencement of operations in such general vicinity. 
The Contractor shall furnish a written summary of the notification to the RPR. 

The  Contractor’s  failure  to  give  the  two  days’  notice  shall  be  cause  for  the  Owner  to  suspend  the 
Contractor’s operations in the general vicinity of a utility service or facility. 

Where the outside limits of an underground utility service have been located and staked on the ground, 
the Contractor shall be required to use hand excavation methods within 3 feet of such outside limits at 
such points as may be required to ensure protection from damage due to the Contractor’s operations. 

Should  the Contractor damage or  interrupt  the operation of a utility  service or  facility by accident or 
otherwise, the Contractor shall  immediately notify the proper authority and the RPR and shall take all 
reasonable measures to prevent further damage or interruption of service. The Contractor, in such events, 
shall cooperate with the utility service or facility owner and the RPR continuously until such damage has 
been repaired and service restored to the satisfaction of the utility or facility owner. 

The Contractor shall bear all costs of damage and restoration of service to any utility service or facility due 
to their operations whether due to negligence or accident. The Owner reserves the right to deduct such 
costs from any monies due or which may become due the Contractor, or their own surety. 

70‐16 FURNISHING RIGHTS‐OF‐WAY. The Owner will be responsible for furnishing all rights‐of‐way upon 
which the work is to be constructed in advance of the Contractor’s operations. 

70‐17 PERSONAL LIABILITY OF PUBLIC OFFICIALS.  In carrying out any of  the contract provisions or  in 
exercising any power or authority granted by this contract, there shall be no liability upon the Engineer, 
RPR, their authorized representatives, or any officials of the Owner either personally or as an official of 
the Owner.  It  is understood  that  in such matters  they act solely as agents and  representatives of  the 
Owner. 

70‐18 NO WAIVER OF LEGAL RIGHTS. Upon completion of the work, the Owner will expeditiously make 
final inspection and notify the Contractor of final acceptance. Such final acceptance, however, shall not 
preclude or stop the Owner from correcting any measurement, estimate, or certificate made before or 
after completion of the work, nor shall the Owner be precluded or stopped  from recovering  from the 
Contractor or their surety, or both, such overpayment as may be sustained, or by failure on the part of 
the Contractor to fulfill their obligations under the contract. A waiver on the part of the Owner of any 
breach of any part of the contract shall not be held to be a waiver of any other or subsequent breach. 

The Contractor, without prejudice to the terms of the contract, shall be  liable to the Owner for  latent 
defects, fraud, or such gross mistakes as may amount to fraud, or as regards the Owner’s rights under any 
warranty or guaranty. 
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70‐19 ENVIRONMENTAL PROTECTION. The Contractor shall comply with all federal, state, and local laws 
and regulations controlling pollution of the environment. The Contractor shall take necessary precautions 
to prevent pollution of streams, lakes, ponds, and reservoirs with fuels, oils, asphalts, chemicals, or other 
harmful materials and to prevent pollution of the atmosphere from particulate and gaseous matter. 

70‐20 ARCHAEOLOGICAL AND HISTORICAL FINDINGS. Unless otherwise specified in this subsection, the 
Contractor is advised that the site of the work is not within any property, district, or site, and does not 
contain any building, structure, or object listed in the current National Register of Historic Places published 
by the United States Department of Interior. 

Should the Contractor encounter, during their operations, any building, part of a building, structure, or 
object that is incongruous with its surroundings, the Contractor shall immediately cease operations in that 
location and notify the RPR. The RPR will immediately investigate the Contractor’s finding and the Owner 
will direct the Contractor to either resume operations or to suspend operations as directed. 

Should the Owner order suspension of the Contractor’s operations in order to protect an archaeological 
or  historical  finding,  or  order  the  Contractor  to  perform  extra  work,  such  shall  be  covered  by  an 
appropriate contract change order or supplemental agreement as provided in Section 40, paragraph 40‐
04, Extra Work, and Section 90, paragraph 90‐05, Payment for Extra Work. If appropriate, the contract 
change order or supplemental agreement shall include an extension of contract time in accordance with 
Section 80, paragraph 80‐07, Determination and Extension of Contract Time. 

70‐21 INSURANCE REQUIREMENTS. See insurance requirements in Agreement. 

END OF SECTION 70
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SECTION 80 
EXECUTION AND PROGRESS 

80‐01 SUBLETTING OF CONTRACT. The Owner will not  recognize any subcontractor on  the work. The 
Contractor  shall at all  times when work  is  in progress be  represented either  in person, by a qualified 
superintendent, or by other designated, qualified representative who  is duly authorized to receive and 
execute orders of the Resident Project Representative (RPR). 

The Contractor shall perform, with his organization, an amount of work equal to at least 25 percent of the 
total contract cost. 

Should the Contractor elect to assign their contract, said assignment shall be concurred in by the surety, 
shall be presented for the consideration and approval of the Owner, and shall be consummated only on 
the written approval of the Owner.  

The Contractor shall provide copies of all subcontracts to the RPR 14 days prior to being utilized on the 
project. As a minimum, the information shall include the following: 

 Subcontractor's legal company name. 

 Subcontractor's legal company address, including County name. 

 Principal contact person's name, telephone and fax number. 

 Complete  narrative  description,  and  dollar  value  of  the  work  to  be  performed  by  the 
subcontractor. 

 Copies of required insurance certificates in accordance with the specifications. 

 Minority/ non‐minority status. 

80‐02 NOTICE TO PROCEED (NTP). The Owners notice to proceed will state the date on which contract 
time commences. The Contractor is expected to commence project operations within ten (10) days of the 
NTP date. The Contractor shall notify the RPR at least 24 hours in advance of the time contract operations 
begins. The Contractor shall not commence any actual operations prior to the date on which the notice 
to proceed is issued by the Owner. 

80‐03  EXECUTION  AND  PROGRESS.  Unless  otherwise  specified,  the  Contractor  shall  submit  their 
coordinated construction schedule showing all work activities for the RPR’s review and acceptance at least 
10 days prior to the start of work. The Contractor’s progress schedule, once accepted by the RPR, will 
represent  the Contractor's baseline plan  to accomplish  the project  in accordance with  the  terms and 
conditions of the Contract. The RPR will compare actual Contractor progress against the baseline schedule 
to  determine  that  status  of  the  Contractor's  performance.  The  Contractor  shall  provide  sufficient 
materials, equipment, and labor to guarantee the completion of the project in accordance with the plans 
and specifications within the time set forth in the proposal. 

If the Contractor falls significantly behind the submitted schedule, the Contractor shall, upon the RPR’s 
request, submit a revised schedule for completion of the work within the contract time and modify their 
operations  to provide  such additional materials, equipment, and  labor necessary  to meet  the  revised 
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schedule. Should the execution of the work be discontinued for any reason, the Contractor shall notify 
the RPR at least 24 hours in advance of resuming operations. 

The Contractor shall not commence any actual construction prior to the date on which the NTP is issued 
by the Owner. 

The Contractor  shall maintain  the work  schedule and provide an update and analysis of  the progress 
schedule on a  twice monthly basis, or as otherwise  specified  in  the contract. Submission of  the work 
schedule  shall  not  relieve  the  Contractor  of  overall  responsibility  for  scheduling,  sequencing,  and 
coordinating all work to comply with the requirements of the contract. 

80‐04 LIMITATION OF OPERATIONS. The Contractor shall control their operations and the operations of 
their subcontractors and all suppliers to provide for the free and unobstructed movement of aircraft in 
the air operations areas (AOA) of the airport. 

When the work requires the Contractor to conduct their operations within an AOA of the airport, the work 
shall be coordinated with airport operations (through the RPR) at least 48 hours prior to commencement 
of such work. The Contractor shall not close an AOA until so authorized by the RPR and until the necessary 
temporary marking, signage and associated lighting is in place as provided in Section 70, paragraph 70‐08, 
Construction Safety and Phasing Plan (CSPP). 

When the contract work requires the Contractor to work within an AOA of the airport on an intermittent 
basis  (intermittent  opening  and  closing  of  the  AOA),  the  Contractor  shall  maintain  constant 
communications as specified; immediately obey all instructions to vacate the AOA; and immediately obey 
all instructions to resume work in such AOA. Failure to maintain the specified communications or to obey 
instructions shall be cause  for suspension of  the Contractor’s operations  in  the AOA until satisfactory 
conditions are provided. The areas of the AOA identified in the Construction Safety Phasing Plan (CSPP) 
and as  listed below, cannot be closed to operating aircraft to permit the Contractor’s operations on a 
continuous basis and will therefore be closed to aircraft operations intermittently as follows: 

See the Construction Safety and Phasing Plan for AOA Closures. 

The Contractor shall be required to conform to safety standards contained in AC 150/5370‐2, Operational 
Safety on Airports During Construction and the approved CSPP. 

80‐04.1 OPERATIONAL SAFETY ON AIRPORT DURING CONSTRUCTION. All Contractors’ operations shall 
be conducted in accordance with the approved project Construction Safety and Phasing Plan (CSPP) and 
the Safety Plan Compliance Document (SPCD) and the provisions set forth within the current version of 
AC 150/5370‐2, Operational Safety on Airports During Construction. The CSPP included within the contract 
documents  conveys minimum  requirements  for operational  safety on  the airport during  construction 
activities. The Contractor shall prepare and submit a SPCD that details how it proposes to comply with the 
requirements presented within the CSPP. 

The Contractor shall implement all necessary safety plan measures prior to commencement of any work 
activity. The Contractor shall conduct routine checks to assure compliance with the safety plan measures. 

The Contractor is responsible to the Owner for the conduct of all subcontractors it employs on the project. 
The Contractor shall assure that all subcontractors are made aware of the requirements of the CSPP and 
SPCD and that they implement and maintain all necessary measures. 
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No deviation or modifications may be made to the approved CSPP and SPCD unless approved in writing 
by  the Owner. The necessary coordination actions  to  review Contractor proposed modifications  to an 
approved CSPP or approved SPCD can require a significant amount of time. 

80‐05 CHARACTER OF WORKERS, METHODS, AND EQUIPMENT. The Contractor shall, at all times, employ 
sufficient  labor  and  equipment  for  prosecuting  the work  to  full  completion  in  the manner  and  time 
required by the contract, plans, and specifications. 

All workers  shall have  sufficient  skill and experience  to perform properly  the work assigned  to  them. 
Workers engaged in special work or skilled work shall have sufficient experience in such work and in the 
operation of the equipment required to perform the work satisfactorily. 

Any person employed by the Contractor or by any subcontractor who violates any operational regulations 
or operational safety requirements and, in the opinion of the RPR, does not perform his work in a proper 
and skillful manner or is intemperate or disorderly shall, at the written request of the RPR, be removed 
immediately by the Contractor or subcontractor employing such person, and shall not be employed again 
in any portion of the work without approval of the RPR. 

Should  the Contractor  fail  to  remove such person or persons, or  fail  to  furnish suitable and sufficient 
personnel for the proper execution of the work, the RPR may suspend the work by written notice until 
compliance with such orders. 

All equipment that is proposed to be used on the work shall be of sufficient size and in such mechanical 
condition as to meet requirements of the work and to produce a satisfactory quality of work. Equipment 
used on any portion of the work shall not cause injury to previously completed work, adjacent property, 
or existing airport facilities due to its use. 

When  the methods  and equipment  to be used by  the Contractor  in  accomplishing  the work  are not 
prescribed in the contract, the Contractor is free to use any methods or equipment that will accomplish 
the work in conformity with the requirements of the contract, plans, and specifications. 

When the contract specifies the use of certain methods and equipment, such methods and equipment 
shall be used unless otherwise authorized by the RPR. If the Contractor desires to use a method or type 
of equipment other than specified in the contract, the Contractor may request authority from the RPR to 
do so. The request shall be in writing and shall include a full description of the methods and equipment 
proposed  and of  the  reasons  for desiring  to make  the  change.  If  approval  is  given,  it will be on  the 
condition  that  the Contractor will be  fully  responsible  for producing work  in conformity with contract 
requirements. If, after trial use of the substituted methods or equipment, the RPR determines that the 
work produced does not meet contract  requirements,  the Contractor shall discontinue  the use of  the 
substitute method or equipment and shall complete the remaining work with the specified methods and 
equipment. The Contractor shall remove any deficient work and replace it with work of specified quality, 
or take such other corrective action as the RPR may direct. No change will be made in basis of payment 
for the contract  items  involved nor  in contract time as a result of authorizing a change  in methods or 
equipment under this paragraph. 

80‐06 TEMPORARY SUSPENSION OF THE WORK. The Owner shall have the authority to suspend the work 
wholly, or in part, for such period or periods the Owner may deem necessary, due to unsuitable weather, 
or other conditions considered unfavorable for the execution of the work, or for such time necessary due 
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to the failure on the part of the Contractor to carry out orders given or perform any or all provisions of 
the contract. 

In the event that the Contractor is ordered by the Owner, in writing, to suspend work for some unforeseen 
cause not otherwise provided  for  in  the  contract  and over which  the Contractor has no  control,  the 
Contractor may be reimbursed for actual money expended on the work during the period of shutdown. 
No allowance will be made for anticipated profits. The period of shutdown shall be computed from the 
effective date of the written order to suspend work to the effective date of the written order to resume 
the work. Claims for such compensation shall be filed with the RPR within the time period stated in the 
RPR’s order to resume work. The Contractor shall submit with their own claim information substantiating 
the  amount  shown  on  the  claim.  The  RPR  will  forward  the  Contractor’s  claim  to  the  Owner  for 
consideration in accordance with local laws or ordinances. No provision of this article shall be construed 
as entitling the Contractor to compensation for delays due to inclement weather or for any other delay 
provided for in the contract, plans, or specifications. 

If it becomes necessary to suspend work for an indefinite period, the Contractor shall store all materials 
in such manner that they will not become an obstruction nor become damaged in any way. The Contractor 
shall take every precaution to prevent damage or deterioration of the work performed and provide for 
normal drainage of the work. The Contractor shall erect temporary structures where necessary to provide 
for traffic on, to, or from the airport. 

80‐07 DETERMINATION AND EXTENSION OF CONTRACT TIME. The number of calendar days  shall be 
stated in the proposal and contract and shall be known as the Contract Time. 

If the contract time requires extension for reasons beyond the Contractor’s control, it shall be adjusted as 
follows: 

80‐07.1 CONTRACT TIME BASED ON CALENDAR DAYS. Contract Time based on calendar days shall consist 
of the number of calendar days stated in the contract counting from the effective date of the Notice to 
Proceed and  including all Saturdays, Sundays, holidays, and non‐work days. All calendar days elapsing 
between the effective dates of the Owner’s orders to suspend and resume all work, due to causes not the 
fault of the Contractor, shall be excluded. 

At the time of final payment, the contract time shall be increased in the same proportion as the cost of 
the actually completed quantities bears to the cost of the originally estimated quantities in the proposal. 
Such increase in the contract time shall not consider either cost of work or the extension of contract time 
that has been covered by a change order or supplemental agreement. Charges against the contract time 
will cease as of the date of final acceptance. 

80‐08 FAILURE TO COMPLETE ON TIME. For each calendar day or working day, as specified in the contract, 
that any work remains uncompleted after the contract time (including all extensions and adjustments as 
provided  in paragraph 80‐07, Determination and Extension of Contract Time)  the sum specified  in  the 
contract and proposal as  liquidated damages (LD) will be deducted from any money due or to become 
due the Contractor or their own surety. Such deducted sums shall not be deducted as a penalty but shall 
be considered as liquidation of a reasonable portion of damages including but not limited to additional 
engineering services that will be incurred by the Owner should the Contractor fail to complete the work 
in the time provided in their contract. 



12/21/2018  AC 150/5370‐10H 

General Contract Provisions‐Section 80  GP‐39   

22798 Garberville Airport 

Schedule  Liquidated Damages Cost  Allowed Construction Time 

I  $2,250 Per Calendar Day  10 Calendar Days 

The maximum construction time allowed for Schedule I will be the sum of the time allowed for individual 
schedules but not more than ten (10) days. Permitting the Contractor to continue and finish the work or 
any part of it after the time fixed for its completion, or after the date to which the time for completion 
may have been extended, will in no way operate as a wavier on the part of the Owner of any of its rights 
under the contract. 

80‐09 DEFAULT AND TERMINATION OF CONTRACT. The Contractor shall be considered in default of their 
contract and such default will be considered as cause for the Owner to terminate the contract for any of 
the following reasons, if the Contractor: 

a. Fails to begin the work under the contract within the time specified in the Notice to Proceed, or 

b. Fails  to perform  the work or  fails  to provide sufficient workers, equipment and/or materials  to 
assure completion of work in accordance with the terms of the contract, or 

c. Performs the work unsuitably or neglects or refuses to remove materials or to perform anew such 
work as may be rejected as unacceptable and unsuitable, or 

d. Discontinues the execution of the work, or 

e. Fails to resume work which has been discontinued within a reasonable time after notice to do so, 
or 

f. Becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or insolvency, or 

g. Allows any final judgment to stand against the Contractor unsatisfied for a period of 10 days, or 

h. Makes an assignment for the benefit of creditors, or 

i. For any other cause whatsoever, fails to carry on the work in an acceptable manner. 

Should the Owner consider the Contractor  in default of the contract for any reason above, the Owner 
shall immediately give written notice to the Contractor and the Contractor’s surety as to the reasons for 
considering the Contractor in default and the Owner’s intentions to terminate the contract. 

If the Contractor or surety, within a period of 10 days after such notice, does not proceed in accordance 
therewith, then the Owner will, upon written notification from the RPR of the facts of such delay, neglect, 
or default and the Contractor’s failure to comply with such notice, have full power and authority without 
violating the contract, to take the execution of the work out of the hands of the Contractor. The Owner 
may appropriate or use any or all materials and equipment that have been mobilized for use in the work 
and are acceptable and may enter into an agreement for the completion of said contract according to the 
terms and provisions thereof, or use such other methods as in the opinion of the RPR will be required for 
the completion of said contract in an acceptable manner. 

All  costs  and  charges  incurred  by  the Owner,  together with  the  cost  of  completing  the work  under 
contract, will be deducted from any monies due or which may become due the Contractor. If such expense 
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exceeds the sum which would have been payable under the contract, then the Contractor and the surety 
shall be liable and shall pay to the Owner the amount of such excess. 

80‐10 TERMINATION FOR NATIONAL EMERGENCIES. The Owner shall terminate the contract or portion 
thereof  by written  notice when  the  Contractor  is  prevented  from  proceeding with  the  construction 
contract as a direct result of an Executive Order of the President with respect to the execution of war or 
in the interest of national defense. 

When the contract, or any portion thereof, is terminated before completion of all items of work in the 
contract, payment will be made for the actual number of units or items of work completed at the contract 
price or as mutually agreed  for  items of work partially completed or not started. No claims or  loss of 
anticipated profits shall be considered. 

Reimbursement  for  organization  of  the  work,  and  other  overhead  expenses,  (when  not  otherwise 
included in the contract) and moving equipment and materials to and from the job will be considered, the 
intent being that an equitable settlement will be made with the Contractor. 

Acceptable materials, obtained or ordered by the Contractor for the work and that are not incorporated 
in the work shall, at the option of the Contractor, be purchased  from the Contractor at actual cost as 
shown by receipted bills and actual cost records at such points of delivery as may be designated by the 
RPR. 

Termination  of  the  contract  or  a  portion  thereof  shall  neither  relieve  the  Contractor  of  their 
responsibilities for the completed work nor shall it relieve their surety of its obligation for and concerning 
any just claim arising out of the work performed. 

80‐11 WORK  AREA,  STORAGE  AREA  AND  SEQUENCE  OF  OPERATIONS.  The  Contractor  shall  obtain 
approval  from  the RPR prior  to beginning any work  in all areas of  the airport. No operating  runway, 
taxiway, or air operations area (AOA) shall be crossed, entered, or obstructed while it is operational. The 
Contractor shall plan and coordinate work in accordance with the approved CSPP and SPCD. 

 
END OF SECTION 80
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SECTION 90 
MEASUREMENT AND PAYMENT 

90‐01 MEASUREMENT OF QUANTITIES. All work completed under the contract will be measured by the 
RPR, or their authorized representatives, using United States Customary Units of Measurement. 

The method of measurement and computations  to be used  in determination of quantities of material 
furnished  and of work performed under  the  contract will be  those methods  generally  recognized  as 
conforming to good engineering practice. 

Unless otherwise specified, longitudinal measurements for area computations will be made horizontally, 
and no deductions will be made for individual fixtures (or leave‐outs) having an area of 9 square feet or 
less.  Unless  otherwise  specified,  transverse measurements  for  area  computations  will  be  the  neat 
dimensions shown on the plans or ordered in writing by the RPR. 

Unless otherwise specified, all contract  items which are measured by the  linear foot such as electrical 
ducts, conduits, pipe culverts, underdrains, and similar  items shall be measured parallel to the base or 
foundation upon which such items are placed. 

The  term  “lump  sum” when used  as  an  item of payment will mean  complete payment  for  the work 
described in the contract. When a complete structure or structural unit (in effect, “lump sum” work) is 
specified as  the unit of measurement,  the unit will be  construed  to  include all necessary  fittings and 
accessories. 

When requested by the Contractor and approved by the RPR in writing, material specified to be measured 
by  the  cubic  yard may  be weighed,  and  such weights will  be  converted  to  cubic  yards  for  payment 
purposes. Factors for conversion from weight measurement to volume measurement will be determined 
by the RPR and shall be agreed to by the Contractor before such method of measurement of pay quantities 
is used. 

Measurement and Payment Terms 

Term  Description 

Excavation and 
Embankment 
Volume 

In computing volumes of excavation, the average end area method will be used 
unless otherwise specified. 

Measurement and 
Proportion by 
Weight 

The term “ton” will mean the short ton consisting of 2,000 pounds avoirdupois. 
All materials that are measured or proportioned by weights shall be weighed on 
accurate,  independently  certified  scales by  competent, qualified personnel  at 
locations designated by the RPR. If material is shipped by rail, the car weight may 
be accepted provided that only the actual weight of material is paid for. However, 
car weights will  not  be  acceptable  for material  to  be  passed  through mixing 
plants. Trucks used to haul material being paid for by weight shall be weighed 
empty daily at such times as the RPR directs, and each truck shall bear a plainly 
legible identification mark. 

Measurement by 
Volume 

 Materials to be measured by volume  in the hauling vehicle shall be hauled  in 
approved vehicles and measured therein at the point of delivery. Vehicles for this 
purpose may be of any size or type acceptable for the materials hauled, provided 
that  the  body  is  of  such  shape  that  the  actual  contents may  be  readily  and 
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Term  Description 

accurately determined. All vehicles shall be  loaded to at  least their water  level 
capacity, and all  loads shall be  leveled when the vehicles arrive at the point of 
delivery. 

Asphalt Material   Asphalt materials will be measured by  the  gallon or  ton. When measured by 
volume, such volumes will be measured at 60°F or will be corrected to the volume 
at 60°F using ASTM D1250  for asphalts. Net certified scale weights or weights 
based on certified volumes in the case of rail shipments will be used as a basis of 
measurement, subject to correction when asphalt material has been  lost from 
the car or  the distributor, wasted, or otherwise not  incorporated  in  the work. 
When asphalt materials are shipped by truck or transport, net certified weights 
by volume, subject to correction for loss or foaming, will be used for computing 
quantities. 

Cement  Cement will be measured by the ton or hundredweight. 

Structure  Structures will be measured according  to neat  lines shown on  the plans or as 
altered to fit field conditions. 

Timber  Timber will be measured by the thousand feet board measure (MFBM) actually 
incorporated in the structure. Measurement will be based on nominal widths and 
thicknesses and the extreme length of each piece. 

Plates and Sheets  The  thickness  of  plates  and  galvanized  sheet  used  in  the  manufacture  of 
corrugated metal pipe, metal plate pipe culverts and arches, and metal cribbing 
will be specified and measured in decimal fraction of inch. 

Miscellaneous 
Items 

When  standard manufactured  items are  specified  such as  fence, wire, plates, 
rolled shapes, pipe conduit, etc., and these  items are  identified by gauge, unit 
weight,  section  dimensions,  etc.,  such  identification will  be  considered  to  be 
nominal weights or dimensions. Unless more stringently controlled by tolerances 
in  cited  specifications, manufacturing  tolerances established by  the  industries 
involved will be accepted. 

Scales  Scales must be tested for accuracy and serviced before use. Scales for weighing 
materials which are required to be proportioned or measured and paid for by 
weight  shall  be  furnished,  erected,  and maintained  by  the  Contractor,  or  be 
certified  permanently  installed  commercial  scales.  Platform  scales  shall  be 
installed and maintained with the platform level and rigid bulkheads at each end. 
Scales shall be accurate within 0.5% of the correct weight throughout the range 
of use. The Contractor shall have the scales checked under the observation of the 
RPR before beginning work and at such other times as requested. The intervals 
shall be uniform  in spacing throughout the graduated or marked  length of the 
beam or dial and shall not exceed 0.1% of the nominal rated capacity of the scale, 
but not less than one pound. The use of spring balances will not be permitted. 
In the event inspection reveals the scales have been “overweighing” (indicating 
more  than  correct  weight)  they  will  be  immediately  adjusted.  All materials 
received subsequent to the last previous correct weighting‐accuracy test will be 
reduced by the percentage of error in excess of 0.5%. 

In the event inspection reveals the scales have been under‐weighing (indicating 
less  than  correct weight),  they  shall  be  immediately  adjusted.  No  additional 
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Term  Description 

payment to the Contractor will be allowed for materials previously weighed and 
recorded. 
Beams, dials, platforms, and other scale equipment shall be so arranged that the 
operator and the RPR can safely and conveniently view them. 

Scale installations shall have available ten standard 50‐pound weights for testing 
the weighing  equipment  or  suitable weights  and  devices  for  other  approved 
equipment. 

All  costs  in  connection  with  furnishing,  installing,  certifying,  testing,  and 
maintaining scales; for furnishing check weights and scale house; and for all other 
items specified in this subsection, for the weighing of materials for proportioning 
or payment, shall be included in the unit contract prices for the various items of 
the project. 

Rental Equipment 
Rental of equipment will be measured by time in hours of actual working time 
and necessary  traveling  time of  the equipment within  the  limits of  the work. 
Special equipment ordered  in connection with extra work will be measured as 
agreed in the change order or supplemental agreement authorizing such work as 
provided in paragraph 90‐05 Payment for Extra Work. 

Pay Quantities  
When the estimated quantities for a specific portion of the work are designated 
as the pay quantities in the contract, they shall be the final quantities for which 
payment  for  such  specific  portion  of  the  work  will  be  made,  unless  the 
dimensions of said portions of the work shown on the plans are revised by the 
RPR. If revised dimensions result in an increase or decrease in the quantities of 
such  work,  the  final  quantities  for  payment  will  be  revised  in  the  amount 
represented by the authorized changes in the dimensions. 

90‐02 SCOPE OF PAYMENT. The Contractor shall receive and accept compensation provided for  in the 
contract  as  full payment  for  furnishing  all materials,  for performing  all work under  the  contract  in  a 
complete and acceptable manner, and for all risk, loss, damage, or expense of whatever character arising 
out of the nature of the work or the execution thereof, subject to the provisions of Section 70, paragraph 
70‐18, No Waiver of Legal Rights. 

When the “basis of payment” subsection of a technical specification requires that the contract price (price 
bid) include compensation for certain work or material essential to the item, this same work or material 
will not also be measured for payment under any other contract item which may appear elsewhere in the 
contract, plans, or specifications. 

90‐03 COMPENSATION FOR ALTERED QUANTITIES. When the accepted quantities of work vary from the 
quantities  in  the proposal,  the Contractor shall accept as payment  in  full, so  far as contract  items are 
concerned, payment at the original contract price for the accepted quantities of work actually completed 
and accepted. No allowance, except as provided for in Section 40, paragraph 40‐02, Alteration of Work 
and Quantities, will be made  for  any  increased  expense,  loss of  expected  reimbursement, or  loss of 
anticipated profits suffered or claimed by the Contractor which results directly from such alterations or 
indirectly from their own unbalanced allocation of overhead and profit among the contract items, or from 
any other cause. 



12/21/2018  AC 150/5370‐10H 

General Contract Provisions‐Section 90  GP‐44   

22798 Garberville Airport 

90‐04 PAYMENT FOR OMITTED ITEMS. As specified in Section 40, paragraph 40‐03, Omitted Items, the 
RPR shall have the right to omit from the work (order nonperformance) any contract item, except major 
contract items, in the best interest of the Owner. 

Should the RPR omit or order nonperformance of a contract item or portion of such item from the work, 
the Contractor shall accept payment  in full at the contract prices for any work actually completed and 
acceptable prior to the RPR’s order to omit or non‐perform such contract item. 

Acceptable materials ordered by the Contractor or delivered on the work prior to the date of the RPR’s 
order will be paid for at the actual cost to the Contractor and shall thereupon become the property of the 
Owner. 

In addition to the reimbursement hereinbefore provided, the Contractor shall be reimbursed for all actual 
costs  incurred for the purpose of performing the omitted contract  item prior to the date of the RPR’s 
order. Such additional costs incurred by the Contractor must be directly related to the deleted contract 
item and shall be supported by certified statements by the Contractor as to the nature the amount of such 
costs. 

90‐05 PAYMENT FOR EXTRA WORK. Extra work, performed in accordance with Section 40, paragraph 40‐
04, Extra Work, will be paid for at the contract prices or agreed prices specified in the change order or 
supplemental agreement authorizing the extra work. 

90‐06 PARTIAL PAYMENTS. Partial payments will be made to the Contractor at least once each month as 
the work progresses. Said payments will be based upon estimates, prepared by the RPR, of the value of 
the work performed and materials complete and  in place,  in accordance with the contract, plans, and 
specifications.  Such  partial  payments may  also  include  the  delivered  actual  cost  of  those materials 
stockpiled and stored  in accordance with paragraph 90‐07, Payment for Materials on Hand. No partial 
payment will be made when the amount due to the Contractor since the last estimate amounts to less 
than five hundred dollars. Contractor must report to RPR monthly amounts paid to DBE subcontractors. 
 

a. From the total of the amount determined to be payable on a partial payment, five (5) percent of 
such total amount will be deducted and retained by the Owner for protection of the Owner’s interests. 
Unless otherwise instructed by the Owner, the amount retained by the Owner will be in effect until the 
final payment is made except as follows: 

  (1) Contractor may request release of retainage on work that has been partially accepted by the 
Owner  in accordance with Section 50‐14. Contractor must provide a certified  invoice  to  the RPR  that 
supports the value of retainage held by the Owner for partially accepted work. 

(2) In lieu of retainage, the Contractor may exercise at its option the establishment of an escrow 
account per paragraph 90‐08. 

b. The Contractor is required to pay all subcontractors for satisfactory performance of their contracts 
no later than 30 days after the Contractor has received a partial payment. Contractor must provide the 
Owner  evidence  of  prompt  and  full  payment  of  retainage  held  by  the  prime  Contractor  to  the 
subcontractor within 30 days after the subcontractor’s work is satisfactorily completed. A subcontractor’s 
work is satisfactorily completed when all the tasks called for in the subcontract have been accomplished 
and documented as required by the Owner. When the Owner has made an incremental acceptance of a 
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portion of a prime contract, the work of a subcontractor covered by that acceptance  is deemed to be 
satisfactorily completed. 

c. When at least 95% of the work has been completed to the satisfaction of the RPR, the RPR shall, at 
the Owner’s discretion and with the consent of the surety, prepare estimates of both the contract value 
and the cost of the remaining work to be done. The Owner may retain an amount not less than twice the 
contract value or estimated cost, whichever is greater, of the work remaining to be done. The remainder, 
less all previous payments and deductions, will then be certified for payment to the Contractor. 

It is understood and agreed that the Contractor shall not be entitled to demand or receive partial payment 
based on quantities of work in excess of those provided in the proposal or covered by approved change 
orders or supplemental agreements, except when such excess quantities have been determined by the 
RPR to be a part of the final quantity for the item of work in question. 

No partial payment shall bind the Owner to the acceptance of any materials or work in place as to quality 
or quantity. All partial payments are subject  to correction at the time of  final payment as provided  in 
paragraph 90‐09, Acceptance and Final Payment. 

The Contractor shall deliver to the Owner a complete release of all claims for labor and material arising 
out of this contract before the final payment is made. If any subcontractor or supplier fails to furnish such 
a  release  in  full,  the Contractor may  furnish  a bond or other  collateral  satisfactory  to  the Owner  to 
indemnify the Owner against any potential lien or other such claim. The bond or collateral shall include 
all costs, expenses, and attorney fees the Owner may be compelled to pay in discharging any such lien or 
claim. 

90‐07 PAYMENT FOR MATERIALS ON HAND. Partial payments may be made to the extent of the delivered 
cost of materials to be incorporated in the work, provided that such materials meet the requirements of 
the contract, plans, and specifications and are delivered to acceptable sites on the airport property or at 
other sites in the vicinity that are acceptable to the Owner. Such delivered costs of stored or stockpiled 
materials may be included in the next partial payment after the following conditions are met: 

a. The material has been stored or stockpiled in a manner acceptable to the RPR at or on an approved 
site. 

b. The Contractor has furnished the RPR with acceptable evidence of the quantity and quality of such 
stored or stockpiled materials. 

c.  The  Contractor  has  furnished  the  RPR  with  satisfactory  evidence  that  the  material  and 
transportation costs have been paid. 

d. The Contractor has furnished the Owner legal title (free of liens or encumbrances of any kind) to 
the material stored or stockpiled. 

e. The Contractor has furnished the Owner evidence that the material stored or stockpiled is insured 
against loss by damage to or disappearance of such materials at any time prior to use in the work. 

It  is  understood  and  agreed  that  the  transfer  of  title  and  the Owner’s  payment  for  such  stored  or 
stockpiled materials shall in no way relieve the Contractor of their responsibility for furnishing and placing 
such materials in accordance with the requirements of the contract, plans, and specifications. 
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In no case will the amount of partial payments for materials on hand exceed the contract price for such 
materials or the contract price for the contract item in which the material is intended to be used. 

No partial payment will be made for stored or stockpiled living or perishable plant materials. 

The Contractor shall bear all costs associated with the partial payment of stored or stockpiled materials 
in accordance with the provisions of this paragraph. 

90‐08 PAYMENT OF WITHHELD FUNDS. At the Contractor’s option,  if an Owner withholds retainage  in 
accordance with the methods described in paragraph 90‐06 Partial Payments, the Contractor may request 
that the Owner deposit the retainage into an escrow account. The Owner’s deposit of retainage into an 
escrow account is subject to the following conditions: 

a. The Contractor  shall bear all expenses of establishing and maintaining an escrow account and 
escrow agreement acceptable to the Owner. 

b.  The  Contractor  shall  deposit  to  and  maintain  in  such  escrow  only  those  securities  or  bank 
certificates of deposit as are acceptable to the Owner and having a value not less than the retainage that 
would otherwise be withheld from partial payment. 

c. The Contractor shall enter into an escrow agreement satisfactory to the Owner. 

d. The Contractor shall obtain the written consent of the surety to such agreement. 

90‐09 ACCEPTANCE AND FINAL PAYMENT. When  the contract work has been accepted  in accordance 
with the requirements of Section 50, paragraph 50‐15, Final Acceptance, the RPR will prepare the final 
estimate of the items of work actually performed. The Contractor shall approve the RPR’s final estimate 
or advise  the RPR of  the Contractor’s objections  to  the  final estimate which are based on disputes  in 
measurements or  computations of  the  final quantities  to be paid under  the  contract as amended by 
change order or supplemental agreement. The Contractor and the RPR shall resolve all disputes (if any) in 
the  measurement  and  computation  of  final  quantities  to  be  paid  within  30  calendar  days  of  the 
Contractor’s  receipt of  the RPR’s  final estimate.  If, after  such 30‐day period, a dispute  still exists,  the 
Contractor may approve the RPR’s estimate under protest of the quantities in dispute, and such disputed 
quantities shall be considered by the Owner as a claim in accordance with Section 50, paragraph 50‐16, 
Claims for Adjustment and Disputes. 

After the Contractor has approved, or approved under protest, the RPR’s final estimate, and after the 
RPR’s receipt of the project closeout documentation required in paragraph 90‐11, Contractor Final Project 
Documentation, final payment will be processed based on the entire sum, or the undisputed sum in case 
of  approval  under  protest,  determined  to  be  due  the  Contractor  less  all  previous  payments  and  all 
amounts to be deducted under the provisions of the contract. All prior partial estimates and payments 
shall be subject to correction in the final estimate and payment. 

If  the  Contractor  has  filed  a  claim  for  additional  compensation  under  the  provisions  of  Section  50, 
paragraph 50‐16, Claims for Adjustments and Disputes, or under the provisions of this paragraph, such 
claims  will  be  considered  by  the  Owner  in  accordance  with  local  laws  or  ordinances.  Upon  final 
adjudication of such claims, any additional payment determined to be due the Contractor will be paid 
pursuant to a supplemental final estimate. 
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90‐10 CONSTRUCTION WARRANTY. 

a. In addition to any other warranties in this contract, the Contractor warrants that work performed 
under  this  contract  conforms  to  the  contract  requirements  and  is  free  of  any  defect  in  equipment, 
material, workmanship, or design  furnished, or performed by  the Contractor or any  subcontractor or 
supplier at any tier. 

b. This warranty shall continue for a period of one year from the date of final acceptance of the work, 
except as noted.  If  the Owner  takes possession of any part of  the work before  final acceptance,  this 
warranty shall continue for a period of one year from the date the Owner takes possession.  

c. The Contractor shall remedy at the Contractor’s expense any failure to conform, or any defect. In 
addition, the Contractor shall remedy at the Contractor’s expense any damage to Owner real or personal 
property, when that damage is the result of the Contractor’s failure to conform to contract requirements; 
or any defect of equipment, material, workmanship, or design furnished by the Contractor. 

d. The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. 
The Contractor’s warranty with respect to work repaired or replaced will run for one year from the date 
of repair or replacement. 

e. The Owner will notify the Contractor, in writing, within seven (7) days after the discovery of any 
failure, defect, or damage. 

f. If the Contractor fails to remedy any failure, defect, or damage within 14 days after receipt of notice, 
the Owner shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at 
the Contractor’s expense.  

g. With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers 
for work  performed  and materials  furnished  under  this  contract,  the  Contractor  shall:  (1) Obtain  all 
warranties that would be given in normal commercial practice; (2) Require all warranties to be executed, 
in writing, for the benefit of the Owner, as directed by the Owner, and (3) Enforce all warranties for the 
benefit of the Owner. 

h. This warranty shall not limit the Owner’s rights with respect to latent defects, gross mistakes, or 
fraud. 

90‐11 CONTRACTOR FINAL PROJECT DOCUMENTATION. Approval of final payment to the Contractor is 
contingent  upon  completion  and  submittal  of  the  items  listed  below.  The  final  payment will  not  be 
approved until the RPR approves the Contractor’s final submittal. The Contractor shall: 

a. Provide  two  (2) copies of all manufacturer’s warranties specified  for materials, equipment, and 
installations. 

b.  Provide weekly  payroll  records  (not  previously  received)  from  the General  Contractor  and  all 
subcontractors. 

c. Complete final cleanup in accordance with Section 40, paragraph 40‐08, Final Cleanup. 

d. Complete all punch list items identified during the Final Inspection. 
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e. Provide complete release of all claims for labor and material arising out of the Contract. 

f. Provide a certified statement signed by the subcontractors, indicating actual amounts paid, monthly 
and final, to the Disadvantaged Business Enterprise (DBE) subcontractors and/or suppliers associated with 
the project. 

g. When applicable per state requirements, return copies of sales tax completion forms. 

h. Manufacturer's certifications for all items incorporated in the work. 

i. All required record drawings, as‐built drawings or as‐constructed drawings. 

j. Project Operation and Maintenance (O&M) Manual(s). 

k. Security for Construction Warranty. 

l. Equipment commissioning documentation submitted, if required. 

END OF SECTION 90 



GENERAL CONSTRUCTION ITEMS 
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ITEM C‐105 
MOBILIZATION 

105‐1 DESCRIPTION. This item of work shall consist of, but is not limited to, work and operations necessary 
for the movement of personnel, equipment, material and supplies to and from the project site for work 
on the project except as provided in the contract as separate pay items. 

105‐2 MOBILIZATION LIMIT. Mobilization  shall be  limited  to 10 percent of  the  total project  cost, per 
schedule, as bid, with mobilization included into the total. 

105‐3 POSTED NOTICES. Prior to commencement of construction activities, the Contractor must post the 
following  documents  in  a  prominent  and  accessible  place  where  they may  be  easily  viewed  by  all 
employees  of  the  prime  Contractor  and  by  all  employees  of  subcontractors  engaged  by  the  prime 
Contractor: Equal Employment Opportunity (EEO) Poster “Equal Employment Opportunity is the Law” in 
accordance with the Office of Federal Contract Compliance Programs Executive Order 11246, as amended; 
Davis Bacon Wage Poster (WH 1321) ‐ DOL “Notice to All Employees” Poster; and Applicable Davis‐Bacon 
Wage Rate Determination. These notices must remain posted until final acceptance of the work by the 
Owner. 

105‐4 ENGINEER/RPR FIELD OFFICE. An Engineer/RPR field office is not required. 

METHOD OF MEASUREMENT 

105‐5  BASIS  OF  MEASUREMENT  AND  PAYMENT.  Based  upon  the  contract  lump  sum  price  for 
“Mobilization” partial payments will be allowed as follows: 

a. With first pay request, 25%. 

b. When 25% or more of the original contract is earned, an additional 25%. 

c. When 50% or more of the original contract is earned, an additional 40%. 

d.  After  Final  Inspection,  Staging  area  clean‐up  and  delivery  of  all  Project  Closeout materials  as 
required by Section 90, paragraph 90‐11, Contractor Final Project Documentation, the final 10%. 

BASIS OF PAYMENT 

105‐6 Payment will be made under: 

Item C‐105  Mobilization – per lump sum 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to within the text by the basic designation only. 

Office of Federal Contract Compliance Programs (OFCCP) 

Executive Order 11246, as amended 
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EEOC‐P/E‐1 – Equal Employment Opportunity is the Law Poster 

United States Department of Labor, Wage and Hour Division (WHD) 

WH 1321 – Employee Rights under the Davis‐Bacon Act Poster 

END OF ITEM C‐105 

 



SITEWORK 
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ITEM P‐101 
PREPARATION/REMOVAL OF EXISTING PAVEMENTS 

DESCRIPTION 

101‐1 This item shall consist of preparation of existing pavement surfaces for overlay, surface treatments, 
removal  of  existing  pavement,  and  other  miscellaneous  items.  The  work  shall  be  accomplished  in 
accordance with these specifications and the applicable plans. 

EQUIPMENT AND MATERIALS 

101‐2 All equipment and materials shall be specified here and in the following paragraphs or approved by 
the Resident Project Representative (RPR). The equipment shall not cause damage to the pavement to 
remain in place. 

CONSTRUCTION 

101‐3.1  REMOVAL OF EXISTING PAVEMENT. 

The Contractor’s removal operation shall be controlled to not damage adjacent pavement structure, and 
base material,  cables,  utility  ducts,  pipelines,  or  drainage  structures which  are  to  remain  under  the 
pavement. 

a. Repair or removal of Base, Subbase, and/or Subgrade. All failed material including surface, base 
course, subbase course, and subgrade shall be removed and repaired as shown on the plans or as advised 
by  the RPR. Materials and methods of construction shall comply with  the applicable sections of  these 
specifications. Any damage caused by Contractor’s removal process shall be repaired at the Contractor’s 
expense. 

101‐3.2 PREPARATION OF JOINTS AND CRACKS PRIOR TO OVERLAY/SURFACE TREATMENT. Remove all 
vegetation and debris from cracks to a minimum depth of 1 inch. If extensive vegetation exists, treat the 
specific area with a concentrated solution of a water‐based herbicide approved by the RPR. Fill all cracks 
greater than 1/4  inch wide) with a crack sealant per ASTM D6690. The crack sealant, preparation, and 
application  shall  be  compatible  with  the  surface  treatment/overlay  to  be  used.  To  minimize 
contamination of the asphalt with the crack sealant, underfill the crack sealant a minimum of 1/8 inch, 
not to exceed ¼ inch. Any excess joint or crack sealer shall be removed from the pavement surface. 

Wider cracks (over 1‐1/2 inch wide), along with soft or sunken spots, indicate that the pavement or the 
pavement base should be repaired or replaced as stated below. 

Cracks and joints may be filled with a mixture of emulsified asphalt and aggregate. The aggregate shall 
consist of  limestone, volcanic ash, sand, or other material that will cure to form a hard substance. The 
combined gradation shall be as shown in the following table. 
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GRADATION 

Sieve Size  Percent Passing 

No. 4  100 

No. 8  90‐100 

No. 16  65‐90 

No. 30  40‐60 

No. 50  25‐42 

No. 100  15‐30 

No. 200  10‐20 

Up to 3% cement can be added to accelerate the set time. The mixture shall not contain more than 20% 
natural sand without approval in writing from the RPR. 

The proportions of asphalt emulsion and aggregate shall be determined in the field and may be varied to 
facilitate construction requirements. Normally, these proportions will be approximately one part asphalt 
emulsion to five parts aggregate by volume. The material shall be poured or placed into the joints or cracks 
and compacted to form a voidless mass. The joint or crack shall be filled to within +0 to ‐1/8 inches of the 
surface. Any material spilled outside the width of the joint shall be removed from the pavement surface 
prior to constructing the overlay. Where concrete overlays are to be constructed, only the excess joint 
material on the pavement surface and vegetation in the joints need to be removed. 

101‐3.3 REMOVAL OF  FOREIGN SUBSTANCES/CONTAMINATES PRIOR TO OVERLAY OR REMARKING. 
Removal of foreign substances/contaminates from existing pavement that will affect the bond of the new 
treatment shall consist of removal of rubber, fuel spills, oil, crack sealer, at least 90% of paint, and other 
foreign substances from the surface of the pavement. Areas that require removal are designated on the 
plans and as identified by the RPR in the field during construction. 

High‐pressure water, cold milling, or rotary grinding may be used. If chemicals are used, they shall comply 
with  the  state’s  environmental protection  regulations. Removal methods used  shall not  cause major 
damage to the pavement, or to any structure or utility within or adjacent to the work area. Major damage 
is defined as changing the properties of the pavement, removal of asphalt causing the aggregate to ravel, 
or  removing  pavement  over  1/8  inch  deep.  If  it  is  deemed  by  the  RPR  that  damage  to  the  existing 
pavement  is  caused by operational error,  such as permitting  the application method  to dwell  in one 
location  for  too  long,  the  Contractor  shall  repair  the  damaged  area  without  compensation  and  as 
identified by the RPR. 

Removal of foreign substances shall not proceed until approved by the RPR. Water used for high‐pressure 
water equipment shall be provided by the Contractor at the Contractor's expense. No material shall be 
deposited  on  the  pavement  shoulders.  All  wastes  shall  be  disposed  of  in  areas  indicated  in  this 
specification or shown on the plans. 

101‐3.4 CONCRETE SPALL OR FAILED ASPHALTIC CONCRETE PAVEMENT REPAIR. 

a. Repair of concrete spalls in areas to be overlaid with asphalt. The Contractor shall repair all spalled 
concrete as shown on the plans or as identified by the RPR. The perimeter of the repair shall be saw cut a 
minimum of 2  inches outside  the affected area and 2  inches deep. The deteriorated material shall be 
removed to a depth where the existing material is firm or cannot be easily removed with a geologist pick. 
The removed area shall be filled with asphalt mixture with aggregate sized appropriately for the depth of 
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the patch. The material shall be compacted with equipment approved by the RPR until the material  is 
dense and no movement or marks are visible. The material shall not be placed  in  lifts over 4  inches  in 
depth. This method of repair applies only to pavement to be overlaid. 

b. Asphalt pavement repair. The Contractor shall repair all spalled concrete as shown on the plans or 
as identified by the RPR. The failed areas shall be removed as specified in paragraph 101‐3.1b. All failed 
material including surface, base course, subbase course, and subgrade shall be removed. Materials and 
methods of construction shall comply with the applicable sections of these specifications. 

101‐3.5 COLD MILLING. Milling shall be performed with a power‐operated milling machine or grinder, 
capable of producing a uniform finished surface. The milling machine or grinder shall operate without 
tearing or gouging the underlaying surface. The milling machine or grinder shall be equipped with grade 
and slope controls, and a positive means of dust control. All millings shall be removed and disposed  in 
areas designated on the plans. If the Contractor mills or grinds deeper or wider than the plans specify, the 
Contractor shall replace the material removed with new material at the Contractor’s Expense. 

a. Patching. The milling machine shall be capable of cutting a vertical edge without chipping or spalling 
the edges of the remaining pavement and it shall have a positive method of controlling the depth of cut. 
The RPR shall layout the area to be milled with a straightedge in increments of 1‐foot widths. The area to 
be milled shall cover only the failed area. Any excessive area that is milled because the Contractor doesn’t 
have  the appropriate milling machine, or areas  that are damaged because of his negligence,  shall be 
repaired by the Contractor at the Contractor’s Expense. 

b. Profiling, grade correction, or surface correction. The milling machine shall have a minimum width 
of 7 feet and  it shall be equipped with electronic grade control devices that will cut the surface to the 
grade specified. The tolerances shall be maintained within +0 inch and ‐1/4 inch of the specified grade. 
The machine must cut vertical edges and have a positive method of dust control. The machine must have 
the ability to remove the millings or cuttings from the pavement and load them into a truck. All millings 
shall be removed and disposed of in areas designated on the plans. 

c. Clean‐up. The Contractor shall sweep the milled surface daily and  immediately after the milling 
until all residual materials are removed from the pavement surface. Prior to paving, the Contractor shall 
wet down the milled pavement and thoroughly sweep and/or blow the surface to remove loose residual 
material. Waste materials shall be collected and removed from the pavement surface and adjacent areas 
by sweeping or vacuuming. Waste materials shall be removed and disposed in areas designated on the 
plans. 

101‐3.6. PREPARATION OF ASPHALT PAVEMENT SURFACES PRIOR TO SURFACE TREATMENT. Existing 
asphalt pavements to be treated with a surface treatment shall be prepared as follows: 

a. Patch asphalt pavement surfaces that have been softened by petroleum derivatives or have failed 
due to any other cause. Remove damaged pavement to the full depth of the damage and replace with 
new asphalt pavement similar to that of the existing pavement in accordance with paragraph 101‐3.4b. 

b. Repair joints and cracks in accordance with paragraph 101‐3.2. 

c. Remove oil or grease that has not penetrated the asphalt pavement by scrubbing with a detergent 
and washing thoroughly with clean water. After cleaning, treat these areas with an oil spot primer.  



12/21/2018  AC 150/5370‐10H 

P‐101 Preparation/Removal of Existing Asphalt  P‐101‐4 
22798 Garberville Airport 

d. Clean pavement surface immediately prior to placing the surface treatment so that it is free of dust, 
dirt, grease, vegetation, oil or any type of objectionable surface film. 

101‐3.7 MAINTENANCE.  The  Contractor  shall  perform  all maintenance work  necessary  to  keep  the 
pavement  in a  satisfactory  condition until  the  full  section  is  complete and  accepted by  the RPR. The 
surface shall be kept clean and free from foreign material. The pavement shall be properly drained at all 
times. If cleaning is necessary or if the pavement becomes disturbed, any work repairs necessary shall be 
performed at the Contractor’s expense. 

101‐3.8 PREPARATION OF  JOINTS  IN RIGID PAVEMENT PRIOR TO RESEALING. Prior  to application of 
sealant material, clean and dry the joints of all scale, dirt, dust, old sealant, curing compound, moisture 
and other foreign matter. The Contractor shall demonstrate, in the presence of the RPR, that the method 
used cleans the joint and does not damage the joint. 

101‐3.8.1 REMOVAL OF EXISTING JOINT SEALANT. All existing joint sealants will be removed by plowing 
or use of hand tools. Any remaining sealant and or debris will be removed by use of wire brushes or other 
tools as necessary. Resaw joints removing no more than 1/16 inch from each joint face. Immediately after 
sawing, flush out joint with water and other tools as necessary to completely remove the slurry. 

101‐3.8.2 CLEANING PRIOR TO SEALING. Immediately before sealing, joints shall be cleaned by removing 
any remaining laitance and other foreign material. Allow sufficient time to dry out joints prior to sealing. 
Joint surfaces will be surface‐dry prior to installation of sealant. 

101‐3.8.3 JOINT SEALANT. Joint material and installation will be in accordance with Item P‐605. 

101‐3.9 PREPARATION OF CRACKS IN FLEXIBLE PAVEMENT PRIOR TO SEALING. Prior to application of 
sealant material, clean and dry the joints of all scale, dirt, dust, old sealant, curing compound, moisture 
and other foreign matter. The Contractor shall demonstrate, in the presence of the RPR, that the method 
used cleans the cracks and does not damage the pavement. 

101‐3.9.1 PREPARATION OF CRACK. Widen crack with router by removing a minimum of 1/16 inch from 
each side of crack.  Immediately before sealing, cracks will be blown out with a hot air  lance combined 
with oil and water‐free compressed air. 

101‐3.9.2  REMOVAL  OF  EXISTING  CRACK  SEALANT.  Existing  sealants  will  be  removed  by  routing. 
Following routing any remaining debris will be removed by use of a hot lance combined with oil and water‐
free compressed air. 

101‐3.9.3 CRACK SEALANT. Crack sealant material and installation will be in accordance with Item P‐605. 

101‐3.9.4 REMOVAL OF PIPE AND OTHER BURIED STRUCTURES. 

a.  Removal of Existing Pipe Material. Not used. 

b.  Removal of Inlets/Manholes. Not used. 
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METHOD OF MEASUREMENT 

101‐4.1 MEASUREMENT. The unit of measurement  shall be per  item, per unit  as  indicated.BASIS OF 
PAYMENT 

101‐5.1 PAYMENT. Payment shall be made at contract unit price for the unit of measurement as specified 
above. This price shall be full compensation for furnishing all materials and for all preparation, hauling, 
and placing of the material and for all labor, equipment, tools, and incidentals necessary to complete this 
item. 

Item P 101a  Crack Sealing – per ton 
Item P 101b  Marking Removal – per square foot 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to within the text by the basic designation only. 

Advisory Circulars (AC) 

AC 150/5380‐6  Guidelines and Procedures for Maintenance of Airport Pavements. 

ASTM International (ASTM) 

ASTM D6690  Standard Specification for Joint and Crack Sealants, Hot Applied, for Concrete and 
Asphalt Pavements 

END OF ITEM P‐101 
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ITEM P‐608 
EMULSIFIED ASPHALT SEAL COAT 

DESCRIPTION 

608‐1.1 This item shall consist of the application of a emulsified asphalt surface treatment composed of 
an emulsion of natural and  refined asphalt materials, water and a polymer additive,  for  taxiways and 
runways with the application of a suitable aggregate to maintain adequate surface friction; and airfield 
secondary  and  tertiary  pavements  including  low‐speed  taxiways,  shoulders,  overruns,  roads,  parking 
areas, and other general applications with or without aggregate applied as designated on the plans. The 
terms seal coat, asphalt sealer, and asphalt material are  interchangeable throughout this specification. 
The term emulsified asphalt means an emulsion of natural and refined asphalt materials. 

MATERIALS 

608‐2.1 AGGREGATE. The aggregate material shall be a dry, clean, dust and dirt  free, sound, durable, 
angular shaped manufactured specialty sand, such as that used as an abrasive, with a Mohs hardness of 
6 to 8. The Contractor shall submit the specialty sand manufacturer’s technical data and a manufacturer’s 
Certificate of Analysis (COA) indicating that the specialty sand meets the requirements of the specification 
to the RPR prior to start of construction. The sand must be approved for use by the RPR and shall meet 
the following gradation limits when tested in accordance with ASTM C136 and ASTM C117: 

AGGREGATE MATERIAL GRADATION REQUIREMENTS1 

Sieve Designation (square 
openings) 

Individual Percentage Retained 
by Weight  

No. 10 
No. 14 
No. 16 
No. 20 
No. 30 
No. 40 
No. 50 
No. 70 
No. 100 
No. 200 

0 
0‐4 
0‐8 
0‐35 
20‐50 
10‐45 
0‐20 
0‐5 
0‐2 
0‐2 

1Locally available sand or abrasive material that is slightly outside of the gradation
requirements may  be  approved  by  the  RPR  with  concurrence  by  the  seal  coat
manufacturer for the use of locally available sand or abrasive material. The RPR and
manufacturer’s field representative should verify acceptance during application of
Control strips indicated under paragraph 608‐3.2. 

The Contractor shall provide a certification showing particle size analysis and properties of the material 
delivered for use on the project. The Contractor’s certification may be subject to verification by testing 
the material delivered for use on the project. 

608‐2.2 ASPHALT EMULSION. The asphalt emulsion shall meet the properties in the following table: 
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CONCENTRATED ASPHALT EMULSION PROPERTIES 

Properties  Specification  Limits 

Viscosity, Saybolt Furol at 77°F)  ASTM D7496  20 – 100 seconds 

Residue by Distillation or Evaporation 
ASTM D6997 or 
ASTM D6934 

57% minimum 

Sieve Test  ASTM D6933  0.1% maximum 

24‐hour Stability  ASTM D6930  1% maximum 

5‐day Settlement Test  ASTM D6930  5.0% maximum 

Particle Charge 1  ASTM D7402  Positive 6.5 maximum pH 
1pH may be used in lieu of the particle charge test which is sometimes inconclusive in slow setting, asphalt emulsions. 

The asphalt material base  residue  shall  contain not  less  than 20% gilsonite, or uintaite  and  shall not 
contain any tall oil pitch or coal tar material and shall contain no less than one percent (1%) polymer. 

TESTS ON RESIDUE FROM DISTILLATION OR EVAPORATION 

Properties  Specification  Limits 

Viscosity at 275°F  ASTM D4402  1750 cts maximum 

Solubility in 1, 1, 1 trichloroethylene  ASTM D2042  97.5% minimum 

Penetration  ASTM D5  50 dmm maximum 

Asphaltenes  ASTM D2007  15% minimum 

Saturates  ASTM D2007  15% maximum 

Polar Compounds  ASTM D2007  25% minimum 

Aromatics  ASTM D2007  15% minimum 

The  asphalt  emulsion, when  diluted  in  the  volumetric  proportion  of  one  part  concentrated  asphalt 
material to one part hot water shall have the following properties: 
 

ONE‐TO‐ONE DILUTION EMULSION PROPERTIES 

Properties  Specification  Limits 

In Ready‐to‐Apply Form, one part concentrate to one part water, by volume 

Viscosity, Saybolt Furol at 77°F  ASTM D7496  5 – 50 seconds 

Residue by Distillation or Evaporation 
ASTM D6997 or ASTM 

D6934 
28.5% minimum  

 

Pumping Stability 1    Pass 
1Pumping stability is tested by pumping one pint of seal coat diluted one (1) part concentrate to one (1) part water, at 
77°F  (25°C),  through  a  1/4‐inch  gear  pump  operating  1750  rpm  for  10 minutes with  no  significant  separation  or 
coagulation. 
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TWO‐TO‐ONE DILUTION EMULSION PROPERTIES 

Properties  Specification  Limits 

In Ready‐to‐Apply Form, two parts concentrate to one part water, by volume 

Viscosity, Saybolt Furol at 77°F  ASTM D7496  5 – 50 seconds 

Residue by Distillation or Evaporation 
ASTM D6997 or ASTM 

D6934 
38% minimum  

 

Pumping Stability 1    Pass 
1Pumping stability is tested by pumping one pint of seal coat diluted one (1) part concentrate to one (1) part water, at 
77°F, through a 1/4‐inch gear pump operating 1750 rpm for 10 minutes with no significant separation or coagulation. 

The Contractor shall provide a copy of the manufacturer’s Certificate of Analysis (COA) for the emulsified 
asphalt delivered to the project. If the asphalt emulsion is diluted at other than the manufacturer’s facility, 
the Contractor shall provide a supplemental COA from an independent laboratory verifying the asphalt 
emulsion properties. 

The COA  shall be provided  to and approved by  the RPR before  the emulsified asphalt  is applied. The 
furnishing of the vendor’s certified test report for the asphalt material shall not be interpreted as a basis 
for  final  acceptance.  The manufacturer’s  COA may  be  subject  to  verification  by  testing  the material 
delivered for use on the project. 

The asphalt material storage and handling temperature shall be between 50°F ‐ 160°F and the material 
shall be protected from freezing, or whenever outside temperature drops below 40°F for prolonged time 
periods. 

Contractor shall provide a list of airport pavement projects, exposed to similar climate conditions, where 
this product has been successfully applied within at least 5 years of the project. 

608‐2.3 WATER. Water used in mixing or curing shall be from potable water sources. Other sources shall 
be tested in accordance with ASTM C1602 prior to use. Water used in making and diluting the emulsion 
shall be potable, with a maximum hardness of 90ppm calcium and 15ppm magnesium; deleterious iron, 
sulfates, and phosphates maximum 7ppm, and less than 1ppm of organic byproducts. Water shall be a 
minimum of 140°F prior to adding to emulsion. 

608‐2.4 POLYMER. The polymer shall meet the properties in the following table: 

POLYMER PROPERTIES 

Properties  Limits 

Solids Content   47% to 65%, Percent by Weight 

Weight  8.0 to 9.0 pounds/gallon 

pH  3.0 to 8.0 

Particle Charge  Nonionic/Cationic 

Mechanical Stability  Excellent 

Film Forming Temperature, °C   +5°C, minimum 

Tg, °C  22°C, maximum 
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The manufacturer shall provide a copy of the Certificate of Analysis (COA) for the polymer used in the seal 
coat; and the Contractor shall include the COA with the emulsified asphalt COA when submitting to the 
RPR. 

608‐2.5 SEAL COAT WITH AGGREGATE. The Contractor shall submit friction test data from no less than 
one (1) of the prior airport projects identified under 608‐2.2. The test data must be from the same project 
and include technical details on application rates, aggregate rates, and point of contact at the airport to 
confirm use and success of sealer with aggregate. 

Friction test data in accordance with AC 150/5320‐12, at 40 or 60 mph wet, must include as a minimum; 
the friction value prior to sealant application; two values, between 24 and 96 hours after application, with 
a minimum  of  24  hours  between  tests;  and  one  value  between  180  days  and  360  days  after  the 
application. The results of the tests between 24 and 96 hours shall indicate friction is increasing at a rate 
to obtain similar friction value of the pavement surface prior to application, and the long‐term test shall 
indicate no apparent adverse effect with time relative to friction values and existing pavement surface. 

Seal coat material submittal without required friction performance will not be approved. Friction tests 
performed on this project cannot be used as a substitute of this requirement. 

COMPOSITION AND APPLICATION RATE 

608‐3.1 APPLICATION RATE. The approximate amounts of materials per square yard (square meter) for 
the asphalt surface treatment shall be as provided in the table for the treatment area(s) at the specified 
dilution rate(s) as noted on the plans. The actual application rates will vary within the range specified to 
suit field conditions and will be recommended by the manufacturer’s representative and approved by the 
RPR from the test area/sections evaluation. 

APPLICATION RATE 

Dilution 
Rate 

Quantity of Emulsion 
gal/yd2 

Quantity of Aggregate 
lb/yd2 

1:1  0.10‐0.17  0.20‐0.50 

608‐3.2  CONTROL AREAS AND  CONTROL  STRIPS.  Prior  to  full  application,  the  control  strip must  be 
accepted by the RPR. The surface preparation, personnel, equipment, and method of operation used on 
the test area(s) and control strip(s) shall be the same as used on the remainder of the work. 

A qualified manufacturer’s representative shall be present in the field to assist the Contractor in applying 
control areas and/or control strips to determine the appropriate application rate of both emulsion and 
aggregate to be approved by the RPR. 

A test area(s) and control strip(s) shall be applied for each differing asphalt pavement surface identified 
in the project. The test area(s) and control strip(s) shall be used to determine the material application 
rate(s) of both emulsion and sand prior to full production. 

a. For taxiway, taxilane and apron surfaces. Prior to full application, the Contractor shall place test 
areas at varying application rates as recommended by the Contractor’s manufacturer’s representative to 
determine appropriate application rate(s). The test areas will be located on representative section(s) of 
the pavement to receive the asphalt surface treatment designated by the RPR. 
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b. For runway and high‐speed exit taxiway surfaces. Prior to full application, the Contractor shall 
place a  series of  control  strips a minimum of 300  feet  long by 12  feet wide, or width of anticipated 
application, whichever  is greater, at varying application  rates as  recommended by  the manufacturer’s 
representative and acceptable to the RPR to determine appropriate application rate(s). The control strips 
should be separated by a minimum of 200  feet between control strips. The area  to be  tested will be 
located on a representative section of the pavement to receive the asphalt surface treatment designated 
by the RPR. The control strips should be placed under similar field conditions as anticipated for the actual 
application. The skid resistance of the existing pavement shall be determined for each control strip with 
a  continuous  friction measuring  equipment  (CFME).  The  skid  resistance of  existing pavement  can be 
immediately adjacent to the control strip or at the same  location as the control strip  if testing prior to 
application. The Contractor may begin testing the skid resistance of runway and high‐speed exit taxiway 
control strips after application of the asphalt surface treatment has fully cured, generally 8 to 36 hours 
after application of the control strips depending on site and environmental conditions. Aircraft  shall not 
be permitted on the runway or high speed exit taxiway control strips until such time as the Contractor 
validates that its surface friction meets the maintenance planning friction levels in AC 150/5320‐12, Table 
3‐2 when tested at speeds of 40 and 60 mph wet with approved CFME. 

If  the  control  strip  should prove  to be unsatisfactory, necessary  adjustments  to  the  application  rate, 
placement  operations,  and  equipment  shall  be made.  Additional  control  strips  shall  be  placed  and 
additional skid resistance tests performed and evaluated. Full production shall not begin without the RPR’s 
approval of an appropriate application rate(s). Acceptable control strips shall be paid for in accordance 
with paragraph 608‐8.1. 

CONSTRUCTION METHODS 

608‐4.1 WORKER SAFETY. The Contractor  shall obtain a Safety Data Sheet  (SDS)  for both  the asphalt 
emulsion product and  sand and  require workmen  to  follow  the manufacturer’s  recommended  safety 
precautions. 

608‐4.2 WEATHER LIMITATIONS. The asphalt emulsion shall be applied only when the existing pavement 
surface is dry and when the weather is not foggy, rainy, or when the wind velocity will prevent the uniform 
application of the material. No material shall be applied in strong winds that interfere with the uniform 
application of the material(s), or when dust or sand is blowing or when rain is anticipated within eight (8) 
hours of application completion. The atmospheric temperature and the pavement surface temperature 
shall both be at, or above 60°F and rising. Seal coat shall not be applied when pavement temperatures are 
expected to exceed 130°F within the subsequent 72 hours if traffic will be opened on pavement within 
those 72 hours. During application, account for wind drift. Cover existing buildings, structures, runway 
edge  lights,  taxiway  edge  lights,  informational  signs,  retro‐reflective marking  and  in‐pavement  duct 
markers as necessary to protect against overspray before applying the emulsion. Should emulsion get on 
any  light or marker  fixture, promptly  clean  the  fixture.  If  cleaning  is not  satisfactory  to  the RPR,  the 
Contractor shall replace any light, sign or marker with equivalent equipment at no cost to the Owner. 

608‐4.3  EQUIPMENT  AND  TOOLS.  The  Contractor  shall  furnish  all  equipment,  tools,  and machinery 
necessary for the performance of the work. 

a. Pressure distributor.  The  emulsion  shall be  applied with  a manufacturer‐approved  computer 
rate‐controlled  asphalt  distributor.  The  equipment  shall  be  in  good  working  order  and  contain  no 
contaminants or diluents in the tank. Spray bar tips must be clean, free of burrs, and of a size to maintain 
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an even distribution of  the emulsion. Any  type of  tip or pressure source  is suitable  that will maintain 
predetermined flow rates and constant pressure during the application process with application speeds 
under eight  (8) miles per hour or seven hundred  (700)  feet per minute. The equipment will be tested 
under pressure for leaks and to ensure proper set‐up before use. The Contractor will provide verification 
of truck set‐up (via a test‐shot area), including but not limited to, nozzle tip size appropriate for application 
per nozzle manufacturer, spray‐bar height and pressure and pump speed appropriate for the viscosity and 
temperature of  sealer material, evidence of  triple‐overlap  spray pattern,  lack of  leaks, and any other 
factors relevant to ensure the truck is in good working order before use. 

The distributor truck shall be equipped with a 12‐foot, minimum, spray bar with individual nozzle control. 
The distributor truck shall be capable of specific application rates in the range of 0.05 to 0.25 gallons per 
square yard. These rates shall be computer‐controlled rather than mechanical. The distributor truck shall 
have an easily accessible thermometer that constantly monitors the temperature of the emulsion, and 
have an operable mechanical tank gauge that can be used to cross‐check the computer accuracy. 

The distributor  truck  shall effectively heat and mix  the material  to  the  required  temperature prior  to 
application in accordance with the manufacturer’s recommendations. 

The distributor shall be equipped with a hand sprayer to spray the emulsion in areas not accessible to the 
distributor truck. 

b. Aggregate spreader. The asphalt distributor truck will be equipped with an aggregate spreader 
mounted to the distributor truck that can apply sand to the emulsion in a single pass operation without 
driving through wet emulsion. The aggregate spreader shall be equipped with a variable control system 
capable of uniformly distributing the sand at the specified rate at varying application widths and speeds. 
The  aggregate  spreader must  be  adjusted  to  produce  an  even  and  accurate  application  of  specified 
aggregate. Prior to any seal coat application, the aggregate spreader will be calibrated onsite to ensure 
acceptable uniformity of spread. The RPR will observe the calibration and verify the results. The aggregate 
spreader will be re‐calibrated each time the aggregate rate is changed either during the application of test 
strips or production. The Contractor may consult the seal coat manufacturer representative for procedure 
and guidance. The sander shall have a minimum hopper capacity of 3,000 pounds of sand. Push‐type hand 
sanders will be allowed for use around lights, signs and other obstructions, if necessary. 

c. Power  broom/blower.  A  power  broom  and/or  blower  shall  be  provided  for  removing  loose 
material from the surface to be treated. 

d.  Equipment  calibration. Asphalt  distributors must  be  calibrated within  the  same  construction 
season in accordance with ASTM D2995. The Contractor must furnish a current calibration certification 
for the asphalt distributor truck from any State or other agency as approved by the RPR. 

608‐4.4 PREPARATION OF ASPHALT PAVEMENT SURFACES. Clean pavement surface immediately prior 
to placing the seal coat so that it is free of dust, dirt, grease, vegetation, oil or any type of objectionable 
surface film. Remove oil or grease from the asphalt pavement by scrubbing with a detergent, washing 
thoroughly with clean water, and then treat these areas with a spot primer.  

608‐4.5 EMULSION MIXING. The application emulsion  shall be obtained by blending asphalt material 
concentrate,  water  and  polymer,  if  specified.  Always  add  heated  water  to  the  asphalt  material 
concentrate, never add asphalt material concentrate to heated water. Mix one part heated water to one 
part asphalt material concentrate, by volume. 
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Add 1% polymer, by volume, to the emulsion mix. If the polymer is added to the emulsion mix at the plant, 
submit weight scale tickets to the RPR. As an option, the polymer may be added to the emulsion mix at 
the job site provided the polymer is added slowly while the asphalt distributor truck circulating pump is 
running. The mix must be agitated  for a minimum of 15 minutes or until  the polymer  is mixed  to  the 
satisfaction of the RPR. 

608‐4.6 APPLICATION OF ASPHALT EMULSION. The asphalt emulsion shall be applied using a pressure 
distributor upon the properly prepared, clean and dry surface at the application rate recommended by 
the manufacturer’s representative and approved by the RPR from the test area/sections evaluation for 
each designated treatment area. The asphalt emulsion should be applied at a temperature between 130°F 
and 160°F or in accordance with the manufacturer’s recommendation. 

If  low spots and depressions greater than 1/2  inch  in depth  in the pavement surface cause ponding or 
puddling of the applied materials, the pavement surface shall be lightly broomed with a broom or brush 
type squeegee until the pavement surface is free of any pools of excess material. 

During  all  applications,  the  surfaces  of  adjacent  structures  shall  be  protected  to  prevent  their  being 
spattered or marred. 

608‐4.7 APPLICATION OF AGGREGATE MATERIAL. Immediately following the application of the asphalt 
emulsion, friction sand at the rate recommended by the manufacturer’s representative and approved by 
the RPR  from  the  test area/sections evaluation  for each designated application area,  shall be  spread 
uniformly over the asphalt emulsion in a single‐pass operation simultaneous with the sealer application. 
The aggregate shall be spread to the same width of application as the asphalt material and shall not be 
applied in such thickness as to cause blanketing. 

Sprinkling of additional aggregate material, and spraying additional asphalt material over areas that show 
up having insufficient cover or bitumen, shall be done by hand whenever necessary. In areas where hand 
work is necessitated, the sand shall be applied before the sealant begins to break. 

Minimize aggregate from being broadcast and accumulating on the untreated pavement adjacent to an 
application pass. Prior to the next application pass, the Contractor shall clean areas of excess or  loose 
aggregate and remove from project site. 

QUALITY CONTROL (QC) 

608‐5.1 MANUFACTURER’S REPRESENTATION. The manufacturer’s representative knowledgeable of the 
material, procedures, and equipment described in the specification is responsible to assist the Contractor 
and  RPR  in  determining  the  appropriate  application  rates  of  the  emulsion  and  aggregate,  as well  as 
recommendations  for proper preparation and  start‐up of  seal coat application.  Documentation of  the 
manufacturer  representative’s  experience  and  knowledge  for  applying  the  seal  coat  product  shall  be 
furnished to the RPR a minimum of 10 work days prior to placement of the control strips. The cost of the 
manufacturer’s representative shall be included in the Contractor’s bid price. 

608‐5.2 CONTRACTOR QUALIFICATIONS.  The Contractor shall provide documentation to the RPR that the 
seal coat Contractor is qualified to apply the seal coat, including personnel, and equipment, and has made 
at  least three (3) applications similar to this project in the past two (2) years. 



02/15/2019 (errata)  AC 150/5370‐10H 

P‐608 Emulsified Asphalt Seal Coat  P‐608‐8   
22798 Garberville Airport 

MATERIAL ACCEPTANCE 

608‐6.1 APPLICATION RATE. The rate of application of the asphalt emulsion shall be verified at least twice 
per day. 

608‐6.2 FRICTION TESTS. Friction tests in accordance with AC 150/5320‐12, Measurement, Construction, 
and Maintenance of Skid‐Resistant Airport Pavement Surfaces, shall be performed on all runway and high‐
speed taxiways that received a seal coat. Each test includes performing friction tests at 40 mph and 60 
mph both wet, 15 feet to each side of runway centerline with approved continuous friction measuring 
equipment (CFME). The Contractor shall coordinate testing with the RPR and provide the RPR a written 
report of friction test results. The RPR shall be present for testing. 

METHOD OF MEASUREMENT 

608‐7.1 ASPHALT SURFACE TREATMENT. The quantity of asphalt surface treatment shall be measured 
by the square yards of material applied in accordance with the plans and specifications and accepted by 
the RPR. 

The Contractor must furnish the RPR with the certified weigh bills when materials are received for the 
asphalt material used under this contract. The Contractor must not remove material from the tank car 
or storage tank until initial amounts and temperature measurements have been verified. 

BASIS OF PAYMENT 

608‐8.1 Payment shall be made at the contract unit price per square foot of rubber removal. Payment 
shall be made at the contract unit price per square yard for the asphalt surface treatment applied and 
accepted  by  the RPR.  This  price  shall  be  full  compensation  for  all  surface  preparation,  furnishing  all 
materials, delivery and application of  these materials,  for all  labor, equipment,  tools, and  incidentals 
necessary to complete the item, including the friction testing and all work required to meet AC 150/5320‐
12,  and  any  costs  associated with  furnishing  a qualified manufacturer’s  representative  to  assist with 
control strips. 

608‐8.2 Payment shall be made at the contract unit price per square yard of Asphalt Surface Treatment 
and all work required to meet AC 150/5320‐12. 

Payment will be made under: 

Item P‐608  Asphalt Surface Treatment (w/ Sand) – per square yard 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to within the text by the basic designation only. 

ASTM International (ASTM) 

ASTM C117  Standard Test Method  for Materials  Finer  than 75‐μm  (No. 200)  Sieve  in Mineral 
Aggregates by Washing 



02/15/2019 (errata)  AC 150/5370‐10H 

P‐608 Emulsified Asphalt Seal Coat  P‐608‐9   
22798 Garberville Airport 

ASTM C136  Standard Test Method for Sieve Analysis of Fine and Coarse Aggregates 

ASTM C1602  Standard Specification for Mixing Water Used in the Production of Hydraulic Cement 
Concrete 

ASTM D5  Standard Test Method for Penetration of Asphalt Materials 

ASTM D244  Standard Test Methods and Practices for Emulsified Asphalts 

ASTM D2007  Standard Test Method for Characteristic Groups in Rubber Extender and Processing 
Oils and Other Petroleum‐Derived Oils by the Clay‐Gel Absorption Chromatographic 
Method 

ASTM D2042  Standard Test Method for Solubility of Asphalt Materials in Trichloroethylene 

ASTM D2995  Standard Practice for Estimating Application Rate of Bituminous Distributors 

ASTM D4402  Standard  Test  Method  for  Viscosity  Determination  of  Asphalt  at  Elevated 
Temperatures Using a Rotational Viscometer 

ASTM D5340  Standard Test Method for Airport Pavement Condition Index Surveys 

Advisory Circulars (AC) 

AC 150/5320‐12  Measurement,  Construction,  and  Maintenance  of  Skid‐Resistant  Airport 
Pavement Surfaces 

AC 150/5320‐17  Airfield Pavement Surface Evaluation and Rating (PASER) Manuals 

AC 150/5380‐6  Guidelines and Procedures for Maintenance of Airport Pavements 

END OF ITEM P‐608
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ITEM P‐620 
RUNWAY AND TAXIWAY MARKING 

DESCRIPTION 

620‐1.1 This item shall consist of the preparation and painting of numbers, markings, and stripes on the 
surface of runways, taxiways, and aprons,  in accordance with these specifications and at the  locations 
shown on the plans, or as identified by the Resident Project Representative (RPR). The terms “paint” and 
“marking material” as well as “painting” and “application of markings” are interchangeable throughout 
this specification. 

MATERIALS 

620‐2.1 MATERIALS ACCEPTANCE. The Contractor shall furnish manufacturer’s certified test reports, for 
materials shipped to the project. The certified test reports shall  include a statement that the materials 
meet  the  specification  requirements. This  certification along with a  copy of  the paint manufacturer’s 
surface preparation; marking materials,  including adhesion, flow promoting and/or floatation additive; 
and application requirements must be submitted and approved by the Resident Project Representative 
(RPR) prior to the initial application of markings. The reports can be used for material acceptance or the 
RPR may perform verification testing. The reports shall not be  interpreted as a basis for payment. The 
Contractor shall notify the RPR upon arrival of a shipment of materials to the site. All material shall arrive 
in sealed containers that are easily quantifiable for inspection by the RPR. 

620‐2.2 MARKING MATERIALS. 

TABLE 1 
MARKING MATERIALS 

Paint1  Glass Beads2 

Type  Color 
Fed Std. 595 
Number 

Application Rate 
Maximum 

Type 
Application Rate 

Minimum 

Final Marking Application 

Waterborne, Type II  White  37925  115 ft²/gal  I  7 lb/gal 

Waterborne, Type II  Red  31136  115 ft²/gal  I  7 lb/gal 

Waterborne, Type II  Yellow  33538 or 33655  115 ft²/gal  I  7 lb/gal 

Waterborne, Type II  Black  37038  115 ft²/gal  N/A  N/A 

Temporary Marking Application 

Waterborne, Type II  White  37925  230 ft²/gal  I  7 lb/gal 

Waterborne, Type II  Red  31136  230 ft²/gal  I  7 lb/gal 

Waterborne, Type II  Yellow  33538 or 33655  230 ft²/gal  I  7 lb/gal 

Waterborne, Type II  Black  37038  230 ft²/gal  N/A  N/A 

1 See paragraph 620‐2.2a 
2 See paragraph 620‐2.2b  
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a. Paint. Paint shall be waterborne in accordance with the requirements of this paragraph. Paint colors 
shall comply with Federal Standard No. 595.  

Waterborne. Paint  shall meet  the  requirements of Federal Specification TT‐P‐1952F, Type  I. The non‐
volatile  portion  of  the  vehicle  for  all  paint  types  shall  be  composed  of  a  100%  acrylic  polymer  as 
determined by infrared spectral analysis.  

b.  Reflective media. Glass beads for white and yellow paint shall meet the requirements for Federal 
Specification TT‐B‐1325D Type I, Gradation A. 

Glass beads for red and pink paint shall meet the requirements for Type I, Gradation A. 

Glass beads shall be treated with all compatible coupling agents recommended by the manufacturers of 
the paint and reflective media to ensure adhesion and embedment. 

Glass beads shall not be used in black and green paint. 

Type III glass beads shall not be used in red and pink paint. 

CONSTRUCTION METHODS 

620‐3.1 WEATHER  LIMITATIONS.  Painting  shall  only  be  performed when  the  surface  is  dry,  and  the 
ambient  temperature  and  the  pavement  surface  temperature  meet  the  manufacturer’s 
recommendations in accordance with paragraph 620‐2.1. Painting operations shall be discontinued when 
the ambient or  surface  temperatures does not meet  the manufacturer’s  recommendations. Markings 
shall not be applied when the wind speed exceeds 10 mph unless windscreens are used to shroud the 
material guns. Markings shall not be applied when weather conditions are forecasts to not be within the 
manufacturers’ recommendations for application and dry time. 

620‐3.2 EQUIPMENT. Equipment  shall  include  the apparatus necessary  to properly  clean  the existing 
surface, a mechanical marking machine, a bead dispensing machine, and  such auxiliary hand‐painting 
equipment as may be necessary to satisfactorily complete the job. 

The mechanical marker shall be an atomizing spray‐type or airless type marking machine with automatic 
glass bead dispensers suitable for application of traffic paint. It shall produce an even and uniform film 
thickness and appearance of both paint and glass beads at the required coverage and shall apply markings 
of uniform cross‐sections and clear‐cut edges without running or spattering and without over spray. The 
marking equipment for both paint and beads shall be calibrated daily. 

620‐3.3 PREPARATION OF SURFACES. Immediately before application of the paint, the surface shall be 
dry and free from dirt, grease, oil, laitance, or other contaminates that would reduce the bond between 
the paint and the pavement. Use of any chemicals or impact abrasives during surface preparation shall 
be approved in advance by the RPR. After the cleaning operations, sweeping, blowing, or rinsing with 
pressurized water shall be performed to ensure the surface is clean and free of grit or other debris left 
from the cleaning process. 

a. Preparation of new pavement surfaces. The area to be painted shall be cleaned by broom, blower, 
water blasting, or by other methods approved by  the RPR  to  remove all contaminants,  including PCC 
curing compounds, minimizing damage to the pavement surface. 
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b.  Preparation  of  pavement  to  remove  existing markings.  Existing  pavement markings  shall  be 
removed by rotary grinding, water blasting, or by other methods approved by the RPR minimizing damage 
to  the pavement  surface. The  removal area may need  to be  larger  than  the area of  the markings  to 
eliminate ghost markings. After removal of markings on asphalt pavements, apply a fog seal or seal coat 
to ‘block out’ the removal area to eliminate ‘ghost’ markings.  

c. Preparation of pavement markings prior to remarking. Prior to remarking existing markings, loose 
existing markings must be removed minimizing damage to the pavement surface, with a method approved 
by the RPR. After removal, the surface shall be cleaned of all residue or debris. 

Prior to the application of markings, the Contractor shall certify in writing that the surface is dry and free 
from dirt, grease, oil, laitance, or other foreign material that would prevent the bond of the paint to the 
pavement or existing markings. This certification along with a copy of the paint manufactures application 
and surface preparation requirements must be submitted  to the RPR prior to the  initial application of 
markings. 

620‐3.4  LAYOUT  OF MARKINGS.  The  proposed markings  shall  be  laid  out  in  advance  of  the  paint 
application. The locations of markings to receive glass beads shall be shown on the plans. 

620‐3.5 APPLICATION. A period of 30 days shall elapse between placement of surface course or seal coat 
and application of the final permanent paint markings.  Paint shall be applied at the locations and to the 
dimensions and spacing shown on the plans. Paint shall not be applied until the layout and condition of 
the surface has been approved by the RPR. 

The edges of the markings shall not vary from a straight line more than 1/2 inch in 50 feet, and marking 
dimensions and spacing shall be within the following tolerances: 

MARKING DIMENSIONS AND SPACING TOLERANCE 

Dimension and Spacing  Tolerance 

36 inch or less  ±1/2 inch 

greater than 36 inch to 6 feet  ±1 inch 

greater than 6 feet to 60 feet  ±2 inch 

greater than 60 feet  ±3 inch 

The paint shall be mixed in accordance with the manufacturer’s instructions and applied to the pavement 
with a marking machine at the rate shown  in Table 1. The addition of thinner will not be permitted. A 
period of one (1) day shall elapse between placement of a bituminous surface course or seal coat and 
application of temporary paint. Temporary paint may be applied sooner if the seal coat has broken and 
is no  longer  tacky. However,  if discoloration is  evident,  painting  shall  be  discontinued  and  additional 
cure  time  of  the  seal  coat will  be  required. All discolored paint shall be replaced at the Contractor’s 
expense. 

Glass beads shall be distributed upon the marked areas at the  locations shown on the plans to receive 
glass beads  immediately after application of  the paint. A dispenser shall be  furnished  that  is properly 
designed for attachment to the marking machine and suitable for dispensing glass beads. Glass beads shall 
be applied at the rate shown in Table 1. Glass beads shall not be applied to black paint or green paint. 
Glass beads shall adhere  to  the cured paint or all marking operations shall cease until corrections are 
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made.  Different  bead  types  shall  not  be mixed.  Regular monitoring  of  glass  bead  embedment  and 
distribution should be performed. 

620‐3.6  APPLICATION‐‐PREFORMED  THERMOPLASTIC  AIRPORT  PAVEMENT  MARKINGS.  Preformed 
thermoplastic pavement markings not used. 

620‐3.7 CONTROL STRIP. Prior to the full application of airfield markings, the Contractor shall prepare a 
control strip in the presence of the RPR. The Contractor shall demonstrate the surface preparation method 
and all striping equipment to be used on the project. The marking equipment must achieve the prescribed 
application rate of paint and population of glass beads  (per Table 1)  that are properly embedded and 
evenly distributed across the full width of the marking. Prior to acceptance of the control strip, markings 
must be evaluated during darkness to ensure a uniform appearance. 

620‐3.8  RETRO‐REFLECTANCE.  [Reflectance  shall  be  measured  with  a  portable  retro‐reflectometer 
meeting ASTM E1710 (or equivalent). A total of 6 reading shall be taken over a 6 square foot area with 
three (3) readings taken from each direction. The average shall be equal to or above the minimum levels 
of all readings which are within 30% of each other. 

MINIMUM RETRO‐REFLECTANCE VALUES 

Material  Retro‐reflectance mcd/m2/lux 

  White  Yellow  Red 

Initial Type I  300  175  35 

Initial Type III  600  300  35 

Initial Thermoplastic  225  100  35 

All materials, remark when less than1  100  75  10 

1 ‘Prior to remarking determine if removal of contaminants on markings will restore retro‐reflectance 

620‐3.9 PROTECTION AND CLEANUP. After application of the markings, all markings shall be protected 
from  damage  until  dry.  All  surfaces  shall  be  protected  from  excess moisture  and/or  rain  and  from 
disfiguration by spatter, splashes, spillage, or drippings. The Contractor shall remove from the work area 
all  debris, waste,  loose  reflective media,  and  by‐products  generated  by  the  surface  preparation  and 
application operations to the satisfaction of the RPR. The Contractor shall dispose of these wastes in strict 
compliance with all applicable state, local, and federal environmental statutes and regulations. 

METHOD OF MEASUREMENT 

620‐4.1a The quantity of markings  to be paid  for shall be measured by  the number of square  feet of 
painting. 

BASIS OF PAYMENT 

620‐5.1 This price shall be full compensation for furnishing all materials and for all labor, equipment, tools, 
and incidentals necessary to complete the item complete in place and accepted by the RPR in accordance 
with these specifications. 
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Payment will be made under: 

Item P‐620a  Marking ‐ per square foot 
Item P‐620b  Temporary Marking ‐ per square foot 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to within the text by the basic designation only. 

ASTM International (ASTM) 

ASTM D476  Standard Classification for Dry Pigmentary Titanium Dioxide Products 

ASTM D968  Standard  Test  Methods  for  Abrasion  Resistance  of  Organic  Coatings  by  Falling 
Abrasive 

ASTM D1652  Standard Test Method for Epoxy Content of Epoxy Resins 

ASTM D2074  Standard Test Method for Total, Primary, Secondary, and Tertiary Amine Values of 
Fatty Amines by Alternative Indicator Method 

ASTM D2240  Standard Test Method for Rubber Property ‐ Durometer Hardness 

ASTM D7585  Standard Practice for Evaluating Retroreflective Pavement Markings Using Portable 
Hand‐Operated Instruments 

ASTM E303  Standard Test Method for Measuring Surface Frictional Properties Using the British 
Pendulum Tester 

ASTM E1710  Standard  Test  Method  for  Measurement  of  Retroreflective  Pavement  Marking 
Materials with CEN‐Prescribed Geometry Using a Portable Retroreflectometer 

ASTM E2302  Standard Test Method for Measurement of the Luminance Coefficient Under Diffuse 
Illumination of Pavement Marking Materials Using a Portable Reflectometer 

ASTM G154  Standard  Practice  for Operating  Fluorescent Ultraviolet  (UV)  Lamp  Apparatus  for 
Exposure of Nonmetallic Materials 

Code of Federal Regulations (CFR) 

40 CFR Part 60, Appendix A‐7, Method 24 
Determination of volatile matter content, water content, density, volume solids, and 
weight solids of surface coatings 

29 CFR Part 1910.1200  Hazard Communication 

Federal Specifications (FED SPEC) 

FED SPEC TT‐B‐1325D  Beads (Glass Spheres) Retro‐Reflective 
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FED SPEC TT‐P‐1952F  Paint, Traffic and Airfield Marking, Waterborne 

FED STD 595  Colors used in Government Procurement 

Commercial Item Description  

A‐A‐2886B  Paint, Traffic, Solvent Based 

Advisory Circulars (AC) 

AC 150/5340‐1  Standards for Airport Markings 

AC 150/5320‐12  Measurement,  Construction,  and  Maintenance  of  Skid  Resistant  Airport 
Pavement Surfaces 

END OF ITEM P‐620 
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SPECIAL PROVISIONS 

1.  GENERAL.  Work  to  be  done  under  this  Agreement  consists  of  furnishing  all  labor,  materials, 
equipment  and  accessories  and  performing  all  operations  necessary  to  complete  the  Work  in 
accordance with the Drawings and Specifications. 

The  following  "Special  Provisions"  shall  govern  in  case  of  any  discrepancies  in  any  or  all  of  the 
following Specifications, and the intent, either expressed or implied in these "Special Provisions", shall 
govern in the interpretation of the Plans and Specifications. 

The Bidder  is required to examine carefully the site of the Proposed Work, the Proposal, Plans and 
Specifications.  He  shall  satisfy  himself  as  to  the  character,  quality  and  quantities  of Work  to  be 
performed,  materials  to  be  furnished,  and  as  to  the  requirements  of  these  Specifications.  The 
submission of a Proposal shall be evidence that the Bidder has made such an examination. 

2.  PLANS. The Plans governing and controlling the Work and to which reference is made throughout the 
Technical  Specifications  and  other  Contract  Documents  are  those  plans  prepared  by  Armstrong 
Consultants, Inc. entitled “Garberville Airport – Garberville, California, AIP No. 3‐06‐0010‐0xx‐2024”. 

3.  LOCATION. Garberville Airport is located in Garberville, California. 

4.  WORK SCHEDULE AND PROJECT PHASING. After  the Award of Contract and prior  to  receiving  the 
Notice to Proceed, the Contractor shall submit to the Engineer a Safety Plan Compliance Document 
(located in Special Provisions 27). The Sponsor reserves the right to request changes in the sequence 
of Project  schedules  if  such  change  is  required  in  the  interest of  safety or  airport operation.  The 
Project  schedule  shall  clearly  identify  runway  closure  time(s) which  shall  be  kept  to  the  absolute 
minimum necessary and shall be in compliance with the CSPP. 

Construction shall be phased in a manner to minimize disruption to air traffic operations. Access shall 
be maintained from the aircraft parking area and the fuel pumps to the runway at all times. 

5.  PRE‐CONSTRUCTION  CONFERENCE.  After  the  Notice  to  Proceed  has  been  issued  and  prior  to 
commencement of any Work,  the Airport Manager as  the Sponsor's Representative will meet with 
the Engineer and the Contractor to discuss the Work in general, including administrative matters, the 
Contractor's Quality Control Program, accident prevention, and safety; to answer any questions of the 
Engineer or Contractor; and to resolve any potential problems before the Work commences. 

6.  UNDERGROUND UTILITIES. All known existing utilities have been depicted on the Plans as accurately 
as  possible.  In  many  cases,  exact  location,  depth,  and  pipe  size  and  type  are  not  known.  The 
Contractor is responsible for contacting appropriate utility locator services prior to construction. 

In  the  state  of  California  call  USA  North  811  or  (800)  642‐2444.  Where  the  Plans  call  for  the 
Contractor to relocate an existing utility and the affected utility material composition differs from that 
shown on the Plans, the Contractor shall immediately notify the Engineer. 

7.  PERMITS, TAXES & COMPLIANCE WITH LAWS. The Contractor shall procure and pay for all permits, 
taxes, licenses, and bonds necessary for the prosecution of his Work, and/or required by local, State, 
and Federal regulations, and laws, as pertains particularly to permits and transportation of materials 
and equipment, or other operations which are not a specific requirement of these Specifications. The 
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Contractor shall give all notices, pay all fees and taxes, and comply with all Federal, State and  local 
laws, ordinances, rules, and regulations, and building and construction codes bearing on the conduct 
of  the Work. Costs of compliance and/or all  taxes shall be  included  in  the Unit Prices Bid  for each 
Contract Item. 

8.  FIELD OFFICE. The Contractor will not be required to provide a field office and furnishings as noted in 
Section 60, Paragraph 5 of the General Provisions. 

9.  HAUL ROADS. The Contractor shall obtain approval from the Engineer prior to establishing haul roads 
within the airport property. Once established, the haul roads shall be utilized for all equipment traffic, 
and the equipment shall not be allowed to stray or wander away from the established routes. The 
haul  roads  shall be  the  responsibility of  the Contractor and  shall be maintained and kept  in good 
order  at  all  times. Water  when  required,  shall  be  applied  at  the  locations  and  in  the  amounts 
necessary to minimize dust and dirt in the air operations area. Haul roads across any active runway or 
taxiway shall be kept clean and  in good order at all times. The Contractor shall repair any damage 
caused  by  the  movement  of  equipment  on  any  of  the  haul  roads,  whether  in  designated  or 
undesignated areas. After completion of the Project, the Contractor shall be required to regrade any 
unpaved portions of  the haul  road and  to  reseed  the area with  local native grasses  to match  the 
existing conditions of the area. The performance of any Work as specified by this provision, including 
watering, maintenance, and repair of the haul roads, shall not be measured and paid for directly, but 
shall be considered as necessary and incidental to the Work. 

10.  TESTING  &  STAKING.  The  Contractor’s  testing  requirements  can  be  found  in  General  Contract 
Provision 60‐02 Samples, Test, and Cited Specifications. The Contractor’s staking requirements can be 
found in General Contract Provision 50‐07 Construction Layout and Stakes. 

11.  AIRPORT SECURITY. During the course of the construction operations, the Contractor will be allowed 
to utilize an agreed upon number of airport accesses as entrances  to  the  construction  site. These 
gates and  the  associated haul  roads  shall be designated by  the Engineer. The Contractor  shall be 
required to keep these gates and all other temporary gaps in fencing closed during non‐construction 
hours and guarded as necessary during construction hours to protect the runway from stray livestock. 
Occupants of any vehicles allowed on the airport shall be the responsibility of the Contractor and the 
Contractor shall control which vehicles are allowed to enter the airport property during construction 
except for normal airport operations uses. 

12.  CLOSURE OF AIR OPERATIONS AREAS. Barricades are considered a necessary and incidental part of 
the work and no separate measurement or payment will be made  therefore. The Contractor shall 
consider the costs and distribute them to the various bid items. 

13.  ACCIDENT PREVENTION.  Precautions  shall be  exercised  at  all  times  for  the protection of persons 
(including  employees)  and  property,  and  that  the  safety  provisions  of  applicable  laws  and  of 
applicable  building  construction  codes  shall  be  observed,  and  that  machinery,  equipment,  and 
explosives  shall  be  guarded  and  all  hazards  shall  be  eliminated  in  accordance  with  the  safety 
provisions of the Manual of Accident Prevention in Construction published by the Associated General 
Contractors of America, to the extent that such provisions are not in contravention of applicable law. 



Special Provisions  SP‐3   

22798 Garberville Airport 

14.  EXISTING UNDERGROUND  CABLES.  The  Contractor  shall  attempt  to  locate  the  Sponsor's  and/or 
FAA's  underground  cables  prior  to  construction.  Damage  to  the  underground  cables  by  the 
Contractor will  require  replacement by  the Contractor  at no  cost  to  the  Sponsor. Any  splicing or 
replacing of damaged cable shall meet current FAA specifications. 

15.  UTILITIES. Any utilities required by the Contractor for the prosecution of the Work shall be paid for by 
the Contractor. 

16.  STANDARD OF CARE/WARRANTY. The Contractor shall perform all of the work required under the 
Contract  Documents,  in  accordance  with  the  expertise  and  skill  that  would  be  expected  of  a 
Contractor,  expert  in  airport  construction  projects  in  general,  and  the Work  required  under  the 
Contract Documents, in particular. In addition, the Contractor warrants that materials and equipment 
furnished under the Contract Documents will be of good quality and new, unless otherwise required 
by  the  Contract  Documents,  that  the Work will  be  free  from  defects  not  inherent  in  the Work 
involved,  and  that  the Work  will  conform,  in  all  respects,  to  the  requirements  of  the  Contract 
Documents.  Work  not  conforming  to  these  requirements,  including  substitutions  not  properly 
approved and authorized, shall be considered defective. The Contractor's warranty excludes defects 
due to abuse not caused by the Contractor, Subcontractors, or other third parties operating under the 
direction or  control of  the Contractor, modifications not executed or approved by  the Contractor, 
improper or insufficient maintenance, by the Sponsor, improper operation by the Sponsor, or normal 
wear and tear under normal usage. 

17.  ATTORNEY'S FEES. Should either party breach  its obligations under  the Agreement  to be executed 
between the Contractor and Sponsor, or under any of the other Contract Documents, the breaching 
party shall be responsible for reimbursing the non‐breaching party for all reasonable Attorney's fees 
and  court  costs  incurred by  the non‐breaching party  in enforcing  its  rights under  the Contractor's 
agreement or the other Contract Documents. 

18.   DRUG FREE WORKPLACE. While the federal provision for Drug Free Workplace does not apply to the 
Contractor as an entity, the airport that the Contractor is working on does have to comply with the 
provision.  As  such,  the  Contractor  is  hereby  notified  that  while  working  on  the  airport  and  all 
Sponsor‐owned land and facilities the Contractor and its representatives shall be drug free. Failure to 
comply can result in the Contractor being considered in breach of contract terms. 

19.    CSPP VIOLATION PENALTIES. 

Penalty for moving violation of Airport CSPP.  In addition to the suspension of work outlined  in GP 
80‐04 and elsewhere in the Construction Agreement, a driver who causes an incursion into an open 
runway area will be prohibited from driving any vehicle in the AOA until the contractor demonstrates 
understanding of the cause of the violation. A written proposed change  in construction operations 
ensuring the cause is remedied shall be submitted by the Contractor to the Sponsor and the change 
must have been implemented to reinstate their AOA driving privileges. The second violation for the 
same driver will  result  in  them and  their  immediate supervisor having  their AOA driving privileges 
revoked for the duration of the project in progress at the time of the second violation. 

Penalty for non‐moving violations of Airport CSPP. These violations do not include driving violations 
but all other CSPP violations, such as the improper layout of barricades, construction traffic routing, 
or  lack of communicating required events to Sponsor or Engineer.  In addition to the suspension of 
work  outlined  in GP  80‐04  and  elsewhere  in  the Construction Agreement,  all  construction  items’ 
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acceptance testing and measurement for payment shall cease at no cost to the project or Sponsor. 
Work may only resume after the violation is remedied.  

None  of  this  shall  be  construed  as  relating  to  any  standard  or  recognized  construction  and 
construction  safety  activities  outside  of  the  CSPP.  The  Contractor  is  solely  responsible  for  all 
recognized safety items relating to all aspects of applicable construction activities and material supply 
logistics  operations.  Such  activities  include,  but  are  not  limited  to,  OSHA  requirements,  trench 
shoring, proper driver licensing, personal protective equipment, confined space activities, asphalt and 
concrete plant safety, etc. The Sponsor and the Engineer have no authority or burden of review or 
acceptance of any such safety items and practices. 

20.  OPERATIONS AFFECTED BY COVID‐19 PANDEMIC.  If at any point construction  is suspended due to 
issues  related  to  the  COVID‐19  pandemic,  the  contract  time  for  the  project will  be  temporarily 
stopped at no penalty to the Contractor. Prior to ceasing operations, the Contractor shall ensure that 
the project site is safe and can be left largely unattended. The Contractor will be required to perform 
periodic inspections as directed by Airport Staff, to ensure that all safety equipment is functioning and 
that  the project  site  is  safe. The Contractor will not be eligible  for any additional payment due  to 
demobilizing/remobilizing to the site nor additional payment due to lost production. 

21.  CONSTRUCTION MANAGEMENT PLAN. At  the Pre‐Construction Conference,  the Contractor will be 
given  copies of  the Construction Management Plan  for  this Project which will  identify  the various 
individuals along with their authority and responsibilities for quality control. That document will detail 
the measures and procedures  to be  followed  to  comply with  the Quality Control Provision of  the 
Construction Contract, including, but not limited to the quality control and acceptance tests required 
by the Project Specifications. The following pages  include the Acceptance Testing Checklist and the 
forms which shall be used by the Contractor and the Independent Testing Laboratory to report test 
results to the Engineer. The checklist and forms will also be included in the Construction Management 
Plan when it is prepared for this Project. 

22.  STORMWATER DISCHARGE PERMIT. The Contractor shall secure and maintain a General Permit for 
Storm Water Discharges from Construction Sites for this project in accordance with Section 402(p) of 
the Federal Clean Water Act and Section 405 of the Federal Water Quality Act of 1987. A Notice of 
Intent shall be filed by the Contractor. 

23.  SAFETY. Representatives of the Owner or the Engineer are not responsible during site visits or as a 
result  of  observations  or  inspections  of  the  Contractor's  work  in  progress  for  any  safety 
precautions  or  programs  incident  to  the  Work  of  the  Contractor  or  for  any  failure  of  the 
Contractor  to  comply  with  laws,  rules,  regulations,  ordinances,  codes  or  orders  applicable  to 
safety precautions or programs. 

24.  PROTECTION OF AIRPORT PAVEMENT. The Contractor is specifically cautioned that this airport was 
constructed to support  light aircraft. Pavement and other structures on the airport project site are 
not rated the same as the surrounding roadway network. Pavement or other structures damaged by 
the Contractor’s equipment or operations must be repaired or replaced  to a condition as good, or 
better than, before the project began. Cost of this repair or replacement shall be borne solely by the 
Contractor. 
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25.  CONTRACTORS AFFIDAVIT. In addition to indemnification of the Owner on the release of claims that 
is  to be delivered prior  to  the  final payment,  the Contractor  shall  extend  that  indemnification  to 
Armstrong Consultants, Inc.  

26.  CONSTRUCTION SAFETY AND PHASING PLAN WITH CONSTRUCTION SAFETY DRAWINGS. To follow 
on next page. 
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GARBERVILLE AIRPORT 
AIP NO. 3‐06‐0053‐0xx‐2023 

The  Contractor  shall  prepare  a  detailed  Safety  Plan  Compliance  Document  (SPCD)  as  stated  in  the 

Advisory Circular 150‐5370‐2G.  The  SPCD  should  include  a  general  statement by  the Contractor  that 

he/she has  read  and will  abide  by  the Construction  Safety  and  Phasing  Plan  (CSPP).  In  addition,  the 

Contractor’s SPCD shall identify specific methods, sequencing, and phasing that he/she intends to use in 

order to accomplish the project work. The final SPCD shall be the result of a coordinated effort between 

the Owner/Sponsor, the Engineer, and the Contractor. 

The Contractor  shall adhere  to  the approved SPCD and CSPP as agreed upon by  the Owner/Sponsor, 

Engineer, and Contractor. Modifications or deviations from the approved safety plan shall be submitted 

to  the  Engineer  for  review  and  approval  prior  to  implementation.  The  Engineer  for  this  project  is 

Armstrong Consultants, Inc. The Project Manager is Eric Rivera, (970) 255‐2016. 
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1.0 COORDINATION 

A pre‐construction meeting will be held prior to the Contractor beginning work or staging material and 

equipment on‐site. The Sponsor, the Contractor, and the Engineer representatives shall be present. The 

pre‐construction meeting will discuss operational safety during construction as a priority. 

No  closures will  be  permitted without  the  applicable Notices  to  Airmen  (NOTAM)  in  place  for  each 

specific closure. Emergency access for off‐airport (Police, Fire, and EMT) based emergency service shall 

be  maintained  at  all  times.  Routing  for  such  traffic  shall  be  determined  and  made  known  to  all 

supervisor personnel  involved  in the construction project. Coordination of this access will be proposed 

by the Contractor and approved by the Resident Project Representative (RPR) and the Airport Manager. 

1.1 Contractor Progress Meetings 

The  location and  time of  the daily progress meetings will be determined during  the pre‐construction 

meeting. A continual  review of  the Contractor’s adherence  to  the CSPP will be made by  the RPR and 

airport personnel and will be discussed at each meeting. The Contractor will be notified and required to 

immediately correct any deficiencies that may occur. 

1.2 Scope or Schedule Changes 

Any proposed changes to the CSPP shall be pre‐coordinated with the FAA Airports Regional or District 

Office prior to implementation of the change. 

All parties involved will need to evaluate the impact(s) of the change and will determine what measures 

will  need  to  be  taken  to maintain  a  safe  construction  site.  Changes  in  the  scope  or  duration  of  the 

project may necessitate revisions to the CSPP. 

1.3 FAA Air Traffic Organization Coordination 

It is not anticipated that any shutdown or alteration to FAA facilities will be required for this project. 
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2.0 PHASING 

The phasing plan was developed with help from the airport and  is considered to be the most effective 

way  of  maintaining  the  required  aircraft  access,  while  imposing  the  least  amount  of  impact  on 

Contractor operations, and without sacrificing safety. The phasing  for  this project  is presented below, 

and is visually depicted in the CSPP Drawings attached in Appendix A. 

This project will be completed in one (1) schedule with a single construction phase, which is discussed in 

further detail in the drawings. 

2.1 Phasing Elements 

2.1.1 Phase 1 – Schedule I 

Phase 1 of  this project  consists of  crack  sealing/repairing,  surface  treatment  application,  and 

remarking  Runway  18/36,  Taxiways  A,  B,  C,  and  a  portion  of  the  Aircraft  Parking  Apron  at 

Garberville Airport.  The included project sketch depicts the general layout for the project. 

New pavement markings will be designed to meet FAA AC 150/5340‐1M to the maximum extent 

possible.  Any non‐standard markings that are identified to remain will be coordinated with the 

FAA ADO during  the design process.   Type  I, Gradation A glass beads will be specified  for  the 

painted surfaces. The Contractor is to complete work within the Runway Obstacle Free Zone of 

Runway 18/36. The entire airport will be closed for the duration of work. 

Phase 1 will be ten (10) Calendar Days. 

The Contractor shall notify the Engineer at least 72 hours prior to any activities within the AOA 

so the Airport can provide any required NOTAM's. 

2.2 Construction Safety and Phasing Plan Drawings 

The CSPP Drawings of this document can be found in Appendix A and show the affected areas of 

associated closures. When closure  is necessary,  the Contractor shall obtain approval  from  the 

Sponsor  and be  required  to place  yellow  closure  crosses  as  shown on  the plans.  Low profile 

aviation  barricades  shall  be  placed  to  delineate  the  construction  area  on  taxiways.  The 

construction drawings for the project have been reviewed, accepted, and signed by the sponsor.
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3.0 AREAS AND OPERATIONS AFFECTED BY THE CONSTRUCTION ACTIVITY 

All work within  the AOA  shall  be  accomplished  in  conformance with Advisory  Circular  150/5370‐2G, 

Operational Safety on Airports during Construction. The CSPP Drawings (Appendix A) include information 

regarding requirements for operational safety on the airport during construction. 

 

Project  Rehabilitate Runway 18/36, Taxiways A, B. C, and Aircraft Parking Apron 

Scope of Work 
Marking removals, crack sealing, surface treatment, patching and pavement 

marking 

Phase  Normal (Existing)  Phase 1 

Effects of Construction 
Operations 

None  RW 18/36 Closed; Airport Closed 

RW 18/36 Average Aircraft 
Operations 

Air Taxi: 0 
GA: 20/day 

Mil: 0 
Closed 

Runway 18/36 Aircraft 
Category 

B‐I (Small)  Closed 

Runway 18 Approach 
Visibility Minimums 

NA  Closed 

Runway 36 Approach 
Visibility Minimums 

NA  Closed 

Runway 18 Approach 
Procedures 

Visual  Closed 

Runway 36 Approach 
Procedures 

Visual   Closed 

RW 18/36 NAVAIDs  None  Closed 

TW A‐D ADG  I  Closed 

TW A‐D TDG  1A  Closed 

ATCT  
(hours open) 

N/A  N/A 

ARFF Index  N/A  N/A 

Special Conditions  None  None 

Information for NOTAMs  N/A  RW 18/36 Closed; Airport Closed 
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RUNWAY 
AIRCRAFT APPROACH 

CATEGORY 
A, B, C OR D 

AIRPLANE DESIGN 
GROUP 

I, II, III OR IV 

RSA WIDTH IN FEET 
DIVIDED BY 2 

12  B  I (Small)  60 Feet 

30  B  I (Small)  60 Feet 

 
 
 

RUNWAY END NUMBER  RSA Length Beyond RWY End 
Minimum Distance to Threshold based on 

Required Approach Slope 

12  240 Feet  200 Feet  20:1 

30  240 Feet  200 Feet  20:1 

3.1 Identification of Affected Areas 

All of the work  for this project will occur within the AOA. The CSPP Drawings  (Appendix A) depict the 

limits of  the project and  their proximity  to  the AOA. The Contractor  shall not enter  the AOA without 

approval by the Sponsor. 

3.1.1 Closing or Partial Closing of Runways, Taxiways and Aprons 

Runway 18/36, Parallel Taxiway A, Connector Taxiways B and C, and the Aircraft Parking Apron 

will be closed for the duration of construction work. 

No access routes used by airport support or emergency vehicles will be affected by construction. 

No utilities should be  interrupted by construction. No approach/ departure surfaces should be 

affected by heights of objects from construction. 

3.2 Mitigation of Effects 

To mitigate construction effects on airport operations, a detailed phasing requirement will be specified 

in  the  plans  and  specifications.  In  developing  the  phasing  requirement,  alternative  routes  allowing 

emergency vehicles and aircraft taxiway and runway movements have been considered. 

With the majority of construction taking place within the AOA the airport will be closed for the duration 

of the project. 
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It  is  imperative  to  adhere  to  the  requirements  established  in  the  CSPP  Drawings  (Appendix  A)  to 

maintain  safety  and  operations  at  the  airport  during  construction.  It  is  important  that  all  involved 

personnel discuss current and upcoming phases during the required daily updates. 

3.2.1 Temporary Changes to Runway and / or Taxi Operations 

All portions of the airport will be closed for Phase 1 work.   

3.2.2 Detours for ARFF and Other Airport Vehicles 

Access for Emergency vehicles will be maintained throughout the site at all times. 

3.2.3 Temporary Changes to Air Traffic Control Procedures 

Not applicable. 

3.2.4 Runway Closure Procedure for Night Work 

Not Applicable. 

3.2.5 Runway Closure Checklist 

 Contractor to notify the Engineer that a runway closure will be required with a minimum 

notice of 72 hours. 

 The Contractor  shall  take weather  forecasts  into  consideration  so  that  all  anticipated 

work can be completed within the allocated closure times. 

 Engineer shall coordinate with Airport staff. 

 Airport staff will issue a NOTAM for the runway closure. 

 Meet onsite 30 minutes prior to closure to discuss work and prepare for mobilization. 

 No personnel, equipment, or material will be allowed on  the  runway or  in  the  safety 

area prior to the NOTAM being issued and closure crosses being placed. 

 Engineer will notify the Contractor, who will place the closure crosses at both ends of 

the  runway. Where  required,  low  profile  barricades  shall  be  placed  to  delineate  the 

closed portions of the taxiways and aprons. 

 All airfield lighting shall be deactivated during the airport closure period. 

 The Contractor will have access to the entire runway and safety area during the closure 

period. 
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3.2.6 Runway Re‐Open Checklist 

A runway  inspection shall be conducted by  the RPR and City staff and  then a runway opening 

checklist shall be completed and signed by the Airport, Contractor, and RPR prior to opening the 

runway for aircraft. 

 The Contractor shall be responsible for inspecting the entire runway and taxiway system 

to ensure that Foreign Object Debris (FOD) is cleaned up. 

 All surface markings shall be completed prior to opening to airfield traffic. 

 Reactivate airfield lighting. 

 Contractor to remove closure crosses. 

 All personnel, equipment, or material shall be clear of the runway and the safety area 

prior to opening. 

 The Contractor shall notify Engineer when all personnel and equipment are clear. 

 The Engineer shall notify City staff when the runway is clear. 

 Airport staff will then inspect the airfield pavement and safety area. 

 The Contractor shall be present during the inspection and shall immediately remedy any 

safety concerns that Airport staff identifies. 

 Airport staff will clear the runway for airfield traffic. 

 During  the course of construction operations,  the Contractor will be allowed  to utilize 

select gates as entrance to the airfield and construction site as  indicated  in the project 

plans. The gates may be opened only for authorized vehicle traffic flow. At such times as 

these gates are not guarded, they shall be closed and securely locked. 
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4.0 NAVIGATION AIDS (NAVAIDS) PROTECTION. 

No NAVAIDS will be impacted by construction. 
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5.0 CONTRACTOR ACCESS 

As the Garberville Airport is not a certificated Part 139 airport and no formal contractor access program 

is in place.  However, the Contractor shall ensure that their personnel are familiar with operating/driving 

in an airport environment and that they understand the boundaries of the work area for each phase of 

construction. 

5.1 Location of Stockpiled Construction Materials 

All stockpiled materials shall be located in the contractor’s staging area. See Construction Safety Plan for 

location. See Section 16 for discussion on hazard marking and lighting devices requirements. See Section 

6 Wildlife Management  for  discussion  on wildlife  issues.  See  Section  7  Foreign Object  Debris  (FOD) 

Management for discussion on FOD control. 

5.2 Vehicle and Pedestrian Operations 

The Contractor will be required to gain access to the airfield for this project. The Contractor shall ensure 

that  their  personnel  are  familiar  with  operating/driving  in  an  airport  environment  and  that  they 

understand the boundaries of the work area for each phase of construction. 

5.3 Construction Site Parking 

Construction  site  parking  will  within  the  identified  Contractor  staging  area  per  the  CSPP  Drawings 

(Appendix A). 

5.4 Construction Equipment Parking 

Construction equipment parking will be allowed at the contractor’s staging area  in the  location shown 

on  the CSPP Drawings  (Appendix A) or at a  location approved by  the RPR. No equipment or material 

shall be parked or stored in any active runway or taxiway safety area or object free area. 

5.5 Access and Haul Roads 

During  the  course of  the  construction operations,  the Contractor will be allowed  to utilize an access 

security gate as entrance to the airfield and construction site. This gate and the haul route to the site are 

shown on the CSPP Drawings (Appendix A). 

The gate may be opened only for authorized vehicles required for Contractor operations. Passengers in 

any authorized vehicles shall be the responsibility of the Contractor. Haul route designation on Airport 
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property  shall be  the  responsibility of  the Airport and  its  representatives. Once established,  the haul 

roads  shall  be  utilized  for  all  equipment  traffic,  and  the  equipment  shall  not  be  allowed  to  stray  or 

wander away from the established routes. The haul roads shall be the responsibility of the Contractor 

and shall be maintained and kept  in good order at all times. When required, water shall be applied at 

the  locations and  in  the amounts necessary  to minimize dust and dirt  in  the AOA. Since construction 

operations will be within active AOA, the Airport will require additional dust control measures be used 

on haul roads and the work area in order not to interfere with Airport operations. The Contractor shall 

be prepared at all times to repair any damage caused by the movement of equipment on any of the haul 

roads at the direction of the Engineer, whether in designated or undesignated areas. After completion of 

the project, the Contractor shall be required to regrade any unpaved portions of the haul road and to 

reseed the area with local native grasses to match the existing conditions of the area. The performance 

of any work as specified by this provision, including watering, maintenance, and repair of the haul roads, 

shall not be measured, and paid for directly, but shall be considered as necessary and incidental to the 

work.  Establishment  of  haul  roads  off  of  Airport  property  shall  be  the  sole  responsibility  of  the 

Contractor. 

Contractor  movement  shall  be  restricted  to  the  predetermined  access  routes  as  shown  on  CSPP 

Drawings  (Appendix A)  and within  the work  area. Work  areas  shall be delineated with barricades  as 

shown on  the CSPP Drawings  (Appendix A).  The Contractor  shall not operate outside of  these  areas 

without approval of the Resident Engineer or  Inspector. The Airport reserves the right to  immediately 

remove any operator who does not comply with this section on a temporary basis, or at the Airport’s 

discretion, permanently. 

5.6 Marking and Lighting of Vehicles 

All vehicles and construction equipment operating within the AOA must display a three‐foot‐by‐three‐

foot flag with international orange and white 12‐inch squares displayed in full view above the vehicles or 

a rotating and/or flashing beacon. To operate in those areas, the vehicle must have a flag (day only) or 

beacon  (day or night)  attached  to  it. Any  vehicle operating on  the movement  areas during hours of 

darkness or reduced visibility must be equipped with a beacon. All lighting of vehicles must comply with 

FAA AC 150/5210‐5, Painting, Marking and Lighting of Vehicles Used on an Airport. 

5.7 Required Escorts 

Not Applicable. 
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5.8 Training Requirements of Vehicle Drivers 

Not Applicable. 

5.9 Situational Awareness 

When in the AOA, vehicle drivers must confirm by personal observation that no aircraft is approaching 

their position (either  in the air or on the ground) when given clearance to cross a runway, taxiway, or 

any other area open to aircraft operations. Contractor shall be aware of boundaries to AOA at all times 

to avoid any vehicle/pedestrian deviation that could lead to any unauthorized entry onto the movement 

area. 

5.10 Two‐way Radio Communication Procedures 

The Contractor's superintendent shall be required to monitor transceiver radios tuned to the Garberville 

Airport’s CTAF, frequency 122.9, MHz at all times. 

The Contractor shall supply aviation radios. Radios shall be used to obtain proper clearance in regard to 

the movement of equipment, trucks, etc., within the movement area. 

Additionally, any unusual occurrences in the flight pattern of approaching or departing aircraft shall be 

acknowledged by all concerned so that operation of the airport and the construction work can be safely 

carried on at all times. 

5.11 Maintenance of the Secured Area of the Airport 

Airport operators and contractors must take care to maintain security during construction when access 

points are created in the security fencing to permit the passage of construction vehicles or personnel.  
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6.0 WILDLIFE MANAGEMENT 

In general, the Contractor must carefully control and continuously remove waste or excess material that 

might attract wildlife. Should the Contractor encounter any wildlife on the airfield, he should notify the 

Sponsor  immediately  so  that  appropriate  actions  to mitigate  the  problem  can  be  implemented.  The 

Contractor should contact the Sponsor for further guidance regarding any issues or questions regarding 

wildlife on the airport. 

6.1 Trash 

The Contractor  is  responsible  for completing a daily  inspection of  the  construction  site,  including  the 

Contractor’s Staging Area,  for any  trash or objects  that might attract wildlife. All  trash  found shall be 

disposed of properly. 

6.2 Standing Water 

Because standing water can attract wildlife, the Contractor is responsible to complete a daily inspection 

of  the  construction  site  for  any  standing  water.  At  the  discretion  of  the  RPR,  the  Contractor  shall 

promptly remove any standing water. 

6.3 Tall Grass and Seeds 

Seeding is not proposed for this project. 

6.4 Poorly Maintained Fencing and Gates 

The Contractor shall be required to maintain all fences and gates throughout the duration of the project, 

to the satisfaction of the City and RPR. 

6.5 Disruption of Existing Wildlife Habitat 

The Contractor shall notify the RPR and City Staff when any wildlife is sited within the AOA. 
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7.0 FOREIGN OBJECT DEBRIS MANAGEMENT 

All excavated material, debris, etc. shall be cleaned from the site at least on a daily basis and more often 

if required by the Sponsor or Engineer. To control dust and/or blowing debris, any soil, debris or  loose 

material shall immediately be swept up and removed. The Contractor shall ensure that the construction 

site is clean and FOD is not an issue for safe usage of the airport. 

The Contractor is required to keep all areas within the construction site free from FOD at all times. The 

Contractor  is  required  to maintain  FOD  control  continually  to  the  satisfaction  of  the  RPR.  Prior  to 

opening any pavement to aircraft, the Contractor shall conduct a sweep of the pavement to verify that it 

is FOD free. 
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8.0 HAZARDOUS MATERIALS (HAZMAT) MANAGEMENT 

At the preconstruction meeting, the Contractor shall discuss the fueling operation for all equipment on 

site. Contractors operating  construction  vehicles and equipment on  the Airport must be prepared  to 

expeditiously contain spills resulting from fuel or hydraulic fluid leaks and immediately report to Airport 

Operations. Any spills that occur on site shall be brought to the attention of the Sponsor  immediately. 

The Contractor shall also notify the Sponsor of any and all required remedial work required and follow 

appropriate methods  for  cleaning  up  the  contaminate  site.  The  Contractor  shall  also make  sure  the 

Sponsor  is  in  attendance  to witness  the  cleanup  and provide written documentation  to  the  Sponsor 

stating the remedial work  is complete verifying regulation requirements are met. Spill prevention and 

response  procedures  for  airport  owned  facilities  include  regular  visual  inspections,  adopting  good 

housekeeping practices, and  reducing and  reusing process materials  to minimize waste generation on 

site. The Contractor should provide the Sponsor a list of all materials being delivered to the construction 

area and maintain Safety Data Sheets (SDS) sheets for such materials on the airport site. The Contractor 

will  also  be  required  to  verify  that  NPDES  permits  requirements  are met.  The  Contractor  shall  be 

responsible for any costs and/or mitigation associated with any spills and/or leaks. SDS are required for 

all hazardous materials used on Airport property. 
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9.0 NOTIFICATION OF CONSTRUCTION ACTIVITIES 

The  Contractor  shall  list  the  names  of  individuals  that will  be  responsible  for  specific  items  on  the 

construction site. The names shall be given to the Sponsor, as well as posted on a bulletin board on the 

project. There is 911 emergency service at the Airport which shall be posted on the bulletin board. The 

following are contacts and names that need to be identified: 

9.1 Maintenance of a List of Responsible Representatives / Points of Contact 

Office/Testing Address and Phone Numbers: 

Company Name:   

Company Address:   

City, State Zip 

Ph.:    

Fax:    

Project Superintendent:    Cell Phone:   

Superintendent:    Cell Phone:   

24‐Hour Contact:    Cell Phone:   

Safety Officer:    Cell Phone:   

Quality Control Officer:    Cell Phone:   

Job Site Environmental Officer:    Cell Phone:   

Subcontractor information shall be available to the Sponsor and Engineer. 

 

Agency Contact  Type of Agency  Telephone No. 

Curt Eikerman, Airport Operations 
Manager 

Humboldt County (Sponsor)  (707) 613-0531 

Eric Rivera, Project Manager  Armstrong Consultants, Inc.  (505) 270‐2872 

Police Department   City of Eureka  (707) 441‐4060  

Fire Department   City of Eureka  (707) 441‐4000 
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9.2 Notices to Airmen 

Only  the Airport may  initiate or cancel NOTAMs on airport conditions and  is  the only entity  that  can 

close or open a  runway. The Airport must  coordinate  the  issuance, maintenance, and  cancellation of 

NOTAMs about airport conditions  resulting  from construction activities and must provide  information 

on closed or hazardous conditions on airport movement areas to the FAA Flight Service Station (FSS) so 

it can issue a NOTAM. The Contractor must notify the RPR and the Airport when scheduling/scoping for 

the project has changed that would require a modification to the NOTAMs. 

9.3 Emergency Notification Procedures 

In an event of an emergency, the Contractor shall notify the RPR and the Airport immediately and, when 

necessary,  call 911. The Contractor must  coordinate after hours  contact procedures with  the Airport 

prior to construction. 

9.4 Coordinate with Airport Rescue and Fire Fighting (ARFF) Personnel 

This project shall not require any deactivation of water  lines or  fire hydrants,  rerouting or blocking of 

any emergency access routes, or the use of any hazardous material on the airfield that would require 

coordination with emergency services. 

9.5 Notification to the FAA 

Part 77: Any person proposing construction or alteration of objects  that affect navigable airspace, as 

defined in Part 77, must notify the FAA. This includes construction equipment, stockpiles, and proposed 

parking areas for this equipment. FAA Form 7460‐1, Notice of Proposed Construction or Alteration can 

be used and submitted to the appropriate FAA Airports Regional or District Office. 

NAVAIDS: For emergency notifications regarding both airport and FAA owned NAVAIDs, the airport shall 

contact 1‐866‐432‐2622. 

For planned NAVAID shutdowns, the Airport shall submit a Strategic Event Notification (SEN) form to the 

FAA.  A  review  period  of  45  days  is  required  between  the  submission  of  the  SEN  and  the  NAVAID 

shutdown. Any person proposing construction or alteration of objects that affect navigable airspace, as 

defined  in Part 77, must notify  the FAA. This  includes  construction equipment and proposed parking 

areas for this equipment. In regard to NAVAIDS damage, the Airport shall contact 1‐866‐432‐2622. 
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10.0 INSPECTION REQUIREMENTS. 

The  Contractor  will  identify  a  Safety  Officer  who  will  be  required  to  inspect  on  a  daily  basis,  all 

barricades and flashers prior to work commencing and prior to leaving the work site. The Contractor will 

notify the Sponsor that all inspections have been completed. The Contractor shall determine if there is a 

need to increase the inspections based on the project and site conditions. There will be no decrease in 

the number of required  inspections. At the project  final  inspection, the project site shall be clean and 

free of all debris related to the project construction. 

10.1 Daily Inspections 

Inspections  shall  be  conducted  daily,  or more  frequently  if  deemed  necessary  by  the  RPR  to  ensure 

conformance  with  this  document.  The  inspections  shall  be  completed  by  the  Contractor  to  the 

Engineer’s  satisfaction  and  the Contractor  shall  submit  a  copy  of  all  the  completed  checklists  to  the 

Engineer. The Contractor should  fill out this checklist every day  that construction operations occur on 

this project. A checklist is provided in Appendix B of this document. 

10.2 Interim Inspections 

Inspections  shall  be  conducted  of  all  areas  to  be  reopened  to  aircraft  traffic  to  ensure  the  proper 

operation  of  lights  and  signs,  for  correct markings,  and  absence  of  FOD.  The  inspections  should  be 

completed  by  the  Contractor,  City  staff,  and  RPR.  Ensure  that  all  construction materials  have  been 

secured,  all  pavement  surfaces  have  been  swept  clean,  all  transition  ramps  have  been  properly 

constructed, and that surfaces have been appropriately marked for aircraft to operate safely. 

10.3 Final Inspections 

Final  inspections shall be conducted prior  to  the opening of any airfield  facilities. The  final  inspection 

should be completed with the Contractor, City staff, and RPR. 
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11.0 UNDERGROUND UTILITIES 

The  Contractor  shall  be  responsible  for  contacting  appropriate  utility  locator  services  prior  to 

construction.  The Contractor  shall  attempt  to  locate  the  Sponsor’s  and/or  FAA’s underground  cables 

prior to construction. Damage to underground cables by the Contractor will require replacement by the 

Contractor at no cost to the Sponsor and/or FAA. Any splicing or replacing of damaged cable shall meet 

current FAA specifications. Damage caused to any underground utility through Contractor’s negligence 

shall be repaired according to the relevant utility’s standards and at no cost to the Sponsor. 

If  essential  utilities  or  underground  infrastructure  is  damaged  by  the  Contractor  during  construction 

operations,  the Contractor shall  repair  the  item as quickly as possible. The Contractor shall notify  the 

RPR  about  deactivated  utilities,  the  RPR  will  then  notify  the  Airport’s  Representative  about  items 

impacting Emergency Personnel. The Airport’s Representative will then contact the Personnel who are 

responsible to make the necessary adjustments for the airport. 
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12.0 PENALTIES 

If at any point a safety violation  is noted, all construction activities  in the area of the violation will be 

immediately terminated. Before construction can begin, the Contractor will provide a written statement 

demonstrating to the Owner that the construction can once again occur without violations to the Safety 

procedures. The Contractor  is not eligible for additional compensation for the down time or any other 

claim when construction is terminated due to safety violations. 

The Sponsor can suspend construction activities at any  time during which  they note safety violations. 

The duty of the Engineer or Sponsor to conduct a construction review of the Contractor’s performance is 

not  intended  to  include  review  of  adequacy  of  the  Contractor’s  safety  measures,  in,  or  near  the 

construction site. In accordance with generally accepted construction practices, the Contractor shall be 

solely  and  completely  responsible  for  conditions  on  the  job  site  including  safety  of  all  persons  and 

property during performance of  the work. This  requirement  shall  apply  continuously  and will not be 

limited to working hours. 
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13.0 SPECIAL CONDITIONS 

The Contractor  shall monitor any weather  conditions, aircraft emergencies, unexpected emergencies, 

and other elements that may cause safety on the project to be jeopardized. 
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14.0 RUNWAY AND TAXIWAY VISUAL AIDS 

14.1 General   

The Contractor shall notify the Sponsor prior to the runway closure. The Contractor will be required to 

install  runway  closure  crosses  prior  to  beginning work  on  the  project.  Following  completion  of  the 

project, the Contractor shall notify the Airport Manager and remove the closure crosses. 

During  the project, Runway 18/36, associated  taxiways, and  the North Aircraft Parking Apron will be 

closed. The Contractor will need to install approved lighted, low‐profile barricades, and Lighted Runway 

Closure  Markers  in  accordance  with  the  project  plans.  All  must  be  secured  in  place  to  prevent 

movement by jet blast, prop wash or other wind currents. Items used to secure such markers must be of 

a color similar to the marker.  

The Airport Manager and the Contractor’s Superintendent shall develop and oversee the  lock‐out/tag‐

out plan per 29 CFR Part 1910 Occupational Safety and Health Standards. Low profile barricades shall be 

installed on the taxiways and apron to delineate the construction areas prior to work being performed. 

The contractor must verify that construction and closure areas are clearly marked and remain visible for 

the  duration  of  construction.  The  existing  NAVAIDS will  shut  down  during  this  project.  The  runway 

approaches will not be changed by this project. 

14.2 Markings 

The  procedure  to  close  the  runway  or  taxiway  shall  consist  of  placing  runway  closure markers  and 

barricades with  flashers  on  the  perimeter  of  the  construction  area.  The  runway  closure markers,  as 

shown in the plans, shall be in place whenever Runway 18/36 is closed. No temporary painted markings 

are required for this project. 

14.3 Lighting and Visual NAVAIDs 

The Contractor will need to cover the taxiway and runway  lights/signs,  if necessary, with an approved 

method along the closed taxiway and runways. Temporary jumpers may be required to maintain lighting 

across closed areas. 
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14.4 Signs 

14.4.1 Existing Signs 

No existing signs will be altered or covered during this project. 

14.4.2 Temporary Signs 

No temporary signs will be used for this project. 
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15.0 MARKING AND SIGNS FOR ACCESS ROUTES 

Haul routes and other activities on the airport by the Contractor, subcontractors, and Engineer shall be 

coordinated with and approved  in advance by the Airport Manager or his authorized agent. Any traffic 

signs and markings to delineate the haul route shall meet Advisory Circular 150/5340‐18, Standard for 

Airport Sign Systems, Advisory Circular 150/5340‐1M, Standards for Airport Markings, or the Manual on 

Uniform Traffic Control Devices (MUTCD) standards, including but not limited to the frangible and height 

requirements. 



 

THIS PAGE WAS INTENTIONALLY LEFT BLANK



Construction Safety and Phasing Plan  16‐1   

22798 Garberville Airport 

16.0 HAZARD MARKING AND LIGHTING 

16.1 Purpose 

The  hazard marking  and  lighting  prevents  pilots  from  entering  areas  that  are  close  to  aircrafts  and 

prevents  construction  personnel  from  entering  areas  open  to  aircrafts.  Prior  to  construction  on  or 

adjacent  to  any  runway  or  taxiway,  the  Contractor  shall,  upon  approval  by  the  Engineer,  close  the 

runway or taxiway and begin work. The Contractor shall be responsible for clearly marking and defining 

the closed runways and taxiways by use of warning lights, barricades, flags and closed runway or taxiway 

markings.  In addition, the Contractor  is required to properly mark and  light any open manholes, open 

trenches, excavations, small areas under repair, stockpiled material, waste areas, and any other areas 

associated with construction. The Contractor shall be responsible for maintaining these barricades and 

keeping them clearly visible at all times. 

16.2 Equipment 

Low profile barricades with the MUTCD standard reflective orange and white marking with the 20” min x 

20” min flags mounted on the center of the barricade will be used to delineate the construction site. The 

barricades  shall  also  be  required  to  have  flashing  red  caution  lights.  Lights  shall  be  placed  on  the 

barricades and  spaced at no more  than 10  ft. The barricades  shall be weighed against propwash and 

capable of withstanding up to 100 MPH wind forces. 

Flashing red caution lights shall maintain such intensity so as to be readily identified from distances of at 

least 200 feet during darkness. Lights must be operated between sunset and sunrise and during periods 

of low visibility whenever the airport is open for operations. They may be operated by photocell, but this 

may  require  that  the Contractor  turn  them on manually during daytime periods of  low visibility. The 

Contractor  shall have  a 24‐hour on  call  representative  for  emergency maintenance of  airport hazard 

lighting and barricades. Solar powered lights are highly encouraged to minimize battery replacement. 

16.3 Lighting for Nighttime Construction  

Nighttime construction  is not anticipated for this project. The contractor  is to contact the Sponsor and 

Resident  Engineer/Inspector  for  approval  and  guidance  should  nighttime  construction  become 

necessary. 
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17.0 PROTECTION 

The airport will be closed for the duration of the project. Safety areas impacted by construction shall be 

delineated. 

17.1 Runway Safety Area 

The  Airport  defines  the  safety  area  for  Runway  18/36  as  the  area  that  is within  60  feet  from  the 

centerline of Runway 18/36 and extends 240 feet beyond both ends of the runway. While Runway 18/36 

is open, work in the safety area is prohibited. The Runway Safety Area (RSA) and associated dimensions 

are shown on the CSPP Drawings (Appendix A). 

Construction operations for this project shall not impede into the Runway Safety Area (RSA). During the 

construction process, construction personnel must not enter into any active RSA or TSA. Open trenches 

and  excavations  are  not  allowed  in  the  RSA  or  TSA  while  the  airport  is  operational.  Trenches  and 

excavations  must  be  backfilled  at  the  conclusion  of  night  work.  If  it  is  not  possible  to  backfill, 

appropriate methods such as trench plates may be used to cover the open trench or excavations. 

It is recommended that the Contractor place markers such as survey lath or construction flagging 10 feet 

outside of  the  adjusted RSA  to make  the  area  easily  identifiable  and  to  ensure  that no  construction 

personnel enter the RSA. The Contractors must prominently mark open trenches and excavations at the 

construction site with red or orange flags, as approved by the airport operator, and light them with red 

lights during hours of restricted visibility or darkness. 

Soil erosion must be controlled  to maintain RSA standards. The RSA must be cleared and graded and 

have no potentially hazardous ruts, humps, depressions, or other surface variations. It must be capable 

under  dry  conditions  of  supporting  snow  removal  equipment,  ARFF  equipment,  and  the  occasional 

passage of aircraft without causing structural damage to the heaviest aircraft operating on the runway. 

17.2 Runway Object Free Area 

The Airport defines the Runway Object Free Area (ROFA) for Runway 18/36 as the area that is within 125 

feet from the centerline of Runway 18/36 and extends 240 feet beyond both ends of the runway. The 

ROFA and associated dimensions are shown on the CSPP Drawings (Appendix A). Construction is allowed 

within the ROFA; however, equipment shall not be left in the ROFA when not in use. Materials are not to 
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be stockpiled  in the ROFA. Construction personnel shall not enter active ROFAs unless required by the 

project phasing and approved by the Airport. 

17.3 Taxiway Safety Area 

The Airport defines  the Taxiway Safety Area  (TSA)  for all  taxiways as  the area  that  is within 24.5  feet 

from  the  centerline  of  each  taxiway.  Construction  will  be  prohibited  within  any  active  TSA  during 

operational  hours.  Construction  activity,  phased  closures,  and  TSA  with  associated  dimensions  are 

shown on the CSPP Drawings (Appendix A). 

Open  trenches and excavations are not permitted within  the TSA while  the  taxiway  is open. Trenches 

are to be backfilled and compacted before the taxiway  is open.  If the taxiway must be opened before 

excavations  are  backfilled,  cover  the  excavations  appropriately  to  allow  the  safe  operation  of  the 

heaviest aircraft operating on the taxiway without damage to the aircraft. In rare circumstances, where 

the  section of  taxiway  is  indispensable  for  aircraft movement, open  trenches or  excavations may be 

permitted in the TSA while the taxiway is open to aircraft operations, on straight sections only, with the 

following restrictions: 

o Taxiing speed is limited to 10 mph 

o Appropriate NOTAMs are issued 

o Marking and lighting meeting the provisions of AC 150/5370‐2G are implemented 

o Low mass, low‐profile lighted barricades are installed 

o Appropriate temporary orange construction signs are installed 

The Contractors must prominently mark open trenches and excavations at the construction site with red 

or orange  flags,  as  approved by  the  airport operator,  and  light  them with  red  lights during hours of 

restricted visibility or darkness. 

Soil erosion must be controlled to maintain TSA standards, that is, the TSA must be cleared and graded 

and have no potentially hazardous ruts, humps, depressions, or other surface variations, and capable, 

under  dry  conditions,  of  supporting  snow  removal  equipment,  aircraft  rescue  and  firefighting 
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equipment, and  the occasional passage of aircraft without  causing  structural damage  to  the heaviest 

aircraft operating on the taxiway. 

17.4 Taxiway Object Free Area 

The Airport  defines  the  Taxiway Object  Free Area  (TOFA)  for  the  taxiway  system  as  the  area  that  is 

within 44.5 feet from the centerline of each taxiway. The TOFA and associated dimensions are shown on 

CSPP Drawings (Appendix A). No construction may occur within the TOFA while the taxiway is open for 

aircraft  operations.  Signs,  embankments,  and  equipment  within  the  TOFA  must  comply  with  the 

frangible requirements as stated in Advisory Circular 150/5220‐23, Frangible Connections. 

Construction  personnel  shall  not  enter  active  TOFAs  unless  required  by  the  project  phasing  and 

approved by the Airport. 

17.5 Obstacle Free Zone 

The Airport defines the Obstacle Free Zone (OFZ) for Runway 18/36 as the area that  is within 125 feet 

from the centerline of Runway 18/36 and extends 200 feet beyond both ends of the runway. Personnel, 

material, and/or equipment may not penetrate the OFZ while the runway is open for aircraft operations. 

The construction operations will impact the OFZ for Runway 18/36. 

Construction activity, phase closures, and OFZ with associated dimensions are shown on CSPP Drawings 

(Appendix A). 

17.6 Runway Approach/Departure Surfaces 

The existing Part 77 approach surface area for both runway ends begins 1,250 feet from the threshold of 

the  runway  and  extends  away  from  the  runway  at  a  slope  of  20:1  for  5,000  feet.  The width  of  the 

approach surface closest to the runway threshold  is 250 feet wide and 1,000 feet wide at the furthest 

end. 

All  personnel,  materials,  and/or  equipment  must  remain  clear  of  the  applicable  threshold  sitting 

surfaces. Objects  that do not penetrate  these surfaces may still be obstructions  to air navigation and 

may  affect  standard  instrument  approach  procedures.  Construction  activity  in  a  runway 

approach/departure  area may  result  in  the  need  to  close  a  runway  or  displace  the  existing  runway 

threshold. All work  that  is anticipated  to be completed within  this area shall be coordinated with  the 

Airport and the Engineer. 
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18.0 OTHER LIMITATIONS ON CONSTRUCTION 

18.1 Prohibitions 

The  use  of  open  flame welding  or  torches  is  prohibited  unless  adequate  fire  safety  precautions  are 

provided, and  the airport operator has approved  their use. The use of explosives  is prohibited on or 

within 1,000  feet of  the airport property, unless expressly authorized by  the  Sponsor and associated 

jurisdictions. 

18.2 Restrictions 

Construction  suspension  may  be  required  during  specific  airport  operations.  Project  areas may  be 

worked on simultaneously only  if approved by the RPR and City staff.   Night construction may only be 

performed if approved by the RPR and City staff. 

Construction  operations  shall  only  be  allowed  in  weather  conditions  compliant  with  the  project 

specifications. 

Temporary signs must be approved by the airport operator. 

There  may  be  a  restriction  on  unplanned  grade  changes  during  construction  that  could  result  in 

unplanned effects on NAVAIDS. 

Additional restrictions are placed on tall construction equipment. Typically, any piece of equipment over 

20’  tall will need  to be evaluated  to determine  the potential  impact  to  the airspace. For  this project, 

there are  restrictions on  the height and  the  location of  the asphalt plant, and  the construction crane 

required  to  erect  and  dismantle  the  plant.  Refer  to  the  CSPP  for  additional  information.



 

THIS PAGE WAS INTENTIONALLY LEFT BLANK



 

APPENDIX A 

CSPP DRAWINGS 
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1. BARRIER SHALL BE SHERWIN INDUSTRIES, 10" x 96" LOW PROFILE AIRPORT BARRIER, AS SHOWN, OR APPROVED
EQUAL.

2. THE ENTIRE AREA OF ORANGE AND WHITE STRIPES SHALL BE REFLECTORIZED WITH SMOOTH SURFACE TYPE
REFLECTIVE SHEETING.

3. LIGHTS MUST BE MOUNTED ON BARRIERS AND SPACED AT NO MORE THAN 10 FT.
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WORKING ORDER.
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APPENDIX B 

DAILY INSPECTION CHECKLIST 



 

 



DAILY INSPECTION CHECKLIST
DATE:  _____________ DAY: ______________ √ Satisfactory

Inspector/Time:  ______________________ X Unsatisfactory

CONDITIONS √/X REMARKS RESOLVED
Date/Initials

G
en

er
al

Check NOTAMs daily during construction projects to
ensure they accurately reflect the conditions on the
airport.
Verify that closed taxiways or runways are properly
marked and lighted.
Report and monitor any dangerous condition created
by construction activity, including damage to signs,
lights, markings and NAVAIDS or equipment and
supplies left in movement areas and safety areas.

M
ov

em
en

t
Ar

ea
s

All construction materials have been removed to the
staging area.
Ensure all construction adjacent to movement area is
identified with conspicuous marking and lighting.

Check for open trenches adjacent to movement areas.

Sa
fe

ty
Ar

ea
s

Check for open trenches in safety areas.

Determine if construction equipment (such as
bulldozers, cranes, etc.) are marked and lighted and
parked clear of the safety areas.

Co
ns

tr
uc

tio
n

Ar
ea

Ensure construction barricades are properly positioned
to define the limits of construction and hazardous areas
and, if barricades are lighted, check to ensure lights are
working properly and are positioned correctly.
Check to ensure that debris and foreign objects are
continuously being picked up around construction
areas.
Check operation of lighting in areas adjacent to
construction daily before the construction crews depart
for the day. In particular, ensure that mandatory
instruction signs remain lit with the associated runway
lights, even on taxiways that have been closed for
construction.

Contractors Representative:  __________________ __ Date: _______________

Engineers Representative: __________________ __ Date: _______________

Airports Representative: __________________ __ Date: _______________
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Safety Plan Compliance Document  SPCD‐1   

22798 Garberville Airport 

27.  SAFETY PLAN COMPLIANCE DOCUMENT 

I,   (Name),  (CONTRACTOR),  have  read  the  Garberville  Airport,  AIP 
No. 3‐06‐0010‐0xx‐2024 Construction Safety and Phasing Plan (CSPP), approved on    
  ,  2024  and  will  abide  by  it  as  written  and  with  the  following 
additions as noted: 

Notes:  
1. If no supplemental information is necessary for any specific section, write “NO SUPPLEMENTAL 

INFORMATION” 
2. Do not duplicate information in the CSPP. 

1. COORDINATION – Discuss details of proposed safety meetings with the airport operator and with 
contractor employees and subcontractors 

   

   

   

2. PHASING – Discuss proposed construction schedule elements including: 

a. Duration of each phase 

b. Daily start and finish of construction, including “night only” operation 

c. Duration of construction activities during: 

i. Normal runway operations 

ii. Closed runway operations 

iii. Modified runway “Aircraft Reference Code” usage 

   

   

   

   

   

   

   

3. AREAS AND OPERATIONS AFFECTED BY THE CONSTRUCTION ACTIVITY – Areas and operations are 
identified in the CSPP 

NO SUPPLEMENTAL INFORMATION                 



 

Safety Plan Compliance Document  SPCD‐2   

22798 Garberville Airport 

4. PROTECTION OF NAVAIDS – Discuss specific methods proposed to protect operating NAVAIDs 

   

   

   

5. CONTRACTOR ACCESS – Provide the following: 

a. Details on how the integrity of the airport security fence will be maintained (gate guards, daily 
log of construction personnel, or other 

b. List individuals required for driver training (as required) 

c. Radio communications 

i. Types of radios and backup capabilities 

ii. Who will be monitoring radios 

iii. Whom to contact if ATCT cannot reach the contractor’s designated person by radio 

d. Details on how material delivery vehicles will be escorted on site 

   

   

   

   

   

   

   

6. WILDLIFE MANAGEMENT – Discuss the following: 

a. Methods and procedures to prevent wildlife attraction 

b. Wildlife reporting procedures 

   

   

   

7. FOREIGN OBJECT DEBRIS (FOD) MANAGEMENT – Discuss equipment and methods for controlling FOD, 
including construction debris and dust 

   

   

   



 

Safety Plan Compliance Document  SPCD‐3   

22798 Garberville Airport 

8. HAZARDOUS MATERIAL (HAZMAT) MANAGEMENT – Discuss equipment and methods for responding 
to hazardous spills 

   

   

9. NOTIFICATION OF CONSTRUCTION ACTIVITIES – Provide the following: 

a. Contractor points of contact 

b. Contractor emergency contact 

c. Listing of tall or other requested equipment proposed for use on the airport and the timeframe 

d. Batch plant details 

   

   

   

   

   

   

10. INSPECTION REQUIREMENTS – Discuss daily (or more frequent) inspections and special inspection 
procedures 

   

   

   

   

   

11. UNDERGROUND UTILITIES – Discuss proposed methods of identifying and protecting underground 
utilities 

   

   

   

12. PENALTIES – Penalties are identified in the CSPP 

NO SUPPLEMENTAL INFORMATION   



 

Safety Plan Compliance Document  SPCD‐4   

22798 Garberville Airport 

13. SPECIAL CONDITIONS – Discuss proposed actions for each special condition identified in the CSPP 

   

   

   

14. RUNWAY AND TAXIWAY VISUAL AIDS – Discuss proposed visual aids (marking, lighting, signs, and 
visual NAVAIDs) including the following: 

a. Equipment and methods for covering signage and airfield lights 

b. Equipment and methods for temporary closure markings (paint, fabric, other) 

c. Types of temporary Visual Guidance Slope Indicators (VGSI) 

   

   

   

15. MARKING AND SIGNS FOR ACCESS ROUTES – Discuss proposed methods of demarcating access routes 
for vehicle drivers 

   

   

   

16. HAZARD MARKING AND LIGHTING – Discuss proposed equipment and methods for identifying 
excavation areas 

   

   

   

   

   

17. PROTECTION OF RUNWAY AND TAXIWAY SAFETY AREAS – Discuss proposed methods of identifying, 
demarcating, and protecting airport surfaces (safety areas, object free areas, obstacle free zones, and 
approach/departure zones) including: 

a. Equipment and method for maintaining Runway or Taxiway Safety Area standards 

b. Equipment and methods for separation of construction operations from aircraft operations, 
including details of barricades. 

   

   



 

Safety Plan Compliance Document  SPCD‐5   

22798 Garberville Airport 

18. OTHER LIMITATIONS ON CONSTRUCTION – Other limitations (if any) shall be identified in the CSPP 

NO SUPPLEMENTAL INFORMATION   

This Safety Plan Compliance Document  (SPCD) must be submitted and approved by  the Sponsor prior  to 
issuing the Notice to Proceed for Construction. The contractor should allow at least two weeks for review by 
the Sponsor. 

(CONTRACTOR) certifies that  it understands the operational safety requirements of the CSPP and will not 
deviate from the approved CSPP and this SPCD unless written approval is granted by the Sponsor. It is our 
understanding that upon review and approval of this SPCD, we may request issuance of Notice to Proceed. 
 

By   ,   ,     
  Title  Date 
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